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                                                          VENDOR RANKING

     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : NEW ROAD CONSTRUCTION                                       COMPLETION DATE : 06/01/18
     LOCATION     : ON SR 61, FROM SR 62 TO 4.0 MILES NORTH OF SR 62                 PROJECT(S) :  1005801
                                                                                                   1005804
                                                                                                   1005805
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION CO INC                                                  $    17,265,996.69  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $    17,400,000.00  100.7761%
   3   35-1878024     RAGLE INC                                                                  $    18,066,851.80  104.6383%
   4   35-1057095     BLANKENBERGER BROTHERS INC                                                 $    18,890,096.79  109.4064%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2  ) 35-1139301          |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  167302.15000      167302.15|  250000.00000      250000.00|  285000.00000      285000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  861573.22000      861573.22|  869000.00000      869000.00|  905000.00000      905000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |  225499.26000      225499.26|  173300.47000      173300.47|  365000.00000      365000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-01000                       LUMP |    5576.74000        5576.74|     500.00000         500.00|   15000.00000       15000.00
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0014 202-03000                       LUMP |   16730.22000       16730.22|   10000.00000       10000.00|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  65                                      |                             |                             |
0015 202-03000                       LUMP |   17343.65000       17343.65|    9500.00000        9500.00|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  67                                      |                             |                             |
0016 202-03000                       LUMP |   16172.54000       16172.54|    8000.00000        8000.00|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  7                                       |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0017 202-05823                3.000  EACH |    2788.37000        8365.11|    2000.00000        6000.00|    7500.00000       22500.00
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             |
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                             |                             |
0018 202-07083                       LUMP |   19737.56000       19737.56|   70000.00000       70000.00|   15000.00000       15000.00
  REMOVAL , EXISTING TEMPORARY EROSION    |                             |                             |
  CONTROL                                 |                             |                             |
0019 202-51330                       LUMP |   31395.55000       31395.55|   65994.48000       65994.48|   75000.00000       75000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0020 203-02000           174125.300  CYS  |       7.60000     1323352.28|       7.73000     1345988.57|       9.50000     1654190.35
  EXCAVATION, COMMON                      |                             |                             |
0021 203-02070            29239.000  CYS  |       7.60000      222216.40|       1.00000       29239.00|       9.00000      263151.00
  BORROW                                  |                             |                             |
0022 203-51223              178.000  CYS  |      22.68000        4037.04|      32.00000        5696.00|      20.00000        3560.00
  EXCAVATION, WATERWAY                    |                             |                             |
0023 205-03371             4187.000  CYS  |      20.98000       87843.26|      35.00000      146545.00|       4.00000       16748.00
  SEDIMENT, REMOVE                        |                             |                             |
0024 205-06930                5.000  TON  |      85.87000         429.35|     300.00000        1500.00|      70.00000         350.00
  SPLASHPAD                               |                             |                             |
0025 205-06931             2808.000  TON  |      37.73000      105945.84|      68.00000      190944.00|      65.00000      182520.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0026 205-06933               15.000  EACH |     145.00000        2175.00|     130.00000        1950.00|     225.00000        3375.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0027 205-06934               95.000  TON  |     490.75000       46621.25|     440.00000       41800.00|     385.00000       36575.00
  TEMPORARY MULCH                         |                             |                             |
0028 205-06935               10.000  EACH |    2592.93000       25929.30|   10000.00000      100000.00|    4500.00000       45000.00
  TEMPORARY SEDIMENT BASIN.               |                             |                             |
0029 205-06936             1850.000  TON  |      38.10000       70485.00|      58.00000      107300.00|      55.00000      101750.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0030 205-06937            34140.000  LFT  |       1.45000       49503.00|       2.75000       93885.00|       3.00000      102420.00
  TEMPORARY SILT FENCE                    |                             |                             |
0031 205-06938              180.000  LFT  |      58.48000       10526.40|      32.00000        5760.00|      30.00000        5400.00
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
0032 205-09543             1001.000  TON  |      31.44000       31471.44|      50.00000       50050.00|      26.50000       26526.50
  NO. 2 STONE                             |                             |                             |
0033 205-11587             7081.000  SYS  |       3.21000       22730.01|       2.70000       19118.70|       1.80000       12745.80
  TEMPORARY GEOTEXTILE                    |                             |                             |
0034 205-11588           201344.000  SYS  |       0.25000       50336.00|       0.22000       44295.68|       0.02000        4026.88
  TEMPORARY MULCH STABILIZATION, TYPE A   |                             |                             |
0035 205-11591            11367.000  LBS  |       3.35000       38079.45|       3.00000       34101.00|       1.88000       21369.96
  TEMPORARY SEED MIXTURE                  |                             |                             |
0036 206-51230               43.000  CYS  |      31.08000        1336.44|      23.50000        1010.50|      25.00000        1075.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0037 207-08264             6413.000  SYS  |       9.13000       58550.69|      10.00000       64130.00|      17.50000      112227.50
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0038 207-09934           108715.000  SYS  |       5.47000      594671.05|       4.45000      483781.75|       5.50000      597932.50
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0039 211-02050              100.000  CYS  |      46.68000        4668.00|      90.00000        9000.00|      40.00000        4000.00
  B BORROW                                |                             |                             |
0040 211-06467               48.000  CYS  |      74.87000        3593.76|     125.00000        6000.00|      80.00000        3840.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0041 211-09264             1117.000  CYS  |      52.94000       59133.98|      70.00000       78190.00|      23.00000       25691.00
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0042 211-09265             1736.000  CYS  |      49.56000       86036.16|      72.00000      124992.00|      46.00000       79856.00
  STRUCTURE BACKFILL, TYPE 2              |                             |                             |
0043 211-09266              108.000  CYS  |      57.82000        6244.56|      95.00000       10260.00|      51.00000        5508.00
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0044 211-09266              205.000  CYS  |      49.46000       10139.30|      60.00000       12300.00|      55.00000       11275.00
  STRUCTURE BACKFILL, TYPE 3 , MODIFIED   |                             |                             |
0045 215-07043            20000.000  SYS  |       5.24000      104800.00|       4.45000       89000.00|       5.00000      100000.00
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0046 301-07448              770.000  TON  |      30.91000       23800.70|      42.00000       32340.00|      40.00000       30800.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0047 302-07455              107.100  CYS  |      70.96000        7599.82|     100.00000       10710.00|     120.00000       12852.00
  DENSE GRADED SUBBASE                    |                             |                             |
0048 303-01180            20608.000  TON  |      24.71000      509223.68|      25.00000      515200.00|      26.00000      535808.00
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0049 303-08210            11100.000  TON  |      28.57000      317127.00|      16.00000      177600.00|      33.00000      366300.00
  COMPACTED AGGREGATE NO. 53 TEMPORARY    |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0050 306-08043             1878.000  SYS  |       6.41000       12037.98|       7.00000       13146.00|       7.50000       14085.00
  MILLING, TRANSITION                     |                             |                             |
0051 401-06264                       LUMP |    5576.74000        5576.74|    5000.00000        5000.00|    5000.00000        5000.00
  PROFILOGRAPH, HMA                       |                             |                             |
0052 401-07328             6892.500  TON  |      82.54000      568906.95|      74.00000      510045.00|      74.00000      510045.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0053 401-07352             1372.000  TON  |     103.17000      141549.24|      92.50000      126910.00|      92.50000      126910.00
  QC/QA-HMA, 3, 76, SURFACE, 12.5 mm      |                             |                             |
0054 401-07398            19232.800  TON  |      70.27000     1351488.86|      63.00000     1211666.40|      63.00000     1211666.40
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0055 401-07424            24293.000  TON  |      66.92000     1625687.56|      60.00000     1457580.00|      60.00000     1457580.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0056 401-07429            15392.000  TON  |      61.34000      944145.28|      55.00000      846560.00|      55.00000      846560.00
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 |                             |                             |
  mm                                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0057 406-05520              100.000  TON  |     446.14000       44614.00|     400.00000       40000.00|     400.00000       40000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0058 501-06266                       LUMP |    8922.78000        8922.78|       1.00000           1.00|    5000.00000        5000.00
  PROFILOGRAPH PCCP                       |                             |                             |
0059 501-06727                       LUMP |     892.27000         892.27|    1000.00000        1000.00|    2500.00000        2500.00
  CORING, PCCP                            |                             |                             |
0060 502-11564             1734.000  SYS  |      45.17000       78324.78|      50.00000       86700.00|      39.00000       67626.00
  PCCP, 7 IN.                             |                             |                             |
0061 503-05240             2002.000  LFT  |      10.60000       21221.20|      10.00000       20020.00|       9.25000       18518.50
  D-1 CONTRACTION JOINT                   |                             |                             |
0062 601-01522               12.000  EACH |    2280.89000       27370.68|    2045.00000       24540.00|    2045.00000       24540.00
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0063 601-01740                8.000  EACH |    2331.08000       18648.64|    2090.00000       16720.00|    2090.00000       16720.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 4                               |                             |                             |
0064 601-94689               11.000  EACH |    2788.37000       30672.07|    2500.00000       27500.00|    2500.00000       27500.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0065 601-99105             6662.000  LFT  |      20.08000      133772.96|      18.00000      119916.00|      18.00000      119916.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0066 602-06729               48.000  EACH |      16.73000         803.04|      10.00000         480.00|      15.51000         744.48
  BARRIER, DELINEATOR                     |                             |                             |
0067 605-02493              493.000  SYS  |      77.52000       38217.36|      65.00000       32045.00|      44.25000       21815.25
  CURB, ISLAND CONCRETE                   |                             |                             |
0068 605-05523               27.000  LFT  |     223.07000        6022.89|     200.00000        5400.00|     200.00000        5400.00
  CURB, HMA                               |                             |                             |
0069 605-06140             5689.000  LFT  |      17.29000       98362.81|      24.00000      136536.00|      13.50000       76801.50
  CURB AND GUTTER, CONCRETE               |                             |                             |
0070 605-06215             1213.000  LFT  |      22.31000       27062.03|      30.00000       36390.00|      21.25000       25776.25
  CENTER CURB, D CONCRETE                 |                             |                             |
0071 605-08636              500.000  LFT  |      39.04000       19520.00|      40.00000       20000.00|      20.00000       10000.00
  CURB AND GUTTER, TURNOUT COMBINED       |                             |                             |
0072 605-92800             1080.000  LFT  |      19.80000       21384.00|      34.00000       36720.00|      23.00000       24840.00
  CURB AND GUTTER, COMBINED B, MODIFIED   |                             |                             |
0073 606-07484            40798.000  LFT  |       0.28000       11423.44|       0.60000       24478.80|       0.30000       12239.40
  MILLED HMA CORRUGATIONS                 |                             |                             |
0074 606-11064              598.000  LFT  |       1.67000         998.66|       3.00000        1794.00|       1.90000        1136.20
  MILLED PCCP CORRUGATIONS                |                             |                             |
0075 609-06259              635.000  SYS  |      74.49000       47301.15|     125.00000       79375.00|     115.00000       73025.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0076 610-07487             1290.000  TON  |     148.34000      191358.60|     133.00000      171570.00|     133.00000      171570.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0077 610-09108              451.000  SYS  |      62.46000       28169.46|      85.00000       38335.00|      65.00000       29315.00
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0078 611-06497               21.000  EACH |     184.03000        3864.63|     165.00000        3465.00|     165.00000        3465.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0079 615-06490              163.000  EACH |     161.73000       26361.99|     145.00000       23635.00|     145.00000       23635.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0080 615-06505               32.000  EACH |     697.09000       22306.88|     625.00000       20000.00|     625.00000       20000.00
  MONUMENT, B                             |                             |                             |
0081 615-06510                2.000  EACH |     646.91000        1293.82|     580.00000        1160.00|     580.00000        1160.00
  MONUMENT, C                             |                             |                             |
0082 615-06527                4.000  EACH |     669.21000        2676.84|     600.00000        2400.00|     600.00000        2400.00
  MONUMENT, SECTION CORNER                |                             |                             |
0083 615-06530               12.000  EACH |     719.40000        8632.80|     645.00000        7740.00|     645.00000        7740.00
  BENCH MARK POST                         |                             |                             |
0084 616-02320            12673.000  SYS  |       2.99000       37892.27|       2.50000       31682.50|       2.25000       28514.25
  GEOTEXTILES                             |                             |                             |
0085 616-05688              367.000  TON  |      33.45000       12276.15|      54.00000       19818.00|      55.00000       20185.00
  RIPRAP, CLASS 1                         |                             |                             |
0086 616-05689              914.000  TON  |      35.51000       32456.14|      50.00000       45700.00|      50.00000       45700.00
  RIPRAP, CLASS 2                         |                             |                             |
0087 616-06405            21992.000  TON  |      34.67000      762462.64|      44.00000      967648.00|      35.00000      769720.00
  RIPRAP, REVETMENT                       |                             |                             |
0088 621-01004                6.000  EACH |     892.28000        5353.68|     800.00000        4800.00|    1050.00000        6300.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0089 621-02770             2836.000  SYS  |       2.51000        7118.36|       2.25000        6381.00|       0.92000        2609.12
  EROSION CONTROL BLANKET                 |                             |                             |
0090 621-06545               15.000  TON  |     836.51000       12547.65|     750.00000       11250.00|     670.00000       10050.00
  FERTILIZER                              |                             |                             |
0091 621-06553             6441.000  LBS  |       3.90000       25119.90|       3.50000       22543.50|       2.95000       19000.95
  SEED MIXTURE R                          |                             |                             |
0092 621-06559            17772.000  SYS  |       0.41000        7286.52|       0.37000        6575.64|       0.32000        5687.04
  MULCHED SEEDING R                       |                             |                             |
0093 621-06565               76.000  TON  |     490.75000       37297.00|     440.00000       33440.00|     390.00000       29640.00
  MULCHING MATERIAL                       |                             |                             |
0094 621-06567              109.000  kGAL |       1.12000         122.08|       1.00000         109.00|       1.00000         109.00
  WATER                                   |                             |                             |
0095 621-06574            26310.000  SYS  |       5.02000      132076.20|       4.50000      118395.00|       5.00000      131550.00
  SODDING                                 |                             |                             |
0096 628-09403               30.000  MOS  |    2189.48000       65684.40|    2400.00000       72000.00|    1500.00000       45000.00
  FIELD OFFICE, C                         |                             |                             |
0097 628-11729                2.000  EACH |     195.19000         390.38|     425.00000         850.00|     100.00000         200.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 628-11730                2.000  EACH |     195.19000         390.38|     400.00000         800.00|     100.00000         200.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0099 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0100 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0101 628-11781              120.000  MOS  |     122.69000       14722.80|     110.00000       13200.00|      75.00000        9000.00
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0102 701-06011                4.000  EACH |    2368.48000        9473.92|    6200.00000       24800.00|    1400.00000        5600.00
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0103 701-09557              250.000  LFT  |     122.97000       30742.50|      80.00000       20000.00|      55.00000       13750.00
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0104 701-09559                4.000  EACH |    1933.49000        7733.96|    2125.00000        8500.00|    1200.00000        4800.00
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0105 701-09683               38.000  EACH |     111.54000        4238.52|     120.00000        4560.00|     100.00000        3800.00
  PILE SHOE, HP 12 X 74                   |                             |                             |
0106 701-09739               11.000  EACH |     117.11000        1288.21|     120.00000        1320.00|     100.00000        1100.00
  PILE SHOE, HP 12 X 53                   |                             |                             |
0107 701-51195              360.000  LFT  |      47.65000       17154.00|      68.50000       24660.00|      60.00000       21600.00
  PILE, STEEL H HP 12 X 53                |                             |                             |
0108 701-95780             1848.000  LFT  |      68.04000      125737.92|      74.00000      136752.00|      60.00000      110880.00
  PILE, STEEL H, HP 12 X 74               |                             |                             |
0109 702-51005               86.300  CYS  |     697.99000       60236.54|     845.00000       72923.50|    1000.00000       86300.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0110 702-51015               38.500  CYS  |     528.74000       20356.49|     475.00000       18287.50|     500.00000       19250.00
  CONCRETE, B, FOOTINGS                   |                             |                             |
0111 702-92857               86.400  CYS  |     638.59000       55174.18|     875.00000       75600.00|     675.00000       58320.00
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0113 703-06028            45727.000  LBS  |       1.07000       48927.89|       0.90000       41154.30|       0.90000       41154.30
  REINFORCING BARS                        |                             |                             |
0114 703-06029           295360.000  LBS  |       1.06000      313081.60|       1.05000      310128.00|       0.90000      265824.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0115 704-51002              737.700  CYS  |     651.02000      480257.45|     665.00000      490570.50|     650.00000      479505.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0116 706-05734                4.000  EACH |    1333.96000        5335.84|    1600.00000        6400.00|    1250.00000        5000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             |
0117 706-08496              638.000  SYS  |     139.42000       88949.96|     135.00000       86130.00|     125.00000       79750.00
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             |
0118 706-11600              138.100  CYS  |     323.45000       44668.45|     288.00000       39772.80|     288.63000       39859.80
  RAILING, CONCRETE FC                    |                             |                             |
0119 706-11620                4.000  EACH |    1784.56000        7138.24|    1195.00000        4780.00|    1195.00000        4780.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0120 707-11047             1839.000  LFT  |     352.12000      647548.68|     380.00000      698820.00|     415.00000      763185.00
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             |
  BEAM, 66 IN. X 49 IN.                   |                             |                             |
0121 707-11494              401.000  LFT  |     335.59000      134571.59|     410.00000      164410.00|     400.00000      160400.00
  STRUCTURAL MEMBER, CONCRETE, BOX BEAM,  |                             |                             |
  21 IN. X 48 IN.                         |                             |                             |
0122 709-51821                       LUMP |    4394.47000        4394.47|    3940.00000        3940.00|    3940.00000        3940.00
  SURFACE SEAL                            |                             |                             |
0123 709-51821                       LUMP |   31263.20000       31263.20|   28030.00000       28030.00|   28030.00000       28030.00
  SURFACE SEAL , STR NO 1                 |                             |                             |
0124 709-51821                       LUMP |    7707.05000        7707.05|    6520.00000        6520.00|    6910.00000        6910.00
  SURFACE SEAL , STR NO 2                 |                             |                             |
0125 714-11101               70.000  LFT  |    1597.33000      111813.10|    2000.00000      140000.00|    2500.00000      175000.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 18 FT. X 6 FT.                |                             |                             |
0126 714-11177               70.000  LFT  |     692.30000       48461.00|     900.00000       63000.00|    1500.00000      105000.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 8 FT. X 4 FT.                 |                             |                             |
0127 714-11178               68.000  LFT  |     757.32000       51497.76|     910.00000       61880.00|    1500.00000      102000.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 8 FT. X 5 FT.                 |                             |                             |
0128 714-11182              187.000  LFT  |     932.75000      174424.25|    1800.00000      336600.00|    1600.00000      299200.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 10 FT. X 5 FT.                |                             |                             |
0129 714-11198              178.000  LFT  |     417.36000       74290.08|     890.00000      158420.00|     600.00000      106800.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 5 FT. X 3 FT.                 |                             |                             |
0130 714-11303              227.000  LFT  |     839.26000      190512.02|    1200.00000      272400.00|    1000.00000      227000.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 10 FT. X 4 FT.                |                             |                             |
0131 715-05048            45007.000  LFT  |       3.62000      162925.34|       2.60000      117018.20|       2.60000      117018.20
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0132 715-05053             2384.000  LFT  |      39.68000       94597.12|      15.00000       35760.00|      15.00000       35760.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0133 715-05125              152.000  LFT  |      76.19000       11580.88|      70.00000       10640.00|      80.00000       12160.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             |
0134 715-05127              166.000  LFT  |     123.52000       20504.32|     110.00000       18260.00|     140.00000       23240.00
  PIPE, TYPE 1, CIRCULAR, 42 IN.          |                             |                             |
0135 715-05152             1372.000  LFT  |      44.43000       60957.96|      42.00000       57624.00|      35.00000       48020.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0136 715-05154              486.000  LFT  |      82.63000       40158.18|      58.00000       28188.00|      50.00000       24300.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0137 715-05171              648.000  LFT  |      53.71000       34804.08|      42.00000       27216.00|      35.00000       22680.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             |
0138 715-05173              260.000  LFT  |      82.89000       21551.40|      58.00000       15080.00|      50.00000       13000.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             |
0139 715-05175              227.000  LFT  |      95.65000       21712.55|      62.00000       14074.00|      70.00000       15890.00
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                             |                             |
0140 715-05407              105.000  LFT  |       7.27000         763.35|      11.00000        1155.00|      15.00000        1575.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0141 715-05842                4.000  EACH |    1009.17000        4036.68|    3400.00000       13600.00|    7000.00000       28000.00
  CONCRETE ANCHOR, 42 IN.                 |                             |                             |
0142 715-46010               37.000  EACH |     390.30000       14441.10|     600.00000       22200.00|     550.00000       20350.00
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0143 715-46020               15.000  EACH |     469.36000        7040.40|     800.00000       12000.00|     850.00000       12750.00
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0144 715-46030               16.000  EACH |     624.52000        9992.32|    1000.00000       16000.00|     950.00000       15200.00
  PIPE END SECTION, DIAMETER 30 IN.       |                             |                             |
0145 716-07637              126.000  LFT  |     739.76000       93209.76|     700.00000       88200.00|     950.00000      119700.00
  PIPE INSTALLATION, TRENCHLESS, 48 IN.   |                             |                             |
0146 718-06529              150.000  EACH |     547.07000       82060.50|     475.00000       71250.00|     500.00000       75000.00
  OUTLET PROTECTOR, 2                     |                             |                             |
0147 718-06532             6500.000  LFT  |       1.12000        7280.00|       1.00000        6500.00|       1.00000        6500.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0148 718-52610             3594.000  CYS  |      44.78000      160939.32|      30.00000      107820.00|      30.00000      107820.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0149 718-99153            31034.000  SYS  |       1.10000       34137.40|       0.80000       24827.20|       0.80000       24827.20
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0150 719-05438              100.000  LFT  |      19.35000        1935.00|      25.00000        2500.00|      25.00000        2500.00
  PIPE, DRAIN. TILE TERMINAL SECTION, 4   |                             |                             |
  IN.                                     |                             |                             |
0151 719-05439              100.000  LFT  |      19.35000        1935.00|      28.00000        2800.00|      28.00000        2800.00
  PIPE, DRAIN. TILE TERMINAL SECTION, 6   |                             |                             |
  IN.                                     |                             |                             |
0152 719-05440              100.000  LFT  |      20.84000        2084.00|      30.00000        3000.00|      30.00000        3000.00
  PIPE, DRAIN. TILE TERMINAL SECTION, 8   |                             |                             |
  IN.                                     |                             |                             |
0153 719-05442              100.000  LFT  |      21.66000        2166.00|      34.00000        3400.00|      35.00000        3500.00
  PIPE, DRAIN. TILE TERMINAL SECTION, 10  |                             |                             |
  IN.                                     |                             |                             |
0154 719-05443              100.000  LFT  |      21.66000        2166.00|      38.00000        3800.00|      45.00000        4500.00
  PIPE, DRAIN. TILE TERMINAL SECTION, 12  |                             |                             |
  IN.                                     |                             |                             |
0155 720-45030                1.000  EACH |    4042.59000        4042.59|    2900.00000        2900.00|    3500.00000        3500.00
  INLET, E7                               |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0156 720-45035                7.000  EACH |    3090.55000       21633.85|    3000.00000       21000.00|    3000.00000       21000.00
  INLET, F7                               |                             |                             |
0157 720-45410                2.000  EACH |    3116.50000        6233.00|    3800.00000        7600.00|    6000.00000       12000.00
  MANHOLE, C4                             |                             |                             |
0158 720-90984                5.000  EACH |    4683.91000       23419.55|    4400.00000       22000.00|    6500.00000       32500.00
  MANHOLE, C2                             |                             |                             |
0159 725-11036              126.000  LFT  |     298.39000       37597.14|     100.00000       12600.00|     255.00000       32130.00
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 9. |                             |                             |
  6-9.7 SFT                               |                             |                             |
0160 731-93945            20843.000  SFT  |      17.69000      368712.67|      16.75000      349120.25|      20.00000      416860.00
  FACE PANELS, CONCRETE , MODIFIED        |                             |                             |
0161 731-93946            20843.000  SFT  |       7.39000      154029.77|       9.50000      198008.50|      10.00000      208430.00
  WALL ERECTION                           |                             |                             |
0162 731-93947              906.000  LFT  |      31.23000       28294.38|      30.00000       27180.00|      30.00000       27180.00
  LEVELING PAD, CONCRETE                  |                             |                             |
0163 801-03290               14.000  EACH |     161.73000        2264.22|     425.00000        5950.00|     145.00000        2030.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0164 801-04308               21.000  EACH |     278.84000        5855.64|     275.00000        5775.00|     250.00000        5250.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0165 801-06625              112.000  EACH |      66.92000        7495.04|      79.00000        8848.00|      60.00000        6720.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0166 801-06640               29.000  EACH |     150.57000        4366.53|     220.00000        6380.00|     135.00000        3915.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0167 801-06645               10.000  EACH |      72.50000         725.00|     100.00000        1000.00|      65.00000         650.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0168 801-06775                       LUMP |  181746.76000      181746.76|  174000.00000      174000.00|  280000.00000      280000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0169 801-07118              336.000  LFT  |      10.04000        3373.44|      15.00000        5040.00|       9.00000        3024.00
  BARRICADE, III-A                        |                             |                             |
0170 801-07119              312.000  LFT  |      13.38000        4174.56|      17.00000        5304.00|      12.00000        3744.00
  BARRICADE, III-B                        |                             |                             |
0171 802-05701             1429.000  LFT  |      16.73000       23907.17|      15.00000       21435.00|      17.00000       24293.00
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0172 802-07059               12.000  EACH |      62.46000         749.52|      56.00000         672.00|      60.00000         720.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0173 802-07060               29.000  EACH |      98.15000        2846.35|      88.00000        2552.00|     135.00000        3915.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0174 802-09838              504.000  SFT  |      25.65000       12927.60|      23.00000       11592.00|      25.00000       12600.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0175 802-09840               47.000  SFT  |      26.77000        1258.19|      24.00000        1128.00|      35.00000        1645.00
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0177 805-01300                1.000  EACH |    2007.62000        2007.62|    1800.00000        1800.00|    5000.00000        5000.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0178 805-01815                4.000  EACH |    2319.92000        9279.68|    2080.00000        8320.00|    4000.00000       16000.00
  SIGNAL POLE FOUNDATION, 36 IN. X 144 IN |                             |                             |
0179 805-02087                       LUMP |     579.98000         579.98|     520.00000         520.00|     600.00000         600.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0180 805-02445                1.000  EACH |   15614.87000       15614.87|   14000.00000       14000.00|   12000.00000       12000.00
  CONTROLLER AND CABINET, P1              |                             |                             |
0181 805-02645               14.000  EACH |     669.21000        9368.94|     600.00000        8400.00|    1500.00000       21000.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0183 805-06742               14.000  EACH |    3792.18000       53090.52|    3400.00000       47600.00|    2500.00000       35000.00
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0185 805-09451               14.000  EACH |     758.44000       10618.16|     680.00000        9520.00|    1500.00000       21000.00
  SIGNAL POLE, PEDESTAL, 15 FT            |                             |                             |
0186 805-10107               34.000  EACH |     803.05000       27303.70|     720.00000       24480.00|     650.00000       22100.00
  WIRELESS MAGNETOMETER DETECTOR          |                             |                             |
0187 805-10108                2.000  EACH |    2398.00000        4796.00|    2150.00000        4300.00|    2000.00000        4000.00
  WIRELESS REPEATER                       |                             |                             |
0188 805-11744                1.000  EACH |    1003.82000        1003.82|     900.00000         900.00|    1000.00000        1000.00
  HANDHOLE SIGNAL TYPE 2                  |                             |                             |
0189 805-11813              201.000  LFT  |      21.19000        4259.19|      19.00000        3819.00|       7.50000        1507.50
  CONDUIT, PVC, 2 IN. SCHEDULE 80         |                             |                             |
0190 805-11814              110.000  LFT  |      20.30000        2233.00|      18.20000        2002.00|       7.50000         825.00
  CONDUIT, HDPE, 2 IN. SCHEDULE 40        |                             |                             |
0191 805-78205                6.000  EACH |     892.28000        5353.68|     800.00000        4800.00|     875.00000        5250.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
0192 805-78225                2.000  EACH |    1003.81000        2007.62|     900.00000        1800.00|     800.00000        1600.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.  |                             |                             |
0193 805-78230                2.000  EACH |    1316.11000        2632.22|    1180.00000        2360.00|    1100.00000        2200.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.  |                             |                             |
0194 805-78415                1.000  EACH |    2386.85000        2386.85|    2140.00000        2140.00|    3500.00000        3500.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0195 805-78420                4.000  EACH |     312.30000        1249.20|     280.00000        1120.00|     350.00000        1400.00
  DISCONNECT HANGER                       |                             |                             |
0196 805-78445                1.000  EACH |     959.20000         959.20|     860.00000         860.00|    1500.00000        1500.00
  SIGNAL SERVICE                          |                             |                             |
0197 805-78467               50.000  LFT  |       2.79000         139.50|       2.50000         125.00|       7.75000         387.50
  SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA  |                             |                             |
0198 805-78485             1765.000  LFT  |       1.90000        3353.50|       1.70000        3000.50|       1.75000        3088.75
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0199 805-78490             1115.000  LFT  |       2.12000        2363.80|       1.90000        2118.50|       1.80000        2007.00
  SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0200 805-78925                1.000  EACH |    1784.56000        1784.56|    1600.00000        1600.00|    1700.00000        1700.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0201 805-81060                4.000  EACH |    6959.77000       27839.08|    6240.00000       24960.00|    8000.00000       32000.00
  SIGNAL STRAIN POLE STEEL 36 FT          |                             |                             |
0202 807-01653              288.000  LFT  |       3.12000         898.56|       2.80000         806.40|       9.00000        2592.00
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE  |                             |                             |
  1/C                                     |                             |                             |
0203 807-02191               12.000  EACH |    1260.34000       15124.08|    1130.00000       13560.00|    1000.00000       12000.00
  HANDHOLE LIGHTING                       |                             |                             |
0204 807-06592             1232.000  LFT  |      20.75000       25564.00|      18.60000       22915.20|      30.00000       36960.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             |
0206 807-11489               37.000  EACH |    2007.63000       74282.31|    1800.00000       66600.00|    2900.00000      107300.00
  LIGHT POLE, ROADWAY, 38 FT E.M.H. 6 FT  |                             |                             |
  MAST ARM, TRANSFORMER BASE              |                             |                             |
0207 807-11981               37.000  EACH |    1226.88000       45394.56|    1100.00000       40700.00|     850.00000       31450.00
  LIGHTING FOUNDATION, CONCRETE WITH      |                             |                             |
  GROUNDING 36 IN. DIA X 96 IN.           |                             |                             |
0208 807-86615               37.000  EACH |     379.22000       14031.14|     340.00000       12580.00|    1150.00000       42550.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0209 807-86810                3.000  EACH |    6022.88000       18068.64|    5400.00000       16200.00|    1000.00000        3000.00
  SERVICE POINT, II                       |                             |                             |
0211 807-86889             3330.000  LFT  |       0.89000        2963.70|       0.80000        2664.00|       1.30000        4329.00
  CABLE, POLE CIRCUIT, THWN, NO. 10       |                             |                             |
  COPPER, STRANDED 1/C                    |                             |                             |
0212 807-86910               37.000  EACH |      41.27000        1526.99|      37.00000        1369.00|      25.00000         925.00
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0213 807-86915               37.000  EACH |      42.94000        1588.78|      38.50000        1424.50|      27.00000         999.00
  CONNECTOR KIT, FUSED                    |                             |                             |
0214 807-86925               57.000  EACH |      54.65000        3115.05|      49.00000        2793.00|      30.00000        1710.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0215 807-86935               74.000  EACH |      53.54000        3961.96|      48.00000        3552.00|      20.00000        1480.00
  INSULATION LINK, WATERPROOFED           |                             |                             |
0216 807-86950               37.000  EACH |      40.71000        1506.27|      36.50000        1350.50|      75.00000        2775.00
  SIGN, UNDERPASS AND ROADWAY LIGHTING    |                             |                             |
  LOCATION IDENTIFICATION                 |                             |                             |
0217 807-86955                4.000  EACH |     178.46000         713.84|     160.00000         640.00|     125.00000         500.00
  CABLE-DUCT MARKER                       |                             |                             |
0219 808-04298                2.000  EACH |     334.61000         669.22|     485.00000         970.00|     300.00000         600.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  R X R                                   |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0220 808-06703            48839.000  LFT  |       0.50000       24419.50|       0.43000       21000.77|       0.45000       21977.55
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0221 808-06716            10000.000  LFT  |       0.28000        2800.00|       0.75000        7500.00|       0.35000        3500.00
  LINE, REMOVE                            |                             |                             |
0222 808-09381                       LUMP |    1338.42000        1338.42|    2800.00000        2800.00|    1200.00000        1200.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0223 808-10031              251.000  LFT  |       0.95000         238.45|       2.00000         502.00|       0.85000         213.35
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
0224 808-10033              968.000  LFT  |       0.95000         919.60|       2.00000        1936.00|       0.85000         822.80
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
0225 808-10034              968.000  LFT  |       0.95000         919.60|       2.00000        1936.00|       0.85000         822.80
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0226 808-10118              236.000  LFT  |       5.02000        1184.72|      12.80000        3020.80|       4.50000        1062.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD LINE, WHITE, 24 IN.               |                             |                             |
0227 808-11691              535.000  LFT  |       2.51000        1342.85|       4.90000        2621.50|       2.25000        1203.75
  LINE, THERMOPLASTIC, DOTTED, WHITE, 12  |                             |                             |
  IN.                                     |                             |                             |
0228 808-75240             4394.000  LFT  |       0.50000        2197.00|       1.10000        4833.40|       0.45000        1977.30
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN.                                     |                             |                             |
0229 808-75245            12259.000  LFT  |       0.50000        6129.50|       0.43000        5271.37|       0.45000        5516.55
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0230 808-75297              172.000  LFT  |       5.02000         863.44|       5.80000         997.60|       4.50000         774.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0231 808-75320               58.000  EACH |      72.50000        4205.00|     154.00000        8932.00|      65.00000        3770.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0232 808-75325                8.000  EACH |     105.96000         847.68|     154.00000        1232.00|      95.00000         760.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
0233 703-97936              111.000  EACH |      33.22000        3687.42|      20.00000        2220.00|      30.00000        3330.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0234 202-07083                       LUMP |   27883.69000       27883.69|   67418.00000       67418.00|   15000.00000       15000.00
  REMOVAL , TEMPORARY EROSION CONTROL     |                             |                             |
  MEASURES                                |                             |                             |
0235 202-03135              195.000  SFT  |      13.38000        2609.10|      10.00000        1950.00|      20.00000        3900.00
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1385672          |(   2   ) 35-1139301         |(   3  ) 35-1878024
                                          |FORCE CONSTRUCTION CO INC    |E & B PAVING INC             |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0236 206-51230               83.000  CYS  |      61.34000        5091.22|      23.50000        1950.50|      35.00000        2905.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0237 401-10258            20237.000  LFT  |       0.62000       12546.94|       0.56000       11332.72|       0.56000       11332.72
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0238 401-10259            20237.000  LFT  |       0.84000       16999.08|       0.75000       15177.75|       0.75000       15177.75
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0239 401-11785            20237.000  LFT  |       0.39000        7892.43|       0.35000        7082.95|       0.35000        7082.95
  LIQUID ASPHALT SEALANT                  |                             |                             |
0240 415-11527              241.000  TON  |     446.14000      107519.74|     400.00000       96400.00|     400.00000       96400.00
  BASE SEAL                               |                             |                             |
0241 605-06090              705.000  LFT  |      18.96000       13366.80|      25.00000       17625.00|      23.00000       16215.00
  CURB, INTEGRAL CONCRETE                 |                             |                             |
0242 715-05177              115.000  LFT  |     123.53000       14205.95|     125.00000       14375.00|     120.00000       13800.00
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             |
0243 715-46040                2.000  EACH |    1009.17000        2018.34|    1200.00000        2400.00|    1200.00000        2400.00
  PIPE END SECTION, DIAMETER 36 IN.       |                             |                             |
0244 805-03793                1.000  EACH |    1293.81000        1293.81|    1160.00000        1160.00|   10300.00000       10300.00
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             |
0245 805-09846                2.000  EACH |    1684.18000        3368.36|    1510.00000        3020.00|    2300.00000        4600.00
  RECEIVER PROCESSOR                      |                             |                             |
0246 807-04428             1232.000  LFT  |      10.48000       12911.36|       9.40000       11580.80|      25.00000       30800.00
  CABLE DUCT                              |                             |                             |
0247 807-07580             2457.000  LFT  |      10.26000       25208.82|       9.20000       22604.40|      20.00000       49140.00
  WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN |                             |                             |
  TRENCH, 4 1/C                           |                             |                             |
0248 807-86920               37.000  EACH |      23.42000         866.54|      21.00000         777.00|      90.00000        3330.00
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0249 807-86930               74.000  EACH |      22.31000        1650.94|      20.00000        1480.00|      80.00000        5920.00
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0250 808-06701               96.000  LFT  |       0.50000          48.00|       1.10000         105.60|       0.45000          43.20
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0251 808-06716            10000.000  LFT  |       0.28000        2800.00|       0.75000        7500.00|       0.35000        3500.00
  LINE, REMOVE                            |                             |                             |
0252 808-75284               50.000  LFT  |       5.52000         276.00|       4.35000         217.50|       4.50000         225.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 18 IN.         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    17,265,996.69|           $    17,400,000.00|           $    18,066,851.80
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    17,265,996.69|           $    17,400,000.00|           $    18,066,851.80
====================================================================================================================================
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(       )                    |(      )
                                          |BLANKENBERGER BROTHERS INC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   NEW ROAD CONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   93000.00000       93000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09377                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0009 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0010 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0011 110-01001                       LUMP |  940000.00000      940000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0012 201-52370                       LUMP |  360000.00000      360000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 202-01000                       LUMP |  578000.00000      578000.00|                             |
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                             |                             |
0014 202-03000                       LUMP |   21000.00000       21000.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  65                                      |                             |                             |
0015 202-03000                       LUMP |   23700.00000       23700.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  67                                      |                             |                             |
0016 202-03000                       LUMP |   21000.00000       21000.00|                             |
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  7                                       |                             |                             |
0017 202-05823                3.000  EACH |   11000.00000       33000.00|                             |
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             |
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(       )                    |(      )
                                          |BLANKENBERGER BROTHERS INC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 202-07083                       LUMP |   62000.00000       62000.00|                             |
  REMOVAL , EXISTING TEMPORARY EROSION    |                             |                             |
  CONTROL                                 |                             |                             |
0019 202-51330                       LUMP |   24900.00000       24900.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0020 203-02000           174125.300  CYS  |       9.80000     1706427.94|                             |
  EXCAVATION, COMMON                      |                             |                             |
0021 203-02070            29239.000  CYS  |      12.00000      350868.00|                             |
  BORROW                                  |                             |                             |
0022 203-51223              178.000  CYS  |      38.00000        6764.00|                             |
  EXCAVATION, WATERWAY                    |                             |                             |
0023 205-03371             4187.000  CYS  |      19.00000       79553.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0024 205-06930                5.000  TON  |     210.00000        1050.00|                             |
  SPLASHPAD                               |                             |                             |
0025 205-06931             2808.000  TON  |      53.00000      148824.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0026 205-06933               15.000  EACH |     143.00000        2145.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0027 205-06934               95.000  TON  |     484.00000       45980.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0028 205-06935               10.000  EACH |    7800.00000       78000.00|                             |
  TEMPORARY SEDIMENT BASIN.               |                             |                             |
0029 205-06936             1850.000  TON  |      49.00000       90650.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0030 205-06937            34140.000  LFT  |       1.40000       47796.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0031 205-06938              180.000  LFT  |      14.00000        2520.00|                             |
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
0032 205-09543             1001.000  TON  |      34.00000       34034.00|                             |
  NO. 2 STONE                             |                             |                             |
0033 205-11587             7081.000  SYS  |       1.55000       10975.55|                             |
  TEMPORARY GEOTEXTILE                    |                             |                             |
0034 205-11588           201344.000  SYS  |       0.24000       48322.56|                             |
  TEMPORARY MULCH STABILIZATION, TYPE A   |                             |                             |
0035 205-11591            11367.000  LBS  |       3.30000       37511.10|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0036 206-51230               43.000  CYS  |      88.00000        3784.00|                             |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0037 207-08264             6413.000  SYS  |      18.75000      120243.75|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0038 207-09934           108715.000  SYS  |       5.10000      554446.50|                             |
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
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     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(       )                    |(      )
                                          |BLANKENBERGER BROTHERS INC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 211-02050              100.000  CYS  |      41.00000        4100.00|                             |
  B BORROW                                |                             |                             |
0040 211-06467               48.000  CYS  |      58.00000        2784.00|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0041 211-09264             1117.000  CYS  |      33.00000       36861.00|                             |
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0042 211-09265             1736.000  CYS  |      52.00000       90272.00|                             |
  STRUCTURE BACKFILL, TYPE 2              |                             |                             |
0043 211-09266              108.000  CYS  |      34.00000        3672.00|                             |
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0044 211-09266              205.000  CYS  |      58.00000       11890.00|                             |
  STRUCTURE BACKFILL, TYPE 3 , MODIFIED   |                             |                             |
0045 215-07043            20000.000  SYS  |       5.10000      102000.00|                             |
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0046 301-07448              770.000  TON  |      32.00000       24640.00|                             |
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0047 302-07455              107.100  CYS  |      95.00000       10174.50|                             |
  DENSE GRADED SUBBASE                    |                             |                             |
0048 303-01180            20608.000  TON  |      32.00000      659456.00|                             |
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0049 303-08210            11100.000  TON  |      35.00000      388500.00|                             |
  COMPACTED AGGREGATE NO. 53 TEMPORARY    |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0050 306-08043             1878.000  SYS  |       6.30000       11831.40|                             |
  MILLING, TRANSITION                     |                             |                             |
0051 401-06264                       LUMP |    5500.00000        5500.00|                             |
  PROFILOGRAPH, HMA                       |                             |                             |
0052 401-07328             6892.500  TON  |      81.40000      561049.50|                             |
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0053 401-07352             1372.000  TON  |     101.75000      139601.00|                             |
  QC/QA-HMA, 3, 76, SURFACE, 12.5 mm      |                             |                             |
0054 401-07398            19232.800  TON  |      69.30000     1332833.04|                             |
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0055 401-07424            24293.000  TON  |      66.00000     1603338.00|                             |
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0056 401-07429            15392.000  TON  |      60.50000      931216.00|                             |
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 |                             |                             |
  mm                                      |                             |                             |
0057 406-05520              100.000  TON  |     440.00000       44000.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0058 501-06266                       LUMP |       1.10000           1.10|                             |
  PROFILOGRAPH PCCP                       |                             |                             |
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0059 501-06727                       LUMP |     880.00000         880.00|                             |
  CORING, PCCP                            |                             |                             |
0060 502-11564             1734.000  SYS  |      44.50000       77163.00|                             |
  PCCP, 7 IN.                             |                             |                             |
0061 503-05240             2002.000  LFT  |      10.50000       21021.00|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0062 601-01522               12.000  EACH |    2250.00000       27000.00|                             |
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0063 601-01740                8.000  EACH |    2300.00000       18400.00|                             |
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 4                               |                             |                             |
0064 601-94689               11.000  EACH |    2750.00000       30250.00|                             |
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0065 601-99105             6662.000  LFT  |      19.50000      129909.00|                             |
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0066 602-06729               48.000  EACH |      16.00000         768.00|                             |
  BARRIER, DELINEATOR                     |                             |                             |
0067 605-02493              493.000  SYS  |      76.00000       37468.00|                             |
  CURB, ISLAND CONCRETE                   |                             |                             |
0068 605-05523               27.000  LFT  |     220.00000        5940.00|                             |
  CURB, HMA                               |                             |                             |
0069 605-06140             5689.000  LFT  |      17.00000       96713.00|                             |
  CURB AND GUTTER, CONCRETE               |                             |                             |
0070 605-06215             1213.000  LFT  |      22.00000       26686.00|                             |
  CENTER CURB, D CONCRETE                 |                             |                             |
0071 605-08636              500.000  LFT  |      38.50000       19250.00|                             |
  CURB AND GUTTER, TURNOUT COMBINED       |                             |                             |
0072 605-92800             1080.000  LFT  |      19.50000       21060.00|                             |
  CURB AND GUTTER, COMBINED B, MODIFIED   |                             |                             |
0073 606-07484            40798.000  LFT  |       0.11000        4487.78|                             |
  MILLED HMA CORRUGATIONS                 |                             |                             |
0074 606-11064              598.000  LFT  |       1.65000         986.70|                             |
  MILLED PCCP CORRUGATIONS                |                             |                             |
0075 609-06259              635.000  SYS  |     107.00000       67945.00|                             |
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0076 610-07487             1290.000  TON  |     146.30000      188727.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0077 610-09108              451.000  SYS  |      61.50000       27736.50|                             |
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0078 611-06497               21.000  EACH |     180.00000        3780.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
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0079 615-06490              163.000  EACH |     155.00000       25265.00|                             |
  RIGHT-OF-WAY MARKER                     |                             |                             |
0080 615-06505               32.000  EACH |     680.00000       21760.00|                             |
  MONUMENT, B                             |                             |                             |
0081 615-06510                2.000  EACH |     630.00000        1260.00|                             |
  MONUMENT, C                             |                             |                             |
0082 615-06527                4.000  EACH |     650.00000        2600.00|                             |
  MONUMENT, SECTION CORNER                |                             |                             |
0083 615-06530               12.000  EACH |     700.00000        8400.00|                             |
  BENCH MARK POST                         |                             |                             |
0084 616-02320            12673.000  SYS  |       1.50000       19009.50|                             |
  GEOTEXTILES                             |                             |                             |
0085 616-05688              367.000  TON  |      35.00000       12845.00|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0086 616-05689              914.000  TON  |      36.00000       32904.00|                             |
  RIPRAP, CLASS 2                         |                             |                             |
0087 616-06405            21992.000  TON  |      32.50000      714740.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0088 621-01004                6.000  EACH |    4000.00000       24000.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0089 621-02770             2836.000  SYS  |       2.45000        6948.20|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0090 621-06545               15.000  TON  |     800.00000       12000.00|                             |
  FERTILIZER                              |                             |                             |
0091 621-06553             6441.000  LBS  |       3.80000       24475.80|                             |
  SEED MIXTURE R                          |                             |                             |
0092 621-06559            17772.000  SYS  |       0.41000        7286.52|                             |
  MULCHED SEEDING R                       |                             |                             |
0093 621-06565               76.000  TON  |     480.00000       36480.00|                             |
  MULCHING MATERIAL                       |                             |                             |
0094 621-06567              109.000  kGAL |       1.10000         119.90|                             |
  WATER                                   |                             |                             |
0095 621-06574            26310.000  SYS  |       4.95000      130234.50|                             |
  SODDING                                 |                             |                             |
0096 628-09403               30.000  MOS  |    1600.00000       48000.00|                             |
  FIELD OFFICE, C                         |                             |                             |
0097 628-11729                2.000  EACH |     550.00000        1100.00|                             |
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0098 628-11730                2.000  EACH |     100.00000         200.00|                             |
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0099 628-11731                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
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0100 628-11732                1.000  DOL  |       1.00000           1.00|                             |
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0101 628-11781              120.000  MOS  |      80.00000        9600.00|                             |
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0102 701-06011                4.000  EACH |     670.00000        2680.00|                             |
  DYNAMIC PILE LOAD TEST                  |                             |                             |
0103 701-09557              250.000  LFT  |      68.00000       17000.00|                             |
  TEST PILE, DYNAMIC, PRODUCTION          |                             |                             |
0104 701-09559                4.000  EACH |    1300.00000        5200.00|                             |
  TEST PILE, DYNAMIC, RESTRIKE            |                             |                             |
0105 701-09683               38.000  EACH |     120.00000        4560.00|                             |
  PILE SHOE, HP 12 X 74                   |                             |                             |
0106 701-09739               11.000  EACH |     120.00000        1320.00|                             |
  PILE SHOE, HP 12 X 53                   |                             |                             |
0107 701-51195              360.000  LFT  |      66.00000       23760.00|                             |
  PILE, STEEL H HP 12 X 53                |                             |                             |
0108 701-95780             1848.000  LFT  |      71.00000      131208.00|                             |
  PILE, STEEL H, HP 12 X 74               |                             |                             |
0109 702-51005               86.300  CYS  |    1465.00000      126429.50|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0110 702-51015               38.500  CYS  |     940.00000       36190.00|                             |
  CONCRETE, B, FOOTINGS                   |                             |                             |
0111 702-92857               86.400  CYS  |    2040.00000      176256.00|                             |
  CONCRETE, C, SUBSTRUCTURE               |                             |                             |
0113 703-06028            45727.000  LBS  |       0.76000       34752.52|                             |
  REINFORCING BARS                        |                             |                             |
0114 703-06029           295360.000  LBS  |       0.87000      256963.20|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0115 704-51002              737.700  CYS  |     840.00000      619668.00|                             |
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0116 706-05734                4.000  EACH |     110.00000         440.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                             |                             |
0117 706-08496              638.000  SYS  |      99.00000       63162.00|                             |
  REINFORCED CONCRETE MOMENT SLAB, 12 IN. |                             |                             |
0118 706-11600              138.100  CYS  |     315.00000       43501.50|                             |
  RAILING, CONCRETE FC                    |                             |                             |
0119 706-11620                4.000  EACH |    1750.00000        7000.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0120 707-11047             1839.000  LFT  |     340.00000      625260.00|                             |
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             |
  BEAM, 66 IN. X 49 IN.                   |                             |                             |
0121 707-11494              401.000  LFT  |     315.00000      126315.00|                             |
  STRUCTURAL MEMBER, CONCRETE, BOX BEAM,  |                             |                             |
  21 IN. X 48 IN.                         |                             |                             |
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0122 709-51821                       LUMP |    4300.00000        4300.00|                             |
  SURFACE SEAL                            |                             |                             |
0123 709-51821                       LUMP |   30800.00000       30800.00|                             |
  SURFACE SEAL , STR NO 1                 |                             |                             |
0124 709-51821                       LUMP |    7600.00000        7600.00|                             |
  SURFACE SEAL , STR NO 2                 |                             |                             |
0125 714-11101               70.000  LFT  |    2250.00000      157500.00|                             |
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 18 FT. X 6 FT.                |                             |                             |
0126 714-11177               70.000  LFT  |    1060.00000       74200.00|                             |
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 8 FT. X 4 FT.                 |                             |                             |
0127 714-11178               68.000  LFT  |     940.00000       63920.00|                             |
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 8 FT. X 5 FT.                 |                             |                             |
0128 714-11182              187.000  LFT  |    1250.00000      233750.00|                             |
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 10 FT. X 5 FT.                |                             |                             |
0129 714-11198              178.000  LFT  |     625.00000      111250.00|                             |
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 5 FT. X 3 FT.                 |                             |                             |
0130 714-11303              227.000  LFT  |     890.00000      202030.00|                             |
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 10 FT. X 4 FT.                |                             |                             |
0131 715-05048            45007.000  LFT  |       3.05000      137271.35|                             |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0132 715-05053             2384.000  LFT  |      19.00000       45296.00|                             |
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0133 715-05125              152.000  LFT  |      66.00000       10032.00|                             |
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             |
0134 715-05127              166.000  LFT  |     104.00000       17264.00|                             |
  PIPE, TYPE 1, CIRCULAR, 42 IN.          |                             |                             |
0135 715-05152             1372.000  LFT  |      39.00000       53508.00|                             |
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0136 715-05154              486.000  LFT  |      45.00000       21870.00|                             |
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
0137 715-05171              648.000  LFT  |      53.00000       34344.00|                             |
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             |
0138 715-05173              260.000  LFT  |      62.00000       16120.00|                             |
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             |
0139 715-05175              227.000  LFT  |      86.00000       19522.00|                             |
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                             |                             |
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0140 715-05407              105.000  LFT  |      33.00000        3465.00|                             |
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0141 715-05842                4.000  EACH |    2100.00000        8400.00|                             |
  CONCRETE ANCHOR, 42 IN.                 |                             |                             |
0142 715-46010               37.000  EACH |     390.00000       14430.00|                             |
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0143 715-46020               15.000  EACH |     570.00000        8550.00|                             |
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0144 715-46030               16.000  EACH |     800.00000       12800.00|                             |
  PIPE END SECTION, DIAMETER 30 IN.       |                             |                             |
0145 716-07637              126.000  LFT  |     780.00000       98280.00|                             |
  PIPE INSTALLATION, TRENCHLESS, 48 IN.   |                             |                             |
0146 718-06529              150.000  EACH |     600.00000       90000.00|                             |
  OUTLET PROTECTOR, 2                     |                             |                             |
0147 718-06532             6500.000  LFT  |       1.05000        6825.00|                             |
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0148 718-52610             3594.000  CYS  |      44.00000      158136.00|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0149 718-99153            31034.000  SYS  |       1.60000       49654.40|                             |
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0150 719-05438              100.000  LFT  |      25.00000        2500.00|                             |
  PIPE, DRAIN. TILE TERMINAL SECTION, 4   |                             |                             |
  IN.                                     |                             |                             |
0151 719-05439              100.000  LFT  |      35.00000        3500.00|                             |
  PIPE, DRAIN. TILE TERMINAL SECTION, 6   |                             |                             |
  IN.                                     |                             |                             |
0152 719-05440              100.000  LFT  |      38.00000        3800.00|                             |
  PIPE, DRAIN. TILE TERMINAL SECTION, 8   |                             |                             |
  IN.                                     |                             |                             |
0153 719-05442              100.000  LFT  |      48.00000        4800.00|                             |
  PIPE, DRAIN. TILE TERMINAL SECTION, 10  |                             |                             |
  IN.                                     |                             |                             |
0154 719-05443              100.000  LFT  |      55.00000        5500.00|                             |
  PIPE, DRAIN. TILE TERMINAL SECTION, 12  |                             |                             |
  IN.                                     |                             |                             |
0155 720-45030                1.000  EACH |    2000.00000        2000.00|                             |
  INLET, E7                               |                             |                             |
0156 720-45035                7.000  EACH |    1800.00000       12600.00|                             |
  INLET, F7                               |                             |                             |
0157 720-45410                2.000  EACH |    2150.00000        4300.00|                             |
  MANHOLE, C4                             |                             |                             |
0158 720-90984                5.000  EACH |    2450.00000       12250.00|                             |
  MANHOLE, C2                             |                             |                             |
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0159 725-11036              126.000  LFT  |     325.00000       40950.00|                             |
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 9. |                             |                             |
  6-9.7 SFT                               |                             |                             |
0160 731-93945            20843.000  SFT  |      14.70000      306392.10|                             |
  FACE PANELS, CONCRETE , MODIFIED        |                             |                             |
0161 731-93946            20843.000  SFT  |       9.00000      187587.00|                             |
  WALL ERECTION                           |                             |                             |
0162 731-93947              906.000  LFT  |      26.00000       23556.00|                             |
  LEVELING PAD, CONCRETE                  |                             |                             |
0163 801-03290               14.000  EACH |     155.00000        2170.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0164 801-04308               21.000  EACH |     275.00000        5775.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0165 801-06625              112.000  EACH |      66.00000        7392.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0166 801-06640               29.000  EACH |     145.00000        4205.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0167 801-06645               10.000  EACH |      71.00000         710.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0168 801-06775                       LUMP |   47000.00000       47000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0169 801-07118              336.000  LFT  |       9.90000        3326.40|                             |
  BARRICADE, III-A                        |                             |                             |
0170 801-07119              312.000  LFT  |      13.20000        4118.40|                             |
  BARRICADE, III-B                        |                             |                             |
0171 802-05701             1429.000  LFT  |      16.50000       23578.50|                             |
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0172 802-07059               12.000  EACH |      62.00000         744.00|                             |
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0173 802-07060               29.000  EACH |      95.00000        2755.00|                             |
  SIGN, SHEET, RELOCATE                   |                             |                             |
0174 802-09838              504.000  SFT  |      25.00000       12600.00|                             |
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0175 802-09840               47.000  SFT  |      26.00000        1222.00|                             |
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0177 805-01300                1.000  EACH |    1980.00000        1980.00|                             |
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0178 805-01815                4.000  EACH |    2290.00000        9160.00|                             |
  SIGNAL POLE FOUNDATION, 36 IN. X 144 IN |                             |                             |
0179 805-02087                       LUMP |     570.00000         570.00|                             |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
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====================================================================================================================================
                                          |(   4  ) 35-1057095          |(       )                    |(      )
                                          |BLANKENBERGER BROTHERS INC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 805-02445                1.000  EACH |   15400.00000       15400.00|                             |
  CONTROLLER AND CABINET, P1              |                             |                             |
0181 805-02645               14.000  EACH |     660.00000        9240.00|                             |
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0183 805-06742               14.000  EACH |    3740.00000       52360.00|                             |
  SOLAR POWERED FLASHING BEACON ASSEMBLY  |                             |                             |
0185 805-09451               14.000  EACH |     750.00000       10500.00|                             |
  SIGNAL POLE, PEDESTAL, 15 FT            |                             |                             |
0186 805-10107               34.000  EACH |     790.00000       26860.00|                             |
  WIRELESS MAGNETOMETER DETECTOR          |                             |                             |
0187 805-10108                2.000  EACH |    2365.00000        4730.00|                             |
  WIRELESS REPEATER                       |                             |                             |
0188 805-11744                1.000  EACH |     990.00000         990.00|                             |
  HANDHOLE SIGNAL TYPE 2                  |                             |                             |
0189 805-11813              201.000  LFT  |      21.00000        4221.00|                             |
  CONDUIT, PVC, 2 IN. SCHEDULE 80         |                             |                             |
0190 805-11814              110.000  LFT  |      20.00000        2200.00|                             |
  CONDUIT, HDPE, 2 IN. SCHEDULE 40        |                             |                             |
0191 805-78205                6.000  EACH |     880.00000        5280.00|                             |
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
0192 805-78225                2.000  EACH |     990.00000        1980.00|                             |
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.  |                             |                             |
0193 805-78230                2.000  EACH |    1300.00000        2600.00|                             |
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.  |                             |                             |
0194 805-78415                1.000  EACH |    2350.00000        2350.00|                             |
  SPAN, CATENARY, AND TETHER              |                             |                             |
0195 805-78420                4.000  EACH |     305.00000        1220.00|                             |
  DISCONNECT HANGER                       |                             |                             |
0196 805-78445                1.000  EACH |     950.00000         950.00|                             |
  SIGNAL SERVICE                          |                             |                             |
0197 805-78467               50.000  LFT  |       2.75000         137.50|                             |
  SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA  |                             |                             |
0198 805-78485             1765.000  LFT  |       1.85000        3265.25|                             |
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0199 805-78490             1115.000  LFT  |       2.10000        2341.50|                             |
  SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA |                             |                             |
0200 805-78925                1.000  EACH |    1760.00000        1760.00|                             |
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0201 805-81060                4.000  EACH |    6900.00000       27600.00|                             |
  SIGNAL STRAIN POLE STEEL 36 FT          |                             |                             |
0202 807-01653              288.000  LFT  |       3.05000         878.40|                             |
  WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE  |                             |                             |
  1/C                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(       )                    |(      )
                                          |BLANKENBERGER BROTHERS INC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0203 807-02191               12.000  EACH |    1250.00000       15000.00|                             |
  HANDHOLE LIGHTING                       |                             |                             |
0204 807-06592             1232.000  LFT  |      20.50000       25256.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             |
0206 807-11489               37.000  EACH |    1980.00000       73260.00|                             |
  LIGHT POLE, ROADWAY, 38 FT E.M.H. 6 FT  |                             |                             |
  MAST ARM, TRANSFORMER BASE              |                             |                             |
0207 807-11981               37.000  EACH |    1210.00000       44770.00|                             |
  LIGHTING FOUNDATION, CONCRETE WITH      |                             |                             |
  GROUNDING 36 IN. DIA X 96 IN.           |                             |                             |
0208 807-86615               37.000  EACH |     374.00000       13838.00|                             |
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             |
  SODIUM, 250 WATT                        |                             |                             |
0209 807-86810                3.000  EACH |    5940.00000       17820.00|                             |
  SERVICE POINT, II                       |                             |                             |
0211 807-86889             3330.000  LFT  |       0.90000        2997.00|                             |
  CABLE, POLE CIRCUIT, THWN, NO. 10       |                             |                             |
  COPPER, STRANDED 1/C                    |                             |                             |
0212 807-86910               37.000  EACH |      41.00000        1517.00|                             |
  CONNECTOR KIT, UNFUSED                  |                             |                             |
0213 807-86915               37.000  EACH |      42.00000        1554.00|                             |
  CONNECTOR KIT, FUSED                    |                             |                             |
0214 807-86925               57.000  EACH |      54.00000        3078.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  WATERPROOFED                            |                             |                             |
0215 807-86935               74.000  EACH |      53.00000        3922.00|                             |
  INSULATION LINK, WATERPROOFED           |                             |                             |
0216 807-86950               37.000  EACH |      40.00000        1480.00|                             |
  SIGN, UNDERPASS AND ROADWAY LIGHTING    |                             |                             |
  LOCATION IDENTIFICATION                 |                             |                             |
0217 807-86955                4.000  EACH |     176.00000         704.00|                             |
  CABLE-DUCT MARKER                       |                             |                             |
0219 808-04298                2.000  EACH |     330.00000         660.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  R X R                                   |                             |                             |
0220 808-06703            48839.000  LFT  |       0.50000       24419.50|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0221 808-06716            10000.000  LFT  |       0.40000        4000.00|                             |
  LINE, REMOVE                            |                             |                             |
0222 808-09381                       LUMP |    1320.00000        1320.00|                             |
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0223 808-10031              251.000  LFT  |       0.95000         238.45|                             |
  LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 |                             |                             |
  IN.                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(       )                    |(      )
                                          |BLANKENBERGER BROTHERS INC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0224 808-10033              968.000  LFT  |       0.95000         919.60|                             |
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
0225 808-10034              968.000  LFT  |       0.95000         919.60|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0226 808-10118              236.000  LFT  |       5.00000        1180.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD LINE, WHITE, 24 IN.               |                             |                             |
0227 808-11691              535.000  LFT  |       2.50000        1337.50|                             |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 12  |                             |                             |
  IN.                                     |                             |                             |
0228 808-75240             4394.000  LFT  |       0.50000        2197.00|                             |
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN.                                     |                             |                             |
0229 808-75245            12259.000  LFT  |       0.50000        6129.50|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0230 808-75297              172.000  LFT  |       5.00000         860.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0231 808-75320               58.000  EACH |      71.00000        4118.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0232 808-75325                8.000  EACH |     105.00000         840.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
0233 703-97936              111.000  EACH |      27.00000        2997.00|                             |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0234 202-07083                       LUMP |   62000.00000       62000.00|                             |
  REMOVAL , TEMPORARY EROSION CONTROL     |                             |                             |
  MEASURES                                |                             |                             |
0235 202-03135              195.000  SFT  |      22.00000        4290.00|                             |
  REGULATED ASBESTOS CONTAINING MATERIALS |                             |                             |
  REMOVE                                  |                             |                             |
0236 206-51230               83.000  CYS  |      88.00000        7304.00|                             |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0237 401-10258            20237.000  LFT  |       0.62000       12546.94|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0238 401-10259            20237.000  LFT  |       0.83000       16796.71|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0239 401-11785            20237.000  LFT  |       0.39000        7892.43|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 131                     CONTRACT ID : IR-37466-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1057095          |(       )                    |(      )
                                          |BLANKENBERGER BROTHERS INC   |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0240 415-11527              241.000  TON  |     440.00000      106040.00|                             |
  BASE SEAL                               |                             |                             |
0241 605-06090              705.000  LFT  |      18.50000       13042.50|                             |
  CURB, INTEGRAL CONCRETE                 |                             |                             |
0242 715-05177              115.000  LFT  |      96.00000       11040.00|                             |
  PIPE, TYPE 3, CIRCULAR, 36 IN.          |                             |                             |
0243 715-46040                2.000  EACH |     990.00000        1980.00|                             |
  PIPE END SECTION, DIAMETER 36 IN.       |                             |                             |
0244 805-03793                1.000  EACH |    1275.00000        1275.00|                             |
  DETECTOR CARD RACK AND DETECTOR MODULES |                             |                             |
0245 805-09846                2.000  EACH |    1660.00000        3320.00|                             |
  RECEIVER PROCESSOR                      |                             |                             |
0246 807-04428             1232.000  LFT  |      10.35000       12751.20|                             |
  CABLE DUCT                              |                             |                             |
0247 807-07580             2457.000  LFT  |      10.00000       24570.00|                             |
  WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN |                             |                             |
  TRENCH, 4 1/C                           |                             |                             |
0248 807-86920               37.000  EACH |      23.00000         851.00|                             |
  MULTIPLE COMPRESSION FITTING,           |                             |                             |
  NON-WATERPROOFED                        |                             |                             |
0249 807-86930               74.000  EACH |      22.00000        1628.00|                             |
  INSULATION LINK, NON-WATERPROOFED       |                             |                             |
0250 808-06701               96.000  LFT  |       0.50000          48.00|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0251 808-06716            10000.000  LFT  |       0.28000        2800.00|                             |
  LINE, REMOVE                            |                             |                             |
0252 808-75284               50.000  LFT  |       5.50000         275.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 18 IN.         |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $    18,890,096.79|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    18,890,096.79|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 151                     CONTRACT ID : R -29676-A                   COUNTIES : MARION
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : ROAD REHABILITATION                                         COMPLETION DATE : 09/30/16
     LOCATION     : ON 10TH STREET, FROM DELAWARE STREET TO CENTRAL AVENUE IN        PROJECT(S) :  0301105
                    THE CITY OF INDIANAPOLIS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       513,497.00  100.0000%
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       535,000.00  104.1876%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,330,758.23  259.1560%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 151                     CONTRACT ID : R -29676-A                   COUNTIES : MARION
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 35-1151771          |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD REHABILITATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4500.00000        4500.00|     850.00000         850.00|    7000.00000        7000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   23185.00000       23185.00|   34146.00000       34146.00|   72813.79000       72813.79
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 201-52370                       LUMP |    5180.00000        5180.00|    5285.00000        5285.00|   17000.00000       17000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0008 202-02240              354.000  SYS  |     100.00000       35400.00|      94.00000       33276.00|     515.45000      182469.30
  PAVEMENT REMOVAL                        |                             |                             |
0009 203-02000              467.000  CYS  |      68.00000       31756.00|      64.00000       29888.00|     478.56000      223487.52
  EXCAVATION, COMMON                      |                             |                             |
0010 207-08265             1192.000  SYS  |      57.00000       67944.00|      21.50000       25628.00|      31.78000       37881.76
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             |
0011 305-07456             1192.000  SYS  |      24.00000       28608.00|      61.50000       73308.00|      73.09000       87123.28
  PCC BASE, 8 IN.                         |                             |                             |
0012 306-08039              256.000  SYS  |     160.00000       40960.00|      92.00000       23552.00|     692.34000      177239.04
  MILLING, ASPHALT REMOVAL                |                             |                             |
0013 503-05240              608.000  LFT  |      15.00000        9120.00|      12.50000        7600.00|      54.98000       33427.84
  D-1 CONTRACTION JOINT                   |                             |                             |
0014 604-03643             1192.000  SYS  |     140.00000      166880.00|     165.00000      196680.00|     189.03000      225323.76
  BRICK PAVERS , RESET                    |                             |                             |
0015 604-08530            15000.000  EACH |       3.00000       45000.00|       2.83000       42450.00|       3.98000       59700.00
  BRICK , PAVERS, FURNISH                 |                             |                             |
0016 604-11927             3000.000  SFT  |       2.00000        6000.00|       1.77000        5310.00|      23.89000       71670.00
  BRICK PAVER JOINT REFURBISH             |                             |                             |
0017 628-09402               12.000  MOS  |    1850.00000       22200.00|    1800.00000       21600.00|    2256.89000       27082.68
  FIELD OFFICE, B                         |                             |                             |
0018 628-11977                1.000  EACH |    1000.00000        1000.00|    3000.00000        3000.00|    3000.00000        3000.00
  COMPUTER SYSTEM                         |                             |                             |
0019 715-92037              180.000  LFT  |      50.00000        9000.00|      27.00000        4860.00|     140.00000       25200.00
  PIPE PVC 4 IN                           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 151                     CONTRACT ID : R -29676-A                   COUNTIES : MARION
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1151771         |(   3  ) 35-0918397
                                          |MORPHEY CONSTRUCTION INC     |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 801-04308                3.000  EACH |     500.00000        1500.00|     125.00000         375.00|     500.00000        1500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0021 801-06640               11.000  EACH |     300.00000        3300.00|     100.00000        1100.00|     300.00000        3300.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0022 801-06645                6.000  EACH |     100.00000         600.00|      40.00000         240.00|     100.00000         600.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0023 801-06775                       LUMP |    8000.00000        8000.00|   24000.00000       24000.00|   71575.26000       71575.26
  MAINTAINING TRAFFIC                     |                             |                             |
0024 801-07118               96.000  LFT  |      20.00000        1920.00|      11.00000        1056.00|      20.00000        1920.00
  BARRICADE, III-A                        |                             |                             |
0025 801-07119               72.000  LFT  |      20.00000        1440.00|      11.00000         792.00|      20.00000        1440.00
  BARRICADE, III-B                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       513,497.00|           $       535,000.00|           $     1,330,758.23
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       513,497.00|           $       535,000.00|           $     1,330,758.23
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 10/31/17
     LOCATION     : ON MCDONALD LANE, FROM GRANTLINE ROAD TO CHARLESTOWN ROAD        PROJECT(S) :  9922016

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     4,493,976.00  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     4,994,298.81  111.1332%
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     5,340,000.00  118.8257%
   4   61-1256623     LOUISVILLE PAVING CO                                                       $     5,638,000.00  125.4568%
   5   35-2040699     EXCEL EXCAVATING INC                                                       $     5,846,150.30  130.0886%
   6   35-1139301     E & B PAVING INC                                                           $     6,987,000.00  155.4748%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1357381          |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   46000.00000       46000.00|   50000.00000       50000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  222000.00000      222000.00|  240000.00000      240000.00|  270000.00000      270000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   89000.00000       89000.00|   95000.00000       95000.00|  105000.00000      105000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240             1100.000  SYS  |       8.48000        9328.00|      35.00000       38500.00|      10.00000       11000.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 203-02000            11645.000  CYS  |      22.50000      262012.50|      40.00000      465800.00|      35.95000      418637.75
  EXCAVATION, COMMON                      |                             |                             |
0014 205-03371               25.000  CYS  |      58.00000        1450.00|      30.00000         750.00|      35.00000         875.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06933              144.000  EACH |     121.00000       17424.00|     120.00000       17280.00|     114.00000       16416.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06934               13.000  TON  |     442.00000        5746.00|     440.00000        5720.00|     385.00000        5005.00
  TEMPORARY MULCH                         |                             |                             |
0017 205-06937             1370.000  LFT  |       2.20000        3014.00|       1.30000        1781.00|       1.22000        1671.40
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-08594             2630.000  LFT  |       5.55000       14596.50|       5.50000       14465.00|       2.84000        7469.20
  FILTER SOCK                             |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              550.000  TON  |      18.00000        9900.00|      30.00000       16500.00|      30.00000       16500.00
  NO. 2 STONE                             |                             |                             |
0020 205-11585              260.000  LFT  |      39.00000       10140.00|       5.00000        1300.00|      38.00000        9880.00
  TEMPORARY FILTER BERM                   |                             |                             |
0021 205-11591              750.000  LBS  |       3.05000        2287.50|       3.00000        2250.00|       2.00000        1500.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0022 207-08264             6260.000  SYS  |      22.00000      137720.00|      14.00000       87640.00|      22.00000      137720.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0023 207-09895               90.000  SYS  |       8.75000         787.50|      22.00000        1980.00|      27.00000        2430.00
  SUBGRADE TREATMENT, TYPE V              |                             |                             |
0024 207-09935            27890.000  SYS  |      17.50000      488075.00|      19.00000      529910.00|      21.75000      606607.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-02050              800.000  CYS  |      29.00000       23200.00|      65.00000       52000.00|      32.00000       25600.00
  B BORROW                                |                             |                             |
0026 211-09265             7309.000  CYS  |      21.00000      153489.00|      35.00000      255815.00|      30.60000      223655.40
  STRUCTURE BACKFILL, TYPE 2              |                             |                             |
0027 211-09266               46.000  CYS  |      29.50000        1357.00|      35.00000        1610.00|      31.00000        1426.00
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0029 301-07448             4390.000  TON  |      23.00000      100970.00|      25.00000      109750.00|      23.70000      104043.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0030 303-07449                3.000  TON  |     180.00000         540.00|     100.00000         300.00|     200.00000         600.00
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0031 306-08034              192.000  SYS  |      21.50000        4128.00|      25.00000        4800.00|      20.55000        3945.60
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0032 401-07321             1660.000  TON  |      97.00000      161020.00|      70.00000      116200.00|      73.00000      121180.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07390             2740.000  TON  |      78.00000      213720.00|      65.00000      178100.00|      67.00000      183580.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07423             3288.000  TON  |      74.00000      243312.00|      60.00000      197280.00|      62.00000      203856.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0035 401-10258             7050.000  LFT  |       1.40000        9870.00|       0.80000        5640.00|       0.75000        5287.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             7050.000  LFT  |       1.70000       11985.00|       0.80000        5640.00|       0.75000        5287.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             7050.000  LFT  |       0.30000        2115.00|       0.15000        1057.50|       0.25000        1762.50
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 402-10083               45.000  TON  |     102.00000        4590.00|     100.00000        4500.00|     275.00000       12375.00
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             |
0039 406-05520               10.000  TON  |     555.00000        5550.00|     450.00000        4500.00|     750.00000        7500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0040 502-11564              207.000  SYS  |     140.00000       28980.00|     120.00000       24840.00|     110.00000       22770.00
  PCCP, 7 IN. , STAMPED AND COLORED       |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 161 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 503-05240              318.000  LFT  |      16.00000        5088.00|      25.00000        7950.00|      21.00000        6678.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0042 604-06070             4982.000  SYS  |      43.90000      218709.80|      39.50000      196789.00|      36.75000      183088.50
  SIDEWALK, CONCRETE                      |                             |                             |
0043 604-06070               18.000  SYS  |      71.50000        1287.00|      40.00000         720.00|      98.00000        1764.00
  SIDEWALK, CONCRETE , MODIFIED           |                             |                             |
0044 604-07901              158.000  SYS  |     165.00000       26070.00|     170.00000       26860.00|     157.00000       24806.00
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             |
0045 604-07902               22.000  SYS  |     198.00000        4356.00|     215.00000        4730.00|     167.00000        3674.00
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             |
0046 604-07902                6.000  SYS  |     210.00000        1260.00|     230.00000        1380.00|     214.00000        1284.00
  CURB RAMP, CONCRETE, H , MODIFIED FOR   |                             |                             |
  THICKNESS                               |                             |                             |
0047 604-07903              262.000  SYS  |     150.00000       39300.00|     140.00000       36680.00|     160.00000       41920.00
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             |
0048 604-07904               25.000  SYS  |     205.00000        5125.00|     160.00000        4000.00|     174.00000        4350.00
  CURB RAMP, CONCRETE, L , MODIFIED       |                             |                             |
0049 604-44251                2.000  CYS  |    1500.00000        3000.00|    1200.00000        2400.00|    1750.00000        3500.00
  STEPS, CONCRETE                         |                             |                             |
0050 604-92237              144.000  LFT  |      92.00000       13248.00|      91.00000       13104.00|      90.97000       13099.68
  HAND RAIL, STEEL                        |                             |                             |
0051 605-06120              401.000  LFT  |      39.00000       15639.00|      30.00000       12030.00|      20.00000        8020.00
  CURB, CONCRETE                          |                             |                             |
0052 605-06155             9534.000  LFT  |      20.75000      197830.50|      18.00000      171612.00|      16.50000      157311.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0053 605-06160              158.000  LFT  |      32.00000        5056.00|      36.00000        5688.00|      22.00000        3476.00
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0054 605-06255               99.000  SYS  |     115.00000       11385.00|      97.00000        9603.00|     105.00000       10395.00
  CENTER CURB, D CONCRETE , MODIFIED      |                             |                             |
0055 605-97937               71.000  LFT  |      35.00000        2485.00|      29.00000        2059.00|      19.00000        1349.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0056 610-07487              157.000  TON  |     155.00000       24335.00|     140.00000       21980.00|     175.00000       27475.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0057 610-08446             4255.000  SYS  |      48.50000      206367.50|      45.00000      191475.00|      43.00000      182965.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0058 610-09108             1472.000  SYS  |      55.35000       81475.20|      52.00000       76544.00|      53.00000       78016.00
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0059 611-06497               37.000  EACH |     148.50000        5494.50|     145.00000        5365.00|     145.00000        5365.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0060 611-06498               22.000  EACH |     282.00000        6204.00|     280.00000        6160.00|     280.00000        6160.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0061 615-06505               13.000  EACH |     700.00000        9100.00|     695.00000        9035.00|     695.00000        9035.00
  MONUMENT, B                             |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 615-06515                1.000  EACH |     150.00000         150.00|     145.00000         145.00|     145.00000         145.00
  MONUMENT, D                             |                             |                             |
0063 616-02320               80.000  SYS  |       3.50000         280.00|       3.50000         280.00|       7.50000         600.00
  GEOTEXTILES                             |                             |                             |
0064 616-05688                6.000  TON  |      59.00000         354.00|      40.00000         240.00|      75.00000         450.00
  RIPRAP, CLASS 1                         |                             |                             |
0065 616-06405               36.000  TON  |      36.00000        1296.00|      35.00000        1260.00|      40.00000        1440.00
  RIPRAP, REVETMENT                       |                             |                             |
0066 621-06567               49.000  kGAL |       1.10000          53.90|       1.00000          49.00|       1.00000          49.00
  WATER                                   |                             |                             |
0067 621-06575            12131.000  SYS  |       4.70000       57015.70|       4.00000       48524.00|       3.07000       37242.17
  SODDING, NURSERY                        |                             |                             |
0068 628-09403               33.000  MOS  |    1800.00000       59400.00|    2000.00000       66000.00|    1100.00000       36300.00
  FIELD OFFICE, C                         |                             |                             |
0069 628-11730                2.000  EACH |     120.00000         240.00|     300.00000         600.00|     250.00000         500.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0070 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0071 628-11780               66.000  MOS  |      95.00000        6270.00|      65.00000        4290.00|     250.00000       16500.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0072 628-11976                2.000  EACH |     350.00000         700.00|    1000.00000        2000.00|    2500.00000        5000.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0073 628-11977                2.000  EACH |    3500.00000        7000.00|    1500.00000        3000.00|    2500.00000        5000.00
  COMPUTER SYSTEM                         |                             |                             |
0074 702-51863               33.000  EACH |      20.50000         676.50|      25.00000         825.00|      21.00000         693.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0075 702-93722                2.000  CYS  |    2100.00000        4200.00|    2000.00000        4000.00|    1550.00000        3100.00
  CONCRETE, C, , HEADWALL                 |                             |                             |
0076 703-06028              241.000  LBS  |       4.50000        1084.50|       3.50000         843.50|       1.65000         397.65
  REINFORCING BARS                        |                             |                             |
0077 715-05048              482.000  LFT  |       2.00000         964.00|      20.00000        9640.00|       3.75000        1807.50
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0078 715-05053               16.000  LFT  |      10.50000         168.00|      22.00000         352.00|      10.00000         160.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0079 715-05149             3245.000  LFT  |      36.50000      118442.50|      60.00000      194700.00|      47.00000      152515.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0080 715-05151              510.000  LFT  |      38.00000       19380.00|      70.00000       35700.00|      54.00000       27540.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0081 715-05152             2109.000  LFT  |      39.00000       82251.00|      70.00000      147630.00|      55.00000      115995.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0082 715-05154              159.000  LFT  |      55.00000        8745.00|      85.00000       13515.00|      62.00000        9858.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 715-05156               47.000  LFT  |      78.00000        3666.00|     145.00000        6815.00|     119.00000        5593.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             |
0084 715-05335              979.000  LFT  |      96.00000       93984.00|     160.00000      156640.00|     108.00000      105732.00
  PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1   |                             |                             |
  SFT                                     |                             |                             |
0085 715-09064             7133.000  LFT  |       1.25000        8916.25|       1.25000        8916.25|       1.19000        8488.27
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0086 715-09191               91.000  LFT  |     125.00000       11375.00|     185.00000       16835.00|     155.00000       14105.00
  PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4   |                             |                             |
  SFT                                     |                             |                             |
0087 715-11668                1.000  EACH |    1750.00000        1750.00|    2100.00000        2100.00|    2750.00000        2750.00
  CONCRETE ANCHOR, MIN. AREA 7.4 SFT      |                             |                             |
0088 715-46000                1.000  EACH |     325.00000         325.00|     750.00000         750.00|     550.00000         550.00
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0089 715-46020                2.000  EACH |     495.00000         990.00|    1000.00000        2000.00|    1000.00000        2000.00
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0090 720-44000               24.000  EACH |     410.00000        9840.00|     750.00000       18000.00|     610.00000       14640.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0091 720-44025                1.000  EACH |     650.00000         650.00|     850.00000         850.00|    1100.00000        1100.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             |
0092 720-45005               21.000  EACH |    1800.00000       37800.00|    2400.00000       50400.00|    1800.00000       37800.00
  INLET, A2                               |                             |                             |
0093 720-45030                2.000  EACH |    1550.00000        3100.00|    2100.00000        4200.00|    1600.00000        3200.00
  INLET, E7                               |                             |                             |
0094 720-45035                1.000  EACH |    1500.00000        1500.00|    2100.00000        2100.00|    1750.00000        1750.00
  INLET, F7                               |                             |                             |
0095 720-45040                1.000  EACH |    1975.00000        1975.00|    2600.00000        2600.00|    2650.00000        2650.00
  INLET, G7                               |                             |                             |
0096 720-45400                2.000  EACH |    2250.00000        4500.00|    2900.00000        5800.00|    2120.00000        4240.00
  MANHOLE, A4                             |                             |                             |
0097 720-45410                1.000  EACH |    2250.00000        2250.00|    2900.00000        2900.00|    2100.00000        2100.00
  MANHOLE, C4                             |                             |                             |
0098 720-45605                9.000  LFT  |     775.00000        6975.00|     850.00000        7650.00|     525.00000        4725.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0099 720-45615                3.000  LFT  |     450.00000        1350.00|     500.00000        1500.00|     650.00000        1950.00
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0100 720-92884                7.000  EACH |    3900.00000       27300.00|    4200.00000       29400.00|    3825.00000       26775.00
  MANHOLE, K4 MODIFIED                    |                             |                             |
0101 720-93409                5.000  EACH |    2100.00000       10500.00|    3000.00000       15000.00|    2350.00000       11750.00
  INLET, B15 MODIFIED                     |                             |                             |
0102 720-93411               23.000  EACH |    2250.00000       51750.00|    3000.00000       69000.00|    2350.00000       54050.00
  INLET, C15 MODIFIED                     |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0103 720-95409               20.000  EACH |    3500.00000       70000.00|    3100.00000       62000.00|    3185.00000       63700.00
  MANHOLE, J4 MODIFIED                    |                             |                             |
0104 720-95422                2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    3185.00000        6370.00
  MANHOLE, J4                             |                             |                             |
0105 720-98006                1.000  EACH |    3600.00000        3600.00|    3500.00000        3500.00|    3500.00000        3500.00
  MANHOLE, J8                             |                             |                             |
0106 720-98007                1.000  EACH |    3600.00000        3600.00|    4200.00000        4200.00|    3500.00000        3500.00
  MANHOLE, J8 MODIFIED                    |                             |                             |
0107 720-98174               38.000  EACH |    2100.00000       79800.00|    3000.00000      114000.00|    2350.00000       89300.00
  INLET, B15                              |                             |                             |
0108 720-98555               14.000  EACH |    2100.00000       29400.00|    3000.00000       42000.00|    2350.00000       32900.00
  INLET, C15                              |                             |                             |
0109 720-98869                2.000  EACH |    8500.00000       17000.00|    6000.00000       12000.00|    8500.00000       17000.00
  MANHOLE, L4 MODIFIED                    |                             |                             |
0110 732-11770               16.000  CYS  |      36.00000         576.00|      65.00000        1040.00|      32.00000         512.00
  AGGREGATE FOR DRAINAGE FILL             |                             |                             |
0111 732-11810             1160.000  SFT  |      15.00000       17400.00|      20.00000       23200.00|      24.25000       28130.00
  MODULAR BLOCK WALL                      |                             |                             |
0112 732-11811             1444.000  SFT  |      26.00000       37544.00|      25.00000       36100.00|      24.25000       35017.00
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0113 732-11812              284.000  SFT  |      15.50000        4402.00|      20.00000        5680.00|      24.25000        6887.00
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0114 801-01504                2.000  EACH |      46.00000          92.00|      45.00000          90.00|      45.00000          90.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0115 801-03291                4.000  EACH |      86.00000         344.00|      85.00000         340.00|      85.00000         340.00
  CONSTRUCTION SIGN, D                    |                             |                             |
0116 801-04308                9.000  EACH |     160.00000        1440.00|     150.00000        1350.00|     150.00000        1350.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0117 801-06203             1600.000  LFT  |       0.35000         560.00|       0.33000         528.00|       0.33000         528.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0118 801-06207             1556.000  LFT  |       1.02000        1587.12|       1.00000        1556.00|       1.00000        1556.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0119 801-06216               55.000  LFT  |       6.10000         335.50|       6.00000         330.00|       6.00000         330.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  24 IN.                                  |                             |                             |
0120 801-06218               74.000  LFT  |       6.10000         451.40|       6.00000         444.00|       6.00000         444.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0121 801-06625               14.000  EACH |     138.00000        1932.00|     135.00000        1890.00|     135.00000        1890.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 801-06640               27.000  EACH |     201.00000        5427.00|     195.00000        5265.00|     195.00000        5265.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0123 801-06645                4.000  EACH |      70.80000         283.20|      70.00000         280.00|      70.00000         280.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0124 801-06710               60.000  DAY  |      20.50000        1230.00|      20.00000        1200.00|      20.00000        1200.00
  FLASHING ARROW SIGN                     |                             |                             |
0125 801-06775                       LUMP |   92001.33000       92001.33|  100000.00000      100000.00|  527298.32000      527298.32
  MAINTAINING TRAFFIC                     |                             |                             |
0126 801-07119              222.000  LFT  |      15.00000        3330.00|      14.00000        3108.00|      14.00000        3108.00
  BARRICADE, III-B                        |                             |                             |
0127 802-04089               39.000  EACH |      66.50000        2593.50|     134.00000        5226.00|     134.00000        5226.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0128 802-05701              520.000  LFT  |      16.10000        8372.00|      15.50000        8060.00|      15.50000        8060.00
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0129 802-05702               60.000  LFT  |      15.25000         915.00|      18.10000        1086.00|      18.10000        1086.00
  SIGN POST, SQUARE TYPE 2 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0130 802-09838              337.000  SFT  |      21.00000        7077.00|      16.50000        5560.50|      16.50000        5560.50
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0131 802-09839               65.000  SFT  |      30.50000        1982.50|      24.00000        1560.00|      24.00000        1560.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, |                             |                             |
  0.100 IN. THICKNESS                     |                             |                             |
0132 802-09840               24.000  SFT  |      17.10000         410.40|      17.60000         422.40|      17.60000         422.40
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0133 802-09842              159.000  SFT  |      22.50000        3577.50|      22.60000        3593.40|      22.60000        3593.40
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0134 805-01815                6.000  EACH |    2150.00000       12900.00|    2745.00000       16470.00|    2745.00000       16470.00
  SIGNAL POLE FOUNDATION, 36 IN. X 144 IN |                             |                             |
0135 805-01842                5.000  EACH |     975.00000        4875.00|    1308.00000        6540.00|    1308.00000        6540.00
  HANDHOLE SIGNAL TYPE 1                  |                             |                             |
0136 805-02150               16.000  EACH |     456.00000        7296.00|     596.00000        9536.00|     596.00000        9536.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN.                                     |                             |                             |
0137 805-02645                2.000  EACH |     675.00000        1350.00|     666.00000        1332.00|     666.00000        1332.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0138 805-09540                1.000  EACH |    1320.00000        1320.00|    1178.00000        1178.00|    1178.00000        1178.00
  LOOP DETECTOR RACK                      |                             |                             |
0139 805-11817               16.000  EACH |     870.00000       13920.00|     930.00000       14880.00|     930.00000       14880.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0140 805-78205               14.000  EACH |     655.00000        9170.00|     666.00000        9324.00|     666.00000        9324.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 805-78225                2.000  EACH |     990.00000        1980.00|    1026.00000        2052.00|    1026.00000        2052.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.  |                             |                             |
0142 805-78415                7.000  EACH |    1790.00000       12530.00|    1779.00000       12453.00|    1779.00000       12453.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0143 805-78420                7.000  EACH |     295.00000        2065.00|     346.00000        2422.00|     346.00000        2422.00
  DISCONNECT HANGER                       |                             |                             |
0144 805-78445                1.000  EACH |     975.00000         975.00|     876.00000         876.00|     876.00000         876.00
  SIGNAL SERVICE                          |                             |                             |
0145 805-78467              100.000  LFT  |       2.65000         265.00|       2.90000         290.00|       2.90000         290.00
  SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA  |                             |                             |
0146 805-78470             4140.000  LFT  |       0.46000        1904.40|       0.23000         952.20|       0.23000         952.20
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0147 805-78480             2510.000  LFT  |       1.65000        4141.50|       1.70000        4267.00|       1.70000        4267.00
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
0148 805-78485             2700.000  LFT  |       1.73000        4671.00|       1.90000        5130.00|       1.90000        5130.00
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0149 805-78490              820.000  LFT  |       1.95000        1599.00|       2.10000        1722.00|       2.10000        1722.00
  SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA |                             |                             |
0150 805-78495              300.000  LFT  |       2.25000         675.00|       2.20000         660.00|       2.20000         660.00
  SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA |                             |                             |
0151 805-78510             3250.000  LFT  |       1.38000        4485.00|       1.10000        3575.00|       1.10000        3575.00
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0152 805-78785                9.000  EACH |     985.00000        8865.00|    1063.00000        9567.00|    1063.00000        9567.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0153 805-78795             1670.000  LFT  |       8.25000       13777.50|       8.10000       13527.00|       8.10000       13527.00
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0154 805-78925                1.000  EACH |    1600.00000        1600.00|    1467.00000        1467.00|    1467.00000        1467.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0155 805-81032                6.000  EACH |    4755.00000       28530.00|    4531.00000       27186.00|    4531.00000       27186.00
  SIGNAL STRAIN POLE STEEL 30 FT          |                             |                             |
0156 805-90005                2.000  EACH |     605.00000        1210.00|     698.00000        1396.00|     698.00000        1396.00
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0157 805-92504               13.000  EACH |     326.00000        4238.00|     312.00000        4056.00|     312.00000        4056.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0158 805-93067                1.000  EACH |   13405.00000       13405.00|   12752.00000       12752.00|   12752.00000       12752.00
  CONTROLLER CABINET, P                   |                             |                             |
0160 808-03439              190.000  LFT  |       5.95000        1130.50|       5.90000        1121.00|       5.90000        1121.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0161 808-06368              228.000  LFT  |       1.05000         239.40|       1.00000         228.00|       1.00000         228.00
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0162 808-06609               12.000  EACH |     154.00000        1848.00|     151.75000        1821.00|     151.75000        1821.00
  PAVEMENT MESSAGE MARKING , SPEED HUMP   |                             |                             |
  INDICATION                              |                             |                             |
0163 808-06703              459.000  LFT  |       0.65000         298.35|       0.64000         293.76|       0.64000         293.76
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0164 808-06705               90.000  LFT  |       1.26000         113.40|       1.20000         108.00|       1.20000         108.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0165 808-06716               45.000  LFT  |       1.05000          47.25|       1.00000          45.00|       1.00000          45.00
  LINE, REMOVE                            |                             |                             |
0166 808-09381                       LUMP |    2525.00000        2525.00|    2500.00000        2500.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0167 808-09506                3.000  EACH |     325.00000         975.00|     322.60000         967.80|     322.60000         967.80
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             |
  WORD YIELD                              |                             |                             |
0168 808-11478               33.000  LFT  |       1.22000          40.26|       1.20000          39.60|       1.20000          39.60
  LINE, THERMOPLASTIC, DOTTED, WHITE, 8   |                             |                             |
  IN.                                     |                             |                             |
0169 808-75245             9418.000  LFT  |       0.62000        5839.16|       0.60000        5650.80|       0.60000        5650.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0170 808-75297              407.000  LFT  |       5.95000        2421.65|       5.90000        2401.30|       5.90000        2401.30
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0171 808-75300             1900.000  LFT  |       1.01000        1919.00|       0.98000        1862.00|       0.98000        1862.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0172 808-75320                5.000  EACH |      77.50000         387.50|      75.00000         375.00|      75.00000         375.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0173 808-75998               36.000  EACH |      85.00000        3060.00|     100.00000        3600.00|      80.00000        2880.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0174 808-92027              779.000  LFT  |       1.27000         989.33|       1.20000         934.80|       1.20000         934.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             |
  IN.                                     |                             |                             |
0175 702-90915               10.000  CYS  |     385.00000        3850.00|     500.00000        5000.00|     550.00000        5500.00
  CONCRETE, CLASS, A                      |                             |                             |
0176 715-40000              200.000  LFT  |      26.00000        5200.00|      65.00000       13000.00|      87.00000       17400.00
  PIPE, SANITARY SEWER, 4 IN.             |                             |                             |
0177 715-05711              200.000  LFT  |      27.00000        5400.00|      75.00000       15000.00|      93.00000       18600.00
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0178 715-91584              100.000  LFT  |      10.00000        1000.00|      65.00000        6500.00|      70.00000        7000.00
  PIPE PVC 1.5 IN.                        |                             |                             |
0179 715-97122              100.000  LFT  |      10.00000        1000.00|      65.00000        6500.00|      81.00000        8100.00
  PIPE, PVC, 2 IN                         |                             |                             |
0180 805-11815              450.000  LFT  |      35.05000       15772.50|      20.00000        9000.00|      20.00000        9000.00
  CONDUIT, HDPE, 2 IN. SCHEDULE 80        |                             |                             |
0181 805-01300                2.000  EACH |    1805.00000        3610.00|    2500.00000        5000.00|    2498.50000        4997.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0182 105-09645                       LUMP |   58000.00000       58000.00|   22000.00000       22000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,493,976.00|           $     4,994,298.81|           $     5,340,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,493,976.00|           $     4,994,298.81|           $     5,340,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 161 -12
                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  150000.00000      150000.00|   85000.00000       85000.00|  100000.00000      100000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  268955.83000      268955.83|  292000.00000      292000.00|  349000.00000      349000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |  200000.00000      200000.00|  125000.00000      125000.00|  139500.00000      139500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240             1100.000  SYS  |       8.00000        8800.00|      34.00000       37400.00|      34.00000       37400.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 203-02000            11645.000  CYS  |      85.00000      989825.00|      46.75000      544403.75|      62.00000      721990.00
  EXCAVATION, COMMON                      |                             |                             |
0014 205-03371               25.000  CYS  |     200.00000        5000.00|     125.00000        3125.00|     175.00000        4375.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06933              144.000  EACH |     120.00000       17280.00|     150.00000       21600.00|     200.00000       28800.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0016 205-06934               13.000  TON  |     440.00000        5720.00|     380.00000        4940.00|     385.00000        5005.00
  TEMPORARY MULCH                         |                             |                             |
0017 205-06937             1370.000  LFT  |       1.30000        1781.00|       3.25000        4452.50|       3.75000        5137.50
  TEMPORARY SILT FENCE                    |                             |                             |
0018 205-08594             2630.000  LFT  |       5.50000       14465.00|       3.00000        7890.00|       6.00000       15780.00
  FILTER SOCK                             |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              550.000  TON  |      40.00000       22000.00|      27.50000       15125.00|      45.00000       24750.00
  NO. 2 STONE                             |                             |                             |
0020 205-11585              260.000  LFT  |      25.00000        6500.00|      32.50000        8450.00|      90.00000       23400.00
  TEMPORARY FILTER BERM                   |                             |                             |
0021 205-11591              750.000  LBS  |       3.00000        2250.00|       2.00000        1500.00|       2.00000        1500.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0022 207-08264             6260.000  SYS  |       8.00000       50080.00|      11.50000       71990.00|      28.00000      175280.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0023 207-09895               90.000  SYS  |      15.00000        1350.00|      46.00000        4140.00|      23.00000        2070.00
  SUBGRADE TREATMENT, TYPE V              |                             |                             |
0024 207-09935            27890.000  SYS  |      15.00000      418350.00|      17.00000      474130.00|      31.00000      864590.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-02050              800.000  CYS  |      30.00000       24000.00|      50.00000       40000.00|      58.00000       46400.00
  B BORROW                                |                             |                             |
0026 211-09265             7309.000  CYS  |      35.00000      255815.00|      45.00000      328905.00|      70.00000      511630.00
  STRUCTURE BACKFILL, TYPE 2              |                             |                             |
0027 211-09266               46.000  CYS  |      60.00000        2760.00|      51.00000        2346.00|      67.00000        3082.00
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0029 301-07448             4390.000  TON  |      20.00000       87800.00|      35.00000      153650.00|      34.00000      149260.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0030 303-07449                3.000  TON  |      20.00000          60.00|     200.00000         600.00|     200.00000         600.00
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0031 306-08034              192.000  SYS  |      16.00000        3072.00|      20.00000        3840.00|      41.00000        7872.00
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0032 401-07321             1660.000  TON  |      97.50000      161850.00|     138.44000      229810.40|     132.00000      219120.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0033 401-07390             2740.000  TON  |      75.00000      205500.00|     101.57000      278301.80|      97.00000      265780.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07423             3288.000  TON  |      75.00000      246600.00|      86.93000      285825.84|      83.00000      272904.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0035 401-10258             7050.000  LFT  |       0.85000        5992.50|       2.93000       20656.50|       2.80000       19740.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             7050.000  LFT  |       0.85000        5992.50|       2.93000       20656.50|       2.80000       19740.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             7050.000  LFT  |       0.85000        5992.50|       3.87000       27283.50|       3.70000       26085.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 402-10083               45.000  TON  |      75.00000        3375.00|     255.14000       11481.30|     300.00000       13500.00
  HMA FOR TEMPORARY PAVEMENT, A           |                             |                             |
0039 406-05520               10.000  TON  |    1200.00000       12000.00|     522.84000        5228.40|     500.00000        5000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0040 502-11564              207.000  SYS  |     110.00000       22770.00|     135.00000       27945.00|     167.00000       34569.00
  PCCP, 7 IN. , STAMPED AND COLORED       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 503-05240              318.000  LFT  |      21.00000        6678.00|      20.00000        6360.00|      25.00000        7950.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0042 604-06070             4982.000  SYS  |      35.00000      174370.00|      60.00000      298920.00|      58.00000      288956.00
  SIDEWALK, CONCRETE                      |                             |                             |
0043 604-06070               18.000  SYS  |      85.00000        1530.00|     125.00000        2250.00|      85.00000        1530.00
  SIDEWALK, CONCRETE , MODIFIED           |                             |                             |
0044 604-07901              158.000  SYS  |     145.00000       22910.00|     230.00000       36340.00|     209.00000       33022.00
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             |
0045 604-07902               22.000  SYS  |     145.00000        3190.00|     275.00000        6050.00|     210.00000        4620.00
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             |
0046 604-07902                6.000  SYS  |     175.00000        1050.00|     400.00000        2400.00|     215.00000        1290.00
  CURB RAMP, CONCRETE, H , MODIFIED FOR   |                             |                             |
  THICKNESS                               |                             |                             |
0047 604-07903              262.000  SYS  |     145.00000       37990.00|     175.00000       45850.00|     215.00000       56330.00
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             |
0048 604-07904               25.000  SYS  |     155.00000        3875.00|     300.00000        7500.00|     215.00000        5375.00
  CURB RAMP, CONCRETE, L , MODIFIED       |                             |                             |
0049 604-44251                2.000  CYS  |    1750.00000        3500.00|    3000.00000        6000.00|    1420.00000        2840.00
  STEPS, CONCRETE                         |                             |                             |
0050 604-92237              144.000  LFT  |     120.00000       17280.00|     120.00000       17280.00|      90.97000       13099.68
  HAND RAIL, STEEL                        |                             |                             |
0051 605-06120              401.000  LFT  |      20.00000        8020.00|      25.00000       10025.00|      45.00000       18045.00
  CURB, CONCRETE                          |                             |                             |
0052 605-06155             9534.000  LFT  |      16.50000      157311.00|      18.00000      171612.00|      24.00000      228816.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0053 605-06160              158.000  LFT  |      22.00000        3476.00|      25.00000        3950.00|      56.00000        8848.00
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0054 605-06255               99.000  SYS  |     105.00000       10395.00|     100.00000        9900.00|     138.00000       13662.00
  CENTER CURB, D CONCRETE , MODIFIED      |                             |                             |
0055 605-97937               71.000  LFT  |      19.00000        1349.00|      25.00000        1775.00|      49.00000        3479.00
  CURB AND GUTTER, ROLL CURB              |                             |                             |
0056 610-07487              157.000  TON  |      75.00000       11775.00|     242.60000       38088.20|     232.00000       36424.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0057 610-08446             4255.000  SYS  |      43.00000      182965.00|      52.00000      221260.00|      54.00000      229770.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0058 610-09108             1472.000  SYS  |      53.00000       78016.00|      78.00000      114816.00|      63.00000       92736.00
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0059 611-06497               37.000  EACH |     180.00000        6660.00|     185.00000        6845.00|     145.00000        5365.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0060 611-06498               22.000  EACH |     230.00000        5060.00|     250.00000        5500.00|     280.00000        6160.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0061 615-06505               13.000  EACH |     680.00000        8840.00|     700.00000        9100.00|     695.00000        9035.00
  MONUMENT, B                             |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 615-06515                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     145.00000         145.00
  MONUMENT, D                             |                             |                             |
0063 616-02320               80.000  SYS  |       3.00000         240.00|       5.20000         416.00|       7.00000         560.00
  GEOTEXTILES                             |                             |                             |
0064 616-05688                6.000  TON  |     100.00000         600.00|     125.00000         750.00|     114.00000         684.00
  RIPRAP, CLASS 1                         |                             |                             |
0065 616-06405               36.000  TON  |      40.00000        1440.00|     140.00000        5040.00|      72.00000        2592.00
  RIPRAP, REVETMENT                       |                             |                             |
0066 621-06567               49.000  kGAL |       1.00000          49.00|       1.00000          49.00|       1.00000          49.00
  WATER                                   |                             |                             |
0067 621-06575            12131.000  SYS  |       4.00000       48524.00|       3.25000       39425.75|       3.07000       37242.17
  SODDING, NURSERY                        |                             |                             |
0068 628-09403               33.000  MOS  |    2000.00000       66000.00|    3000.00000       99000.00|    2300.00000       75900.00
  FIELD OFFICE, C                         |                             |                             |
0069 628-11730                2.000  EACH |     250.00000         500.00|     200.00000         400.00|     240.00000         480.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0070 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0071 628-11780               66.000  MOS  |     100.00000        6600.00|      50.00000        3300.00|     240.00000       15840.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0072 628-11976                2.000  EACH |    1200.00000        2400.00|    3500.00000        7000.00|    1400.00000        2800.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0073 628-11977                2.000  EACH |    3000.00000        6000.00|    2500.00000        5000.00|    3600.00000        7200.00
  COMPUTER SYSTEM                         |                             |                             |
0074 702-51863               33.000  EACH |      25.00000         825.00|      50.00000        1650.00|      56.00000        1848.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0075 702-93722                2.000  CYS  |    1500.00000        3000.00|    3200.00000        6400.00|    4100.00000        8200.00
  CONCRETE, C, , HEADWALL                 |                             |                             |
0076 703-06028              241.000  LBS  |       1.25000         301.25|       2.00000         482.00|       1.75000         421.75
  REINFORCING BARS                        |                             |                             |
0077 715-05048              482.000  LFT  |       3.75000        1807.50|       9.00000        4338.00|      10.00000        4820.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0078 715-05053               16.000  LFT  |      10.00000         160.00|      50.00000         800.00|      30.00000         480.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0079 715-05149             3245.000  LFT  |      40.00000      129800.00|      60.00000      194700.00|      57.00000      184965.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0080 715-05151              510.000  LFT  |      44.00000       22440.00|      70.00000       35700.00|      62.00000       31620.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0081 715-05152             2109.000  LFT  |      60.00000      126540.00|      70.00000      147630.00|      72.00000      151848.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0082 715-05154              159.000  LFT  |      70.00000       11130.00|      85.00000       13515.00|      91.00000       14469.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0083 715-05156               47.000  LFT  |     100.00000        4700.00|     165.00000        7755.00|     114.00000        5358.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             |
0084 715-05335              979.000  LFT  |      75.00000       73425.00|     150.00000      146850.00|     134.00000      131186.00
  PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1   |                             |                             |
  SFT                                     |                             |                             |
0085 715-09064             7133.000  LFT  |       1.19000        8488.27|       1.19000        8488.27|       1.19000        8488.27
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0086 715-09191               91.000  LFT  |     100.00000        9100.00|     185.00000       16835.00|     172.00000       15652.00
  PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4   |                             |                             |
  SFT                                     |                             |                             |
0087 715-11668                1.000  EACH |    1500.00000        1500.00|    1600.00000        1600.00|    4400.00000        4400.00
  CONCRETE ANCHOR, MIN. AREA 7.4 SFT      |                             |                             |
0088 715-46000                1.000  EACH |    1200.00000        1200.00|     900.00000         900.00|     620.00000         620.00
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0089 715-46020                2.000  EACH |    1500.00000        3000.00|    1100.00000        2200.00|     750.00000        1500.00
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0090 720-44000               24.000  EACH |     800.00000       19200.00|     600.00000       14400.00|    1300.00000       31200.00
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0091 720-44025                1.000  EACH |    1200.00000        1200.00|    1100.00000        1100.00|    1900.00000        1900.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             |
0092 720-45005               21.000  EACH |    2000.00000       42000.00|    2000.00000       42000.00|    2700.00000       56700.00
  INLET, A2                               |                             |                             |
0093 720-45030                2.000  EACH |    1800.00000        3600.00|    1675.00000        3350.00|    2400.00000        4800.00
  INLET, E7                               |                             |                             |
0094 720-45035                1.000  EACH |    1800.00000        1800.00|    1675.00000        1675.00|    2500.00000        2500.00
  INLET, F7                               |                             |                             |
0095 720-45040                1.000  EACH |    2200.00000        2200.00|    2200.00000        2200.00|    3000.00000        3000.00
  INLET, G7                               |                             |                             |
0096 720-45400                2.000  EACH |    2100.00000        4200.00|    1700.00000        3400.00|    4100.00000        8200.00
  MANHOLE, A4                             |                             |                             |
0097 720-45410                1.000  EACH |    2100.00000        2100.00|    1800.00000        1800.00|    4100.00000        4100.00
  MANHOLE, C4                             |                             |                             |
0098 720-45605                9.000  LFT  |     800.00000        7200.00|     600.00000        5400.00|    1800.00000       16200.00
  STRUCTURE, MANHOLE, RECONSTRUCTED       |                             |                             |
0099 720-45615                3.000  LFT  |     800.00000        2400.00|     800.00000        2400.00|     900.00000        2700.00
  STRUCTURE, INLET, RECONSTRUCTED         |                             |                             |
0100 720-92884                7.000  EACH |    3000.00000       21000.00|    3200.00000       22400.00|    5900.00000       41300.00
  MANHOLE, K4 MODIFIED                    |                             |                             |
0101 720-93409                5.000  EACH |    2500.00000       12500.00|    2200.00000       11000.00|    3200.00000       16000.00
  INLET, B15 MODIFIED                     |                             |                             |
0102 720-93411               23.000  EACH |    2500.00000       57500.00|    2200.00000       50600.00|    3200.00000       73600.00
  INLET, C15 MODIFIED                     |                             |                             |
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     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0103 720-95409               20.000  EACH |    2600.00000       52000.00|    2500.00000       50000.00|    5300.00000      106000.00
  MANHOLE, J4 MODIFIED                    |                             |                             |
0104 720-95422                2.000  EACH |    2600.00000        5200.00|    2500.00000        5000.00|    6700.00000       13400.00
  MANHOLE, J4                             |                             |                             |
0105 720-98006                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    6800.00000        6800.00
  MANHOLE, J8                             |                             |                             |
0106 720-98007                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    5600.00000        5600.00
  MANHOLE, J8 MODIFIED                    |                             |                             |
0107 720-98174               38.000  EACH |    2600.00000       98800.00|    2200.00000       83600.00|    3200.00000      121600.00
  INLET, B15                              |                             |                             |
0108 720-98555               14.000  EACH |    2600.00000       36400.00|    2200.00000       30800.00|    3200.00000       44800.00
  INLET, C15                              |                             |                             |
0109 720-98869                2.000  EACH |    4500.00000        9000.00|    8000.00000       16000.00|    9300.00000       18600.00
  MANHOLE, L4 MODIFIED                    |                             |                             |
0110 732-11770               16.000  CYS  |      32.00000         512.00|      80.00000        1280.00|      50.00000         800.00
  AGGREGATE FOR DRAINAGE FILL             |                             |                             |
0111 732-11810             1160.000  SFT  |      24.25000       28130.00|      17.00000       19720.00|      16.00000       18560.00
  MODULAR BLOCK WALL                      |                             |                             |
0112 732-11811             1444.000  SFT  |      24.25000       35017.00|      23.00000       33212.00|      31.00000       44764.00
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0113 732-11812              284.000  SFT  |      24.25000        6887.00|      25.00000        7100.00|      23.00000        6532.00
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0114 801-01504                2.000  EACH |     150.00000         300.00|      37.09000          74.18|      45.00000          90.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0115 801-03291                4.000  EACH |     385.00000        1540.00|     100.00000         400.00|      85.00000         340.00
  CONSTRUCTION SIGN, D                    |                             |                             |
0116 801-04308                9.000  EACH |     639.00000        5751.00|     175.00000        1575.00|     150.00000        1350.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0117 801-06203             1600.000  LFT  |       0.75000        1200.00|       1.01000        1616.00|       0.33000         528.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0118 801-06207             1556.000  LFT  |       1.10000        1711.60|       1.01000        1571.56|       3.00000        4668.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0119 801-06216               55.000  LFT  |       6.50000         357.50|       3.18000         174.90|       6.00000         330.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  24 IN.                                  |                             |                             |
0120 801-06218               74.000  LFT  |      12.00000         888.00|       6.31000         466.94|      10.00000         740.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             |
  REMOVEABLE, 24 IN.                      |                             |                             |
0121 801-06625               14.000  EACH |     172.00000        2408.00|      90.00000        1260.00|     135.00000        1890.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 801-06640               27.000  EACH |     338.00000        9126.00|     140.00000        3780.00|     195.00000        5265.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0123 801-06645                4.000  EACH |     102.00000         408.00|      90.00000         360.00|      70.00000         280.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0124 801-06710               60.000  DAY  |      18.00000        1080.00|      15.00000         900.00|      20.00000        1200.00
  FLASHING ARROW SIGN                     |                             |                             |
0125 801-06775                       LUMP |  300000.00000      300000.00|  150000.00000      150000.00|  153822.07000      153822.07
  MAINTAINING TRAFFIC                     |                             |                             |
0126 801-07119              222.000  LFT  |      37.00000        8214.00|      19.00000        4218.00|      14.00000        3108.00
  BARRICADE, III-B                        |                             |                             |
0127 802-04089               39.000  EACH |     134.00000        5226.00|     134.00000        5226.00|     134.00000        5226.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0128 802-05701              520.000  LFT  |      15.50000        8060.00|      15.50000        8060.00|      15.50000        8060.00
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0129 802-05702               60.000  LFT  |      18.10000        1086.00|      18.10000        1086.00|      18.10000        1086.00
  SIGN POST, SQUARE TYPE 2 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0130 802-09838              337.000  SFT  |      16.50000        5560.50|      16.50000        5560.50|      16.50000        5560.50
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0131 802-09839               65.000  SFT  |      24.00000        1560.00|      24.00000        1560.00|      24.00000        1560.00
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, |                             |                             |
  0.100 IN. THICKNESS                     |                             |                             |
0132 802-09840               24.000  SFT  |      17.60000         422.40|      17.60000         422.40|      17.60000         422.40
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0133 802-09842              159.000  SFT  |      22.60000        3593.40|      22.60000        3593.40|      22.60000        3593.40
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0134 805-01815                6.000  EACH |    2745.00000       16470.00|    2745.00000       16470.00|    2745.00000       16470.00
  SIGNAL POLE FOUNDATION, 36 IN. X 144 IN |                             |                             |
0135 805-01842                5.000  EACH |    1308.00000        6540.00|    1425.72000        7128.60|    1308.00000        6540.00
  HANDHOLE SIGNAL TYPE 1                  |                             |                             |
0136 805-02150               16.000  EACH |     596.00000        9536.00|     649.64000       10394.24|     596.00000        9536.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN.                                     |                             |                             |
0137 805-02645                2.000  EACH |     666.00000        1332.00|     725.94000        1451.88|     666.00000        1332.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0138 805-09540                1.000  EACH |    1178.00000        1178.00|    1284.02000        1284.02|    1178.00000        1178.00
  LOOP DETECTOR RACK                      |                             |                             |
0139 805-11817               16.000  EACH |     930.00000       14880.00|    1013.70000       16219.20|     930.00000       14880.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0140 805-78205               14.000  EACH |     666.00000        9324.00|     725.94000       10163.16|     666.00000        9324.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 805-78225                2.000  EACH |    1026.00000        2052.00|    1118.34000        2236.68|    1026.00000        2052.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.  |                             |                             |
0142 805-78415                7.000  EACH |    1779.00000       12453.00|    1939.11000       13573.77|    1779.00000       12453.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0143 805-78420                7.000  EACH |     346.00000        2422.00|     377.14000        2639.98|     346.00000        2422.00
  DISCONNECT HANGER                       |                             |                             |
0144 805-78445                1.000  EACH |     876.00000         876.00|     954.84000         954.84|     876.00000         876.00
  SIGNAL SERVICE                          |                             |                             |
0145 805-78467              100.000  LFT  |       2.90000         290.00|       3.16000         316.00|       2.90000         290.00
  SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA  |                             |                             |
0146 805-78470             4140.000  LFT  |       0.23000         952.20|       0.25000        1035.00|       0.23000         952.20
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0147 805-78480             2510.000  LFT  |       1.70000        4267.00|       1.85000        4643.50|       1.70000        4267.00
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
0148 805-78485             2700.000  LFT  |       1.90000        5130.00|       2.07000        5589.00|       1.90000        5130.00
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0149 805-78490              820.000  LFT  |       2.10000        1722.00|       2.29000        1877.80|       2.10000        1722.00
  SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA |                             |                             |
0150 805-78495              300.000  LFT  |       2.20000         660.00|       2.40000         720.00|       2.20000         660.00
  SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA |                             |                             |
0151 805-78510             3250.000  LFT  |       1.10000        3575.00|       1.20000        3900.00|       1.10000        3575.00
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0152 805-78785                9.000  EACH |    1063.00000        9567.00|    1158.67000       10428.03|    1063.00000        9567.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0153 805-78795             1670.000  LFT  |       8.10000       13527.00|       8.83000       14746.10|       8.10000       13527.00
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0154 805-78925                1.000  EACH |    1467.00000        1467.00|    1599.03000        1599.03|    1467.00000        1467.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0155 805-81032                6.000  EACH |    4531.00000       27186.00|    4938.79000       29632.74|    4531.00000       27186.00
  SIGNAL STRAIN POLE STEEL 30 FT          |                             |                             |
0156 805-90005                2.000  EACH |     698.00000        1396.00|     760.82000        1521.64|     698.00000        1396.00
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0157 805-92504               13.000  EACH |     312.00000        4056.00|     340.08000        4421.04|     312.00000        4056.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0158 805-93067                1.000  EACH |   12752.00000       12752.00|   13899.67000       13899.67|   12752.00000       12752.00
  CONTROLLER CABINET, P                   |                             |                             |
0160 808-03439              190.000  LFT  |       5.40000        1026.00|       4.77000         906.30|       5.90000        1121.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0161 808-06368              228.000  LFT  |       4.50000        1026.00|       1.59000         362.52|       1.00000         228.00
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0162 808-06609               12.000  EACH |     182.00000        2184.00|     158.97000        1907.64|     151.75000        1821.00
  PAVEMENT MESSAGE MARKING , SPEED HUMP   |                             |                             |
  INDICATION                              |                             |                             |
0163 808-06703              459.000  LFT  |       0.90000         413.10|       0.69000         316.71|       0.64000         293.76
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0164 808-06705               90.000  LFT  |       1.80000         162.00|       1.02000          91.80|       1.20000         108.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0165 808-06716               45.000  LFT  |       2.00000          90.00|       4.19000         188.55|       1.00000          45.00
  LINE, REMOVE                            |                             |                             |
0166 808-09381                       LUMP |    2400.00000        2400.00|    2500.00000        2500.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0167 808-09506                3.000  EACH |     140.00000         420.00|     127.17000         381.51|     322.60000         967.80
  PAVEMENT MESSAGE MARKINGS THERMOPLASTIC |                             |                             |
  WORD YIELD                              |                             |                             |
0168 808-11478               33.000  LFT  |       2.95000          97.35|       1.59000          52.47|       1.20000          39.60
  LINE, THERMOPLASTIC, DOTTED, WHITE, 8   |                             |                             |
  IN.                                     |                             |                             |
0169 808-75245             9418.000  LFT  |       0.76000        7157.68|       0.69000        6498.42|       0.60000        5650.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0170 808-75297              407.000  LFT  |       5.40000        2197.80|       4.77000        1941.39|       5.90000        2401.30
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0171 808-75300             1900.000  LFT  |       1.35000        2565.00|       1.22000        2318.00|       0.98000        1862.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0172 808-75320                5.000  EACH |     100.00000         500.00|      68.89000         344.45|      75.00000         375.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0173 808-75998               36.000  EACH |      87.72000        3157.92|     116.11000        4179.96|      80.00000        2880.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
0174 808-92027              779.000  LFT  |       1.80000        1402.20|       1.59000        1238.61|       1.20000         934.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             |
  IN.                                     |                             |                             |
0175 702-90915               10.000  CYS  |    1000.00000       10000.00|    1300.00000       13000.00|    2200.00000       22000.00
  CONCRETE, CLASS, A                      |                             |                             |
0176 715-40000              200.000  LFT  |      25.00000        5000.00|      60.00000       12000.00|      53.00000       10600.00
  PIPE, SANITARY SEWER, 4 IN.             |                             |                             |
0177 715-05711              200.000  LFT  |      30.00000        6000.00|      60.00000       12000.00|      55.00000       11000.00
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 161                     CONTRACT ID : R -30971-A                   COUNTIES : FLOYD
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 61-1256623          |(   5   ) 35-2040699         |(   6  ) 35-1139301
                                          |LOUISVILLE PAVING CO         |EXCEL EXCAVATING INC         |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0178 715-91584              100.000  LFT  |      20.00000        2000.00|      60.00000        6000.00|      50.00000        5000.00
  PIPE PVC 1.5 IN.                        |                             |                             |
0179 715-97122              100.000  LFT  |      20.00000        2000.00|      60.00000        6000.00|      52.00000        5200.00
  PIPE, PVC, 2 IN                         |                             |                             |
0180 805-11815              450.000  LFT  |      20.00000        9000.00|      21.80000        9810.00|      20.00000        9000.00
  CONDUIT, HDPE, 2 IN. SCHEDULE 80        |                             |                             |
0181 805-01300                2.000  EACH |    2498.50000        4997.00|    5446.73000       10893.46|    2498.50000        4997.00
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             |
0182 105-09645                       LUMP |  115000.00000      115000.00|   60000.00000       60000.00|   15000.00000       15000.00
  CONSTRUCTION ENGINEERING AND INSPECTION |                             |                             |
  UTILITY RELOCATION                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     5,638,000.00|           $     5,846,150.30|           $     6,987,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     5,638,000.00|           $     5,846,150.30|           $     6,987,000.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : SMALL STRUCTURE REPLACEMENT                                 COMPLETION DATE : 10/28/16
     LOCATION     : ON SR 13 OVER STAVER DITCH, 2.25 MILES NORTH OF SR 16 AND ON     PROJECT(S) :  0301131
                    SR 13 OVER MILLER DITCH, 4.20 MILES NORTH OF SR 16                             0401209

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2094565     3D COMPANY INC                                                             $       632,591.53  100.0000%
   2   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       668,407.00  105.6617%
   3   35-1139301     E & B PAVING INC                                                           $       679,616.43  107.4337%
   4   35-1817530     PIONEER ASSOCIATES INC                                                     $       728,694.02  115.1919%
   5   35-0997978     PHEND & BROWN INC                                                          $       917,307.75  145.0079%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2094565          |(   2  ) 35-1065659          |(   3  ) 35-1139301
                                          |3D COMPANY INC               |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10430.00000       10430.00|    5000.00000        5000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   33660.00000       33660.00|   33000.00000       33000.00|   33980.00000       33980.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   17055.00000       17055.00|   13000.00000       13000.00|   13590.00000       13590.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240              103.000  SYS  |       8.98000         924.94|       4.00000         412.00|      26.36000        2715.08
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51330                       LUMP |   16380.00000       16380.00|   66000.00000       66000.00|   42000.00000       42000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0014 203-02000              610.000  CYS  |      62.88000       38356.80|      40.00000       24400.00|      35.00000       21350.00
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070              274.000  CYS  |       1.00000         274.00|      22.00000        6028.00|       5.00000        1370.00
  BORROW                                  |                             |                             |
0016 205-06931               55.000  TON  |      53.80000        2959.00|      35.00000        1925.00|     120.00000        6600.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                5.000  TON  |     385.00000        1925.00|     434.00000        2170.00|     434.00000        2170.00
  TEMPORARY MULCH                         |                             |                             |
0018 205-06936              233.000  TON  |      54.17000       12621.61|      35.00000        8155.00|      40.00000        9320.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2094565          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |3D COMPANY INC               |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937              460.000  LFT  |       2.50000        1150.00|       5.00000        2300.00|       2.16000         993.60
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-09543              419.000  TON  |      26.85000       11250.15|      20.00000        8380.00|       5.00000        2095.00
  NO. 2 STONE                             |                             |                             |
0021 205-11591              249.000  LBS  |       1.80000         448.20|       2.35000         585.15|       2.35000         585.15
  TEMPORARY SEED MIXTURE                  |                             |                             |
0022 205-11626                2.000  EACH |    8580.00000       17160.00|    5000.00000       10000.00|   10000.00000       20000.00
  PUMP AROUND                             |                             |                             |
0023 207-08264               61.000  SYS  |      16.21000         988.81|      13.00000         793.00|      20.00000        1220.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0024 207-09935             1238.000  SYS  |      21.67000       26827.46|      22.00000       27236.00|      26.00000       32188.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-09264                4.000  CYS  |      37.73000         150.92|      35.00000         140.00|      81.00000         324.00
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0026 211-09266               95.000  CYS  |      23.87000        2267.65|      52.00000        4940.00|      77.00000        7315.00
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0027 211-09268              830.000  CYS  |      92.65000       76899.50|      80.00000       66400.00|      77.00000       63910.00
  STRUCTURE BACKFILL, TYPE 5              |                             |                             |
0028 301-07448               77.000  TON  |      29.65000        2283.05|      27.00000        2079.00|      10.00000         770.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 303-01180             1197.000  TON  |      26.56000       31792.32|      25.00000       29925.00|      10.00000       11970.00
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0030 401-07322               81.000  TON  |      91.35000        7399.35|      90.00000        7290.00|      97.50000        7897.50
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07392              139.000  TON  |      74.55000       10362.45|      71.00000        9869.00|      90.50000       12579.50
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-07424              258.000  TON  |      71.40000       18421.20|      68.00000       17544.00|      90.50000       23349.00
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0033 401-10258               65.000  LFT  |       2.21000         143.65|       2.00000         130.00|       4.00000         260.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259               65.000  LFT  |       2.73000         177.45|       2.00000         130.00|       4.00000         260.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             2398.000  LFT  |       0.58000        1390.84|       0.50000        1199.00|       0.10000         239.80
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05521             1962.000  SYS  |       0.25000         490.50|       0.20000         392.40|       0.40000         784.80
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01848                1.000  EACH |    2205.00000        2205.00|    2100.00000        2100.00|    2100.00000        2100.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 5                               |                             |                             |
0038 601-06854                2.000  EACH |    2887.50000        5775.00|    2750.00000        5500.00|    2750.00000        5500.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0039 601-94689                7.000  EACH |    2740.50000       19183.50|    2610.00000       18270.00|    2610.00000       18270.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2094565          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |3D COMPANY INC               |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-99105              713.000  LFT  |      18.90000       13475.70|      18.00000       12834.00|      18.00000       12834.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0041 610-07487               16.000  TON  |      94.50000        1512.00|      90.00000        1440.00|     105.00000        1680.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0042 611-06497                1.000  EACH |     210.00000         210.00|     200.00000         200.00|     200.00000         200.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0043 615-06490               16.000  EACH |     162.75000        2604.00|     155.00000        2480.00|     155.00000        2480.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0044 616-02320              608.000  SYS  |       2.53000        1538.24|       1.50000         912.00|       2.00000        1216.00
  GEOTEXTILES                             |                             |                             |
0045 616-05688               73.000  TON  |      83.85000        6121.05|      52.00000        3796.00|      70.00000        5110.00
  RIPRAP, CLASS 1                         |                             |                             |
0046 616-06405              282.000  TON  |      45.46000       12819.72|      32.00000        9024.00|      44.00000       12408.00
  RIPRAP, REVETMENT                       |                             |                             |
0047 621-01004                8.000  EACH |     184.00000        1472.00|     325.00000        2600.00|     325.00000        2600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-02770              424.000  SYS  |       1.68000         712.32|       1.85000         784.40|       1.85000         784.40
  EROSION CONTROL BLANKET                 |                             |                             |
0049 621-06559             4009.000  SYS  |       0.96000        3848.64|       0.64000        2565.76|       0.64000        2565.76
  MULCHED SEEDING R                       |                             |                             |
0050 621-06575              936.000  SYS  |       7.35000        6879.60|       5.62000        5260.32|       5.62000        5260.32
  SODDING, NURSERY                        |                             |                             |
0051 628-09402                6.000  MOS  |    1890.70000       11344.20|    1445.00000        8670.00|    1810.00000       10860.00
  FIELD OFFICE, B                         |                             |                             |
0052 628-11729                2.000  EACH |     110.00000         220.00|     282.00000         564.00|      90.00000         180.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0053 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0054 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0055 628-11780               12.000  MOS  |      33.00000         396.00|      70.00000         840.00|      90.00000        1080.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0056 628-11976                1.000  EACH |     440.00000         440.00|     180.00000         180.00|     180.00000         180.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0057 628-11977                1.000  EACH |     660.00000         660.00|     654.00000         654.00|     700.00000         700.00
  COMPUTER SYSTEM                         |                             |                             |
0058 714-11145               75.000  LFT  |    1476.95000      110771.25|    1425.00000      106875.00|    1750.00000      131250.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 12 FT X 7 FT                  |                             |                             |
0060 715-05052               40.000  LFT  |      40.85000        1634.00|      35.00000        1400.00|      40.00000        1600.00
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2094565          |(   2   ) 35-1065659         |(   3  ) 35-1139301
                                          |3D COMPANY INC               |BROOKS CONSTRUCTION COMPANY  |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 715-05169               20.000  LFT  |      45.75000         915.00|      40.00000         800.00|      65.00000        1300.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0062 715-05171               54.000  LFT  |      54.10000        2921.40|      45.00000        2430.00|      75.00000        4050.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             |
0063 715-46005                2.000  EACH |     352.10000         704.20|     250.00000         500.00|     350.00000         700.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0064 715-46010                2.000  EACH |     388.10000         776.20|     300.00000         600.00|     400.00000         800.00
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0065 718-06528                1.000  EACH |     599.50000         599.50|     550.00000         550.00|     600.00000         600.00
  OUTLET PROTECTOR, 1                     |                             |                             |
0066 801-03290                4.000  EACH |     127.05000         508.20|       9.00000          36.00|       9.00000          36.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0067 801-04308               12.000  EACH |     165.90000        1990.80|      11.00000         132.00|      11.00000         132.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0068 801-06625               26.000  EACH |      98.70000        2566.20|      65.00000        1690.00|      65.00000        1690.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0069 801-06640               44.000  EACH |     127.05000        5590.20|       9.00000         396.00|       9.00000         396.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0070 801-06775                       LUMP |    4821.28000        4821.28|   37433.45000       37433.45|   15750.00000       15750.00
  MAINTAINING TRAFFIC                     |                             |                             |
0071 801-07118              192.000  LFT  |       6.50000        1248.00|       0.30000          57.60|       0.30000          57.60
  BARRICADE, III-A                        |                             |                             |
0072 801-07119              192.000  LFT  |       6.66000        1278.72|       0.37000          71.04|       0.37000          71.04
  BARRICADE, III-B                        |                             |                             |
0073 808-06712              310.000  LFT  |       0.32000          99.20|       0.85000         263.50|       0.85000         263.50
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0074 808-06713             2398.000  LFT  |       0.32000         767.36|       0.85000        2038.30|       0.85000        2038.30
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0075 808-06716             2708.000  LFT  |       0.40000        1083.20|       0.01000          27.08|       0.01000          27.08
  LINE, REMOVE                            |                             |                             |
0076 714-11726               50.000  LFT  |    1174.00000       58700.00|    1700.00000       85000.00|    2100.00000      105000.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  BOX SECTION 10 FT. X 8 FT.              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       632,591.53|           $       668,407.00|           $       679,616.43
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       632,591.53|           $       668,407.00|           $       679,616.43
====================================================================================================================================
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     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 35-0997978         |(      )
                                          |PIONEER ASSOCIATES INC       |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7560.00000        7560.00|   12000.00000       12000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   76000.00000       76000.00|   40000.00000       40000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |   10000.00000       10000.00|   23000.00000       23000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02240              103.000  SYS  |      23.00000        2369.00|      55.00000        5665.00|
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51330                       LUMP |   20000.00000       20000.00|   23000.00000       23000.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0014 203-02000              610.000  CYS  |      30.00000       18300.00|      54.00000       32940.00|
  EXCAVATION, COMMON                      |                             |                             |
0015 203-02070              274.000  CYS  |      15.00000        4110.00|      23.00000        6302.00|
  BORROW                                  |                             |                             |
0016 205-06931               55.000  TON  |     100.00000        5500.00|      92.00000        5060.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                5.000  TON  |     434.00000        2170.00|     434.00000        2170.00|
  TEMPORARY MULCH                         |                             |                             |
0018 205-06936              233.000  TON  |      58.00000       13514.00|     103.00000       23999.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0019 205-06937              460.000  LFT  |       6.00000        2760.00|       6.00000        2760.00|
  TEMPORARY SILT FENCE                    |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 35-0997978         |(      )
                                          |PIONEER ASSOCIATES INC       |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-09543              419.000  TON  |      24.00000       10056.00|      38.00000       15922.00|
  NO. 2 STONE                             |                             |                             |
0021 205-11591              249.000  LBS  |       2.35000         585.15|       2.35000         585.15|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0022 205-11626                2.000  EACH |   16000.00000       32000.00|   24750.00000       49500.00|
  PUMP AROUND                             |                             |                             |
0023 207-08264               61.000  SYS  |      15.00000         915.00|      25.00000        1525.00|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0024 207-09935             1238.000  SYS  |      32.00000       39616.00|      33.00000       40854.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-09264                4.000  CYS  |      87.00000         348.00|      38.00000         152.00|
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0026 211-09266               95.000  CYS  |      45.00000        4275.00|      38.00000        3610.00|
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0027 211-09268              830.000  CYS  |     110.00000       91300.00|     121.00000      100430.00|
  STRUCTURE BACKFILL, TYPE 5              |                             |                             |
0028 301-07448               77.000  TON  |      28.00000        2156.00|      63.00000        4851.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 303-01180             1197.000  TON  |      23.00000       27531.00|      29.00000       34713.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0030 401-07322               81.000  TON  |      60.00000        4860.00|     165.00000       13365.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0031 401-07392              139.000  TON  |      85.00000       11815.00|     110.00000       15290.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0032 401-07424              258.000  TON  |      68.00000       17544.00|      95.00000       24510.00|
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             |
0033 401-10258               65.000  LFT  |       2.10000         136.50|       5.00000         325.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0034 401-10259               65.000  LFT  |       2.60000         169.00|       5.00000         325.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0035 401-11785             2398.000  LFT  |       0.55000        1318.90|       0.50000        1199.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0036 406-05521             1962.000  SYS  |       0.23000         451.26|       0.25000         490.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0037 601-01848                1.000  EACH |    2100.00000        2100.00|    2100.00000        2100.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 5                               |                             |                             |
0038 601-06854                2.000  EACH |    2750.00000        5500.00|    2750.00000        5500.00|
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0039 601-94689                7.000  EACH |    2610.00000       18270.00|    2610.00000       18270.00|
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0040 601-99105              713.000  LFT  |      18.00000       12834.00|      18.00000       12834.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 35-0997978         |(      )
                                          |PIONEER ASSOCIATES INC       |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 610-07487               16.000  TON  |      90.00000        1440.00|     220.00000        3520.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0042 611-06497                1.000  EACH |     200.00000         200.00|     200.00000         200.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0043 615-06490               16.000  EACH |     155.00000        2480.00|     155.00000        2480.00|
  RIGHT-OF-WAY MARKER                     |                             |                             |
0044 616-02320              608.000  SYS  |       3.00000        1824.00|       2.50000        1520.00|
  GEOTEXTILES                             |                             |                             |
0045 616-05688               73.000  TON  |      60.00000        4380.00|     103.00000        7519.00|
  RIPRAP, CLASS 1                         |                             |                             |
0046 616-06405              282.000  TON  |      29.00000        8178.00|      58.00000       16356.00|
  RIPRAP, REVETMENT                       |                             |                             |
0047 621-01004                8.000  EACH |     325.00000        2600.00|     325.00000        2600.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-02770              424.000  SYS  |       1.85000         784.40|       1.85000         784.40|
  EROSION CONTROL BLANKET                 |                             |                             |
0049 621-06559             4009.000  SYS  |       0.65000        2605.85|       1.50000        6013.50|
  MULCHED SEEDING R                       |                             |                             |
0050 621-06575              936.000  SYS  |       5.60000        5241.60|      12.00000       11232.00|
  SODDING, NURSERY                        |                             |                             |
0051 628-09402                6.000  MOS  |    3200.00000       19200.00|    2222.00000       13332.00|
  FIELD OFFICE, B                         |                             |                             |
0052 628-11729                2.000  EACH |     160.00000         320.00|     350.00000         700.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0053 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0054 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0055 628-11780               12.000  MOS  |     100.00000        1200.00|      70.00000         840.00|
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0056 628-11976                1.000  EACH |     270.00000         270.00|     860.00000         860.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0057 628-11977                1.000  EACH |     780.00000         780.00|     240.00000         240.00|
  COMPUTER SYSTEM                         |                             |                             |
0058 714-11145               75.000  LFT  |    1580.00000      118500.00|    2500.00000      187500.00|
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 12 FT X 7 FT                  |                             |                             |
0060 715-05052               40.000  LFT  |      38.00000        1520.00|      35.00000        1400.00|
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                             |                             |
0061 715-05169               20.000  LFT  |      35.00000         700.00|      42.00000         840.00|
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
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     CALL ORDER   : 171                     CONTRACT ID : R -32029-A                   COUNTIES : WABASH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1817530          |(   5   ) 35-0997978         |(      )
                                          |PIONEER ASSOCIATES INC       |PHEND & BROWN INC            |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 715-05171               54.000  LFT  |      40.00000        2160.00|      42.00000        2268.00|
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             |
0063 715-46005                2.000  EACH |     300.00000         600.00|     270.00000         540.00|
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0064 715-46010                2.000  EACH |     335.00000         670.00|     270.00000         540.00|
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0065 718-06528                1.000  EACH |     700.00000         700.00|    1400.00000        1400.00|
  OUTLET PROTECTOR, 1                     |                             |                             |
0066 801-03290                4.000  EACH |     121.00000         484.00|     121.00000         484.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0067 801-04308               12.000  EACH |     158.00000        1896.00|     158.00000        1896.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0068 801-06625               26.000  EACH |      94.00000        2444.00|      94.00000        2444.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0069 801-06640               44.000  EACH |     121.00000        5324.00|     121.00000        5324.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0070 801-06775                       LUMP |    7000.00000        7000.00|   12000.00000       12000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0071 801-07118              192.000  LFT  |       6.00000        1152.00|       6.18000        1186.56|
  BARRICADE, III-A                        |                             |                             |
0072 801-07119              192.000  LFT  |       6.00000        1152.00|       6.34000        1217.28|
  BARRICADE, III-B                        |                             |                             |
0073 808-06712              310.000  LFT  |       0.29000          89.90|       0.29000          89.90|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0074 808-06713             2398.000  LFT  |       0.29000         695.42|       0.29000         695.42|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0075 808-06716             2708.000  LFT  |       0.38000        1029.04|       0.38000        1029.04|
  LINE, REMOVE                            |                             |                             |
0076 714-11726               50.000  LFT  |    1700.00000       85000.00|    2100.00000      105000.00|
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  BOX SECTION 10 FT. X 8 FT.              |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       728,694.02|           $       917,307.75|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       728,694.02|           $       917,307.75|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 06/17/17
     LOCATION     : ON 18TH STREET FROM CR 430 TO VETERAN'S MEMORIAL PARKWAY         PROJECT(S) :  1172009
                                                                                                   129722800LC1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1875662     CRIDER & CRIDER INC                                                        $     5,047,126.38  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     5,586,687.02  110.6905%
   3   35-1212938     ATLAS EXCAVATING INC                                                       $     5,679,543.76  112.5302%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,694,919.89  112.8349%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2  ) 35-1917625          |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  150000.00000      150000.00|   95000.00000       95000.00|  125000.00000      125000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  250000.00000      250000.00|  365000.00000      365000.00|  181000.00000      181000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |  250000.00000      250000.00|  275000.00000      275000.00|   10000.00000       10000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02271                5.000  EACH |    1000.00000        5000.00|     275.00000        1375.00|     135.00000         675.00
  HEADWALL, REMOVE                        |                             |                             |
0013 202-02272              290.000  LFT  |      10.00000        2900.00|      16.00000        4640.00|       2.80000         812.00
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0014 202-02278              340.000  LFT  |       5.00000        1700.00|       7.75000        2635.00|       3.00000        1020.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0015 202-02279             1180.000  LFT  |       5.00000        5900.00|       7.75000        9145.00|       2.75000        3245.00
  CURB AND GUTTER, REMOVE                 |                             |                             |
0016 202-02772                2.000  EACH |     100.00000         200.00|     180.00000         360.00|     180.00000         360.00
  CASTING, REMOVE                         |                             |                             |
0017 202-02928                4.000  EACH |     500.00000        2000.00|     350.00000        1400.00|     230.00000         920.00
  CATCH BASIN, REMOVE                     |                             |                             |
0018 202-04791               23.000  EACH |      75.00000        1725.00|      50.00000        1150.00|      15.00000         345.00
  PARKING BARRIER, REMOVE                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 202-06542                1.000  EACH |    2500.00000        2500.00|   16000.00000       16000.00|    5000.00000        5000.00
  RELOCATE , SIGN, WEA RIDGE ELEMENTARY   |                             |                             |
  SCHOOL                                  |                             |                             |
0020 202-51330                       LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    1000.00000        1000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0021 202-52710              565.000  SYS  |       7.00000        3955.00|       8.50000        4802.50|       5.00000        2825.00
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0022 202-74035               26.000  EACH |      38.00000         988.00|      55.00000        1430.00|      70.00000        1820.00
  SIGN, REMOVE                            |                             |                             |
0023 202-91385                6.000  EACH |     500.00000        3000.00|     350.00000        2100.00|     230.00000        1380.00
  INLET, REMOVE                           |                             |                             |
0024 202-93047                3.000  EACH |     750.00000        2250.00|     350.00000        1050.00|     275.00000         825.00
  MANHOLE, REMOVE                         |                             |                             |
0025 202-94747                6.000  EACH |      50.00000         300.00|      60.00000         360.00|     295.00000        1770.00
  POST, REMOVE                            |                             |                             |
0026 202-96133             1237.000  LFT  |      15.00000       18555.00|      25.00000       30925.00|      10.00000       12370.00
  PIPE, REMOVE                            |                             |                             |
0027 202-96430                       LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    2829.00000        2829.00
  FENCE AND POSTS, REMOVE                 |                             |                             |
0028 202-98488               10.000  EACH |     125.00000        1250.00|     160.00000        1600.00|     225.00000        2250.00
  PIPE END SECTION, REMOVE                |                             |                             |
0029 203-02000            11469.900  CYS  |      35.00000      401446.50|      16.25000      186385.88|      30.00000      344097.00
  EXCAVATION, COMMON                      |                             |                             |
0030 203-02070             7328.000  CYS  |       0.01000          73.28|       0.01000          73.28|       0.01000          73.28
  BORROW                                  |                             |                             |
0031 205-02234                5.000  EACH |    1000.00000        5000.00|    1100.00000        5500.00|    4250.00000       21250.00
  TEMPORARY EROSION AND SEDIMENT CONTROL  |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0032 205-06931               32.000  TON  |      50.00000        1600.00|     100.00000        3200.00|      90.00000        2880.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0033 205-06933               90.000  EACH |     150.00000       13500.00|     100.00000        9000.00|     110.00000        9900.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0034 205-06934               14.300  TON  |     435.00000        6220.50|     425.00000        6077.50|     415.00000        5934.50
  TEMPORARY MULCH                         |                             |                             |
0035 205-06936               27.000  TON  |      50.00000        1350.00|      65.00000        1755.00|     180.00000        4860.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0036 205-06937             4865.000  LFT  |       1.25000        6081.25|       1.75000        8513.75|       1.28000        6227.20
  TEMPORARY SILT FENCE                    |                             |                             |
0037 205-09543              200.000  TON  |      40.00000        8000.00|      35.00000        7000.00|      58.00000       11600.00
  NO. 2 STONE                             |                             |                             |
0038 205-11585              325.000  LFT  |     100.00000       32500.00|       5.00000        1625.00|      18.00000        5850.00
  TEMPORARY FILTER BERM                   |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 207-08264             7042.000  SYS  |      10.00000       70420.00|       8.75000       61617.50|      15.50000      109151.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0040 207-08268             1651.000  SYS  |      17.50000       28892.50|      25.00000       41275.00|      26.00000       42926.00
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
0041 207-08268             1651.000  SYS  |      17.50000       28892.50|      35.00000       57785.00|      29.00000       47879.00
  SUBGRADE TREATMENT, TYPE IV ,           |                             |                             |
  FOUNDATION STABILIZATION                |                             |                             |
0042 207-09934            34187.000  SYS  |       7.75000      264949.25|      10.75000      367510.25|       6.10000      208540.70
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0043 207-09934             1651.000  SYS  |      10.00000       16510.00|      22.00000       36322.00|       6.10000       10071.10
  SUBGRADE TREATMENT, TYPE IB ,           |                             |                             |
  FOUNDATION STABILIZATION                |                             |                             |
0044 211-06467               19.900  CYS  |      50.00000         995.00|     125.00000        2487.50|      56.26000        1119.57
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0045 211-09264             9569.700  CYS  |      15.00000      143545.50|      16.15000      154550.66|      45.00000      430636.50
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0046 301-07448             1859.500  TON  |      30.00000       55785.00|      17.00000       31611.50|      40.00000       74380.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0047 303-01180               65.000  TON  |      40.00000        2600.00|      35.00000        2275.00|      54.00000        3510.00
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0048 304-07490              402.600  TON  |      40.00000       16104.00|      60.00000       24156.00|      68.80000       27698.88
  HMA PATCHING, TYPE B                    |                             |                             |
0049 306-08034             2018.000  SYS  |       2.00000        4036.00|       5.00000       10090.00|       3.08000        6215.44
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0050 401-07327             2139.000  TON  |      82.00000      175398.00|      82.00000      175398.00|      85.45000      182777.55
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             |
0051 401-07397             3410.000  TON  |      72.00000      245520.00|      72.00000      245520.00|      72.13000      245963.30
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0052 401-07407             3914.000  TON  |      65.00000      254410.00|      65.00000      254410.00|      71.02000      277972.28
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0053 401-07429             4079.000  TON  |      68.00000      277372.00|      68.00000      277372.00|      71.02000      289690.58
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 |                             |                             |
  mm                                      |                             |                             |
0054 406-05520               20.000  TON  |     100.00000        2000.00|     100.00000        2000.00|     443.87000        8877.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0055 502-06457              557.100  SYS  |      66.00000       36768.60|      65.00000       36211.50|      95.00000       52924.50
  PCCP, 9 IN.                             |                             |                             |
0056 502-06627              457.300  SYS  |      55.00000       25151.50|      60.00000       27438.00|      73.00000       33382.90
  PCCP, 6 IN.                             |                             |                             |
0057 601-01522                2.000  EACH |    2000.00000        4000.00|    2300.00000        4600.00|    2000.00000        4000.00
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0058 601-02241              408.000  LFT  |       7.00000        2856.00|      12.50000        5100.00|       7.00000        2856.00
  GUARDRAIL, REMOVE                       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 601-06234                2.000  EACH |   12530.00000       25060.00|   12000.00000       24000.00|   12530.00000       25060.00
  IMPACT ATTENUATOR, R1-W1, TL-2          |                             |                             |
0060 601-94689                2.000  EACH |    2465.00000        4930.00|    3500.00000        7000.00|    2465.00000        4930.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0061 603-03398             2182.000  LFT  |      15.00000       32730.00|      15.50000       33821.00|      15.00000       32730.00
  FENCE RELOCATE                          |                             |                             |
0062 603-06065               34.000  LFT  |      50.00000        1700.00|      15.50000         527.00|      15.00000         510.00
  FENCE, CHAIN LINK, RESET                |                             |                             |
0063 604-05528              970.800  TON  |      90.00000       87372.00|      90.00000       87372.00|      79.90000       77566.92
  HMA FOR SIDEWALK                        |                             |                             |
0064 604-06070             2764.000  SYS  |      38.00000      105032.00|      38.00000      105032.00|      50.00000      138200.00
  SIDEWALK, CONCRETE                      |                             |                             |
0065 604-07897               69.000  SYS  |     185.00000       12765.00|     110.00000        7590.00|     415.00000       28635.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0066 604-07901              435.000  SYS  |     190.00000       82650.00|     110.00000       47850.00|     325.00000      141375.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0068 605-06090              261.000  LFT  |      19.25000        5024.25|      23.00000        6003.00|      13.00000        3393.00
  CURB, INTEGRAL CONCRETE                 |                             |                             |
0069 605-06155             8325.000  LFT  |      15.00000      124875.00|      19.50000      162337.50|      22.50000      187312.50
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0071 605-92800              302.000  LFT  |      37.00000       11174.00|      25.00000        7550.00|      50.00000       15100.00
  CURB AND GUTTER, COMBINED B, MODIFIED   |                             |                             |
0072 610-07487               80.200  TON  |     180.00000       14436.00|     180.00000       14436.00|     110.97000        8899.79
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0073 611-06497                6.000  EACH |     170.00000        1020.00|     180.00000        1080.00|     225.00000        1350.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0074 611-06498                1.000  EACH |     250.00000         250.00|     190.00000         190.00|     350.00000         350.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0075 615-06505                3.000  EACH |     785.00000        2355.00|     850.00000        2550.00|     785.00000        2355.00
  MONUMENT, B                             |                             |                             |
0076 615-06510                5.000  EACH |     600.00000        3000.00|     600.00000        3000.00|     600.00000        3000.00
  MONUMENT, C                             |                             |                             |
0077 615-06527                1.000  EACH |     625.00000         625.00|     670.00000         670.00|     625.00000         625.00
  MONUMENT, SECTION CORNER                |                             |                             |
0078 616-02320              975.000  SYS  |       1.00000         975.00|       1.00000         975.00|       2.00000        1950.00
  GEOTEXTILES                             |                             |                             |
0079 616-05688              573.000  TON  |      55.00000       31515.00|      40.00000       22920.00|      80.00000       45840.00
  RIPRAP, CLASS 1                         |                             |                             |
0080 616-06405              245.200  TON  |      40.00000        9808.00|      35.00000        8582.00|      80.00000       19616.00
  RIPRAP, REVETMENT                       |                             |                             |
0081 621-01004                4.000  EACH |     500.00000        2000.00|     800.00000        3200.00|     800.00000        3200.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 621-06557             1800.000  LBS  |       0.25000         450.00|       2.00000        3600.00|       1.99000        3582.00
  SEED MIXTURE T                          |                             |                             |
0083 621-06560            27455.000  SYS  |       0.40000       10982.00|       0.36000        9883.80|       0.83000       22787.65
  MULCHED SEEDING U                       |                             |                             |
0084 621-06574             3816.000  SYS  |       3.00000       11448.00|       3.50000       13356.00|       3.91000       14920.56
  SODDING                                 |                             |                             |
0085 621-07657             1980.000  SYS  |       3.00000        5940.00|       3.00000        5940.00|       3.21000        6355.80
  FIBER MAT, COCONUT                      |                             |                             |
0086 621-90853                1.000  EACH |   15000.00000       15000.00|   20000.00000       20000.00|   17000.00000       17000.00
  TAPPING SLEEVE WITH VALVE , 14 IN, 14 I |                             |                             |
0087 621-90853                1.000  EACH |    5000.00000        5000.00|   15000.00000       15000.00|    6600.00000        6600.00
  TAPPING SLEEVE WITH VALVE , 14 IN, 6 IN |                             |                             |
0088 621-90853                2.000  EACH |    6000.00000       12000.00|    7500.00000       15000.00|    7500.00000       15000.00
  TAPPING SLEEVE WITH VALVE , 14 IN, 8 IN |                             |                             |
0089 622-05634               22.000  EACH |      55.00000        1210.00|     200.00000        4400.00|     194.00000        4268.00
  PLANT, CONIFEROUS EVERGREEN, PROSTRATE  |                             |                             |
  BROAD SPREADING, SEMISPREADING OVER 18  |                             |                             |
  TO 24 IN.                               |                             |                             |
0090 622-05635                1.000  EACH |      70.00000          70.00|     315.00000         315.00|     307.00000         307.00
  PLANT, CONIFEROUS EVERGREEN, PROSTRATE  |                             |                             |
  BROAD SPREADING SEMISPREADING OVER 24   |                             |                             |
  TO 36 IN.                               |                             |                             |
0091 622-05649              150.000  EACH |     185.00000       27750.00|     250.00000       37500.00|     248.00000       37200.00
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN.                             |                             |                             |
0092 622-05650               38.000  EACH |     370.00000       14060.00|     380.00000       14440.00|     377.00000       14326.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 IN. TO 2.5 IN.                   |                             |                             |
0093 622-07764                       LUMP |    5000.00000        5000.00|    1000.00000        1000.00|   15000.00000       15000.00
  IRRIGATION SYSTEM , LOCATION NO. 1      |                             |                             |
0094 622-07764                       LUMP |    1000.00000        1000.00|    1000.00000        1000.00|   15000.00000       15000.00
  IRRIGATION SYSTEM , LOCATION NO. 2      |                             |                             |
0095 622-09776               80.000  TON  |      50.00000        4000.00|     100.00000        8000.00|      20.00000        1600.00
  POROUS MATERIAL FOR ROOT PROTECTION     |                             |                             |
0096 628-09401               15.000  MOS  |    1500.00000       22500.00|    1800.00000       27000.00|    3600.00000       54000.00
  FIELD OFFICE, A                         |                             |                             |
0097 628-11976                1.000  EACH |    1000.00000        1000.00|     250.00000         250.00|     650.00000         650.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0098 628-11977                1.000  EACH |    1000.00000        1000.00|    1500.00000        1500.00|    2000.00000        2000.00
  COMPUTER SYSTEM                         |                             |                             |
0099 701-09662              186.000  LFT  |      55.00000       10230.00|     150.00000       27900.00|     107.16000       19931.76
  PILE, STEEL PIPE, 0.250 IN., 14 IN.     |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 702-44240               14.500  CYS  |     750.00000       10875.00|    1100.00000       15950.00|    1000.00000       14500.00
  CONCRETE, A, STRUCTURES                 |                             |                             |
0101 702-51005               26.600  CYS  |    1100.00000       29260.00|    1100.00000       29260.00|    1165.00000       30989.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0102 703-06028             1434.000  LBS  |       1.25000        1792.50|       1.00000        1434.00|       1.21000        1735.14
  REINFORCING BARS                        |                             |                             |
0103 703-06029             7469.000  LBS  |       1.50000       11203.50|       1.50000       11203.50|       1.61000       12025.09
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0104 706-06372                4.000  EACH |    4000.00000       16000.00|    4200.00000       16800.00|    4000.00000       16000.00
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             |
0105 706-09965               74.000  LFT  |     200.00000       14800.00|     215.00000       15910.00|     200.00000       14800.00
  RAILING, CONCRETE TX                    |                             |                             |
0106 709-51821                       LUMP |    2500.00000        2500.00|    2100.00000        2100.00|    2600.41000        2600.41
  SURFACE SEAL                            |                             |                             |
0107 711-04845                       LUMP |   92000.00000       92000.00|   90000.00000       90000.00|  133946.96000      133946.96
  BRIDGE STEEL TRUSS PRE-ENGINEERED       |                             |                             |
0108 715-05024              585.000  LFT  |      55.00000       32175.00|      80.00000       46800.00|      90.00000       52650.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             |
0109 715-05048            10651.000  LFT  |       4.00000       42604.00|       5.00000       53255.00|       4.57000       48675.07
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0110 715-05053               72.000  LFT  |      12.00000         864.00|      17.00000        1224.00|      16.83000        1211.76
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0111 715-05149             2132.000  LFT  |      25.00000       53300.00|      45.00000       95940.00|      40.00000       85280.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0112 715-05151              561.000  LFT  |      30.00000       16830.00|      38.00000       21318.00|      40.00000       22440.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0113 715-05152             3373.000  LFT  |      35.00000      118055.00|      50.00000      168650.00|      40.00000      134920.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0114 715-05154             1935.000  LFT  |      40.00000       77400.00|      55.00000      106425.00|      58.00000      112230.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
0115 715-05162              134.000  LFT  |     175.00000       23450.00|     145.00000       19430.00|     191.00000       25594.00
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             |
0116 715-05407               32.000  LFT  |      10.00000         320.00|      36.00000        1152.00|      20.00000         640.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0117 715-05408              506.000  LFT  |     115.00000       58190.00|     215.00000      108790.00|     230.00000      116380.00
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             |
0118 715-05711               25.000  LFT  |     125.00000        3125.00|     400.00000       10000.00|     350.00000        8750.00
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             |
0119 715-09475                1.000  EACH |   13000.00000       13000.00|   17000.00000       17000.00|   22700.00000       22700.00
  STORMWATER QUALITY STRUCTURE , NO 126B  |                             |                             |
0120 715-09475                1.000  EACH |   14000.00000       14000.00|   22000.00000       22000.00|   24190.00000       24190.00
  STORMWATER QUALITY STRUCTURE , NO 166B  |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0121 715-09475                1.000  EACH |   15000.00000       15000.00|   21000.00000       21000.00|   24190.00000       24190.00
  STORMWATER QUALITY STRUCTURE , NO 204C  |                             |                             |
0122 715-09475                1.000  EACH |   15000.00000       15000.00|   35000.00000       35000.00|   25750.00000       25750.00
  STORMWATER QUALITY STRUCTURE , NO 212C  |                             |                             |
0123 715-46005                3.000  EACH |     600.00000        1800.00|     700.00000        2100.00|     745.00000        2235.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0124 715-46010                2.000  EACH |     900.00000        1800.00|     750.00000        1500.00|     836.00000        1672.00
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0125 715-46020                2.000  EACH |    1200.00000        2400.00|     850.00000        1700.00|     995.00000        1990.00
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0126 715-46040                1.000  EACH |    2100.00000        2100.00|    1200.00000        1200.00|    2650.00000        2650.00
  PIPE END SECTION, DIAMETER 36 IN.       |                             |                             |
0127 715-92543               28.000  LFT  |     175.00000        4900.00|     450.00000       12600.00|     290.00000        8120.00
  WATER MAIN, 8 IN., RELOCATE             |                             |                             |
0128 715-93913              338.000  LFT  |      60.00000       20280.00|     130.00000       43940.00|      42.00000       14196.00
  WATER MAIN, 8 IN.                       |                             |                             |
0129 715-93919              118.000  LFT  |     100.00000       11800.00|     175.00000       20650.00|      86.00000       10148.00
  WATER MAIN, 14 IN                       |                             |                             |
0130 715-93919               41.000  LFT  |     200.00000        8200.00|     350.00000       14350.00|     400.00000       16400.00
  WATER MAIN, 14 IN , RELOCATE            |                             |                             |
0131 715-94530                7.000  EACH |     500.00000        3500.00|     400.00000        2800.00|     225.00000        1575.00
  ADJUST WATER VALVE TO GRADE             |                             |                             |
0132 718-06529                2.000  EACH |     750.00000        1500.00|     625.00000        1250.00|     618.61000        1237.22
  OUTLET PROTECTOR, 2                     |                             |                             |
0133 718-52610              764.800  CYS  |      30.00000       22944.00|      61.00000       46652.80|      60.69000       46415.71
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0134 718-99153             5971.000  SYS  |       1.00000        5971.00|       1.40000        8359.40|       1.34000        8001.14
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0135 720-01894                2.000  EACH |    1000.00000        2000.00|     900.00000        1800.00|     600.00000        1200.00
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  MANHOLE                                 |                             |                             |
0136 720-03194                4.000  EACH |    8000.00000       32000.00|    7000.00000       28000.00|    7500.00000       30000.00
  MANHOLE , SANITARY                      |                             |                             |
0137 720-07309               12.000  LFT  |     100.00000        1200.00|     525.00000        6300.00|     400.00000        4800.00
  TRENCH DRAIN                            |                             |                             |
0138 720-10114                1.000  EACH |   25000.00000       25000.00|   15000.00000       15000.00|   12000.00000       12000.00
  SANITARY DROP MANHOLE                   |                             |                             |
0139 720-44000               17.000  EACH |     500.00000        8500.00|     400.00000        6800.00|     332.00000        5644.00
  CASTING, ADJUST TO GRADE , MANHOLES,    |                             |                             |
  INLETS AND CATCH BASINS                 |                             |                             |
0140 720-45145               38.000  EACH |    2000.00000       76000.00|    2500.00000       95000.00|    2230.00000       84740.00
  INLET, J10 MODIFIED                     |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 720-45155               15.000  EACH |    2000.00000       30000.00|    2600.00000       39000.00|    2450.00000       36750.00
  INLET, M10 MODIFIED                     |                             |                             |
0142 720-45410               42.000  EACH |    2500.00000      105000.00|    2700.00000      113400.00|    4000.00000      168000.00
  MANHOLE, C4                             |                             |                             |
0143 720-45415                4.000  EACH |    3500.00000       14000.00|    3600.00000       14400.00|    4900.00000       19600.00
  MANHOLE, D4                             |                             |                             |
0144 720-45416                3.000  EACH |    5000.00000       15000.00|    5300.00000       15900.00|    7350.00000       22050.00
  MANHOLE, E4                             |                             |                             |
0145 720-94208                4.000  EACH |    3000.00000       12000.00|    2900.00000       11600.00|    4250.00000       17000.00
  MANHOLE, C10                            |                             |                             |
0146 720-94432                5.000  EACH |    2500.00000       12500.00|    2800.00000       14000.00|    2870.00000       14350.00
  MANHOLE, C7                             |                             |                             |
0147 720-96999                1.000  EACH |    7500.00000        7500.00|    6600.00000        6600.00|   10000.00000       10000.00
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0148 720-97008                1.000  EACH |    4000.00000        4000.00|    4300.00000        4300.00|    3300.00000        3300.00
  FIRE HYDRANT ASSEMBLY RELOCATE          |                             |                             |
0149 720-98136                3.000  EACH |    2500.00000        7500.00|    3250.00000        9750.00|    1300.00000        3900.00
  FIRE HYDRANT, RESET                     |                             |                             |
0150 801-03290               12.000  EACH |     145.00000        1740.00|     240.00000        2880.00|     266.16000        3193.92
  CONSTRUCTION SIGN, C                    |                             |                             |
0151 801-04308                9.000  EACH |     185.00000        1665.00|     190.00000        1710.00|     208.05000        1872.45
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0152 801-06625               46.000  EACH |      72.00000        3312.00|     100.00000        4600.00|     115.06000        5292.76
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0153 801-06640                6.000  EACH |     115.00000         690.00|     190.00000        1140.00|     203.40000        1220.40
  CONSTRUCTION SIGN, A                    |                             |                             |
0154 801-06775                       LUMP |   50000.00000       50000.00|   90000.00000       90000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0155 801-07118              216.000  LFT  |      10.00000        2160.00|       9.50000        2052.00|      10.46000        2259.36
  BARRICADE, III-A                        |                             |                             |
0156 801-07119              120.000  LFT  |      10.50000        1260.00|      10.50000        1260.00|      11.62000        1394.40
  BARRICADE, III-B                        |                             |                             |
0157 802-03896                2.000  EACH |    2155.00000        4310.00|    1300.00000        2600.00|    2155.00000        4310.00
  BOLLARD , COLLAPSIBLE                   |                             |                             |
0158 802-05704              488.600  LFT  |      10.55000        5154.73|      12.50000        6107.50|      11.13000        5438.12
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0159 802-09838              467.000  SFT  |      14.00000        6538.00|      13.50000        6304.50|      14.77000        6897.59
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0160 805-02645                8.000  EACH |     585.00000        4680.00|     600.00000        4800.00|     617.10000        4936.80
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0161 805-11744                3.000  EACH |     750.00000        2250.00|    1000.00000        3000.00|     791.15000        2373.45
  HANDHOLE SIGNAL TYPE 2                  |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0162 805-11771                8.000  EACH |     625.00000        5000.00|    2500.00000       20000.00|     659.30000        5274.40
  SIGNAL POLE, PEDESTAL, 16 FT            |                             |                             |
0163 805-11799                8.000  EACH |    2844.00000       22752.00|    3200.00000       25600.00|    3000.06000       24000.48
  RECTANGULAR RAPID FLASHING BEACON       |                             |                             |
0164 807-02603                1.000  EACH |     420.00000         420.00|    2100.00000        2100.00|     443.05000         443.05
  LIGHT STANDARD RELOCATE                 |                             |                             |
0165 807-03051            29600.000  LFT  |       0.51000       15096.00|       1.00000       29600.00|       0.54000       15984.00
  LIGHT CABLE, 1/C 10GA.                  |                             |                             |
0166 807-03950               34.000  EACH |    1375.00000       46750.00|    1850.00000       62900.00|    1450.45000       49315.30
  LUMINAIRE ORNAMENTAL                    |                             |                             |
0167 807-03951               34.000  EACH |    2810.00000       95540.00|    3200.00000      108800.00|    2964.19000      100782.46
  LIGHT POLE ORNAMENTAL                   |                             |                             |
0168 807-86810                4.000  EACH |    4438.00000       17752.00|    3900.00000       15600.00|    4681.52000       18726.08
  SERVICE POINT, II                       |                             |                             |
0169 807-97122             8026.000  LFT  |       5.25000       42136.50|       7.75000       62201.50|       5.54000       44464.04
  PIPE PVC 2 IN                           |                             |                             |
0170 808-03439               18.000  LFT  |       6.12000         110.16|       5.25000          94.50|       4.85000          87.30
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
0171 808-06711             1698.000  LFT  |       0.11000         186.78|       0.90000        1528.20|       0.81000        1375.38
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0172 808-06713             1022.000  LFT  |       0.11000         112.42|       0.75000         766.50|       0.68000         694.96
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0173 808-06714             8874.000  LFT  |       0.11000         976.14|       0.25000        2218.50|       0.20000        1774.80
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0174 808-06726               85.000  LFT  |       3.00000         255.00|       4.25000         361.25|       4.25000         361.25
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
0175 808-11691               69.000  LFT  |       1.98000         136.62|       4.25000         293.25|       4.05000         279.45
  LINE, THERMOPLASTIC, DOTTED, WHITE, 12  |                             |                             |
  IN.                                     |                             |                             |
0176 808-11698               78.000  LFT  |       5.25000         409.50|      11.00000         858.00|      10.50000         819.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD LINE, WHITE, 27 IN.               |                             |                             |
0177 808-75002               42.000  LFT  |       0.25000          10.50|       3.00000         126.00|       2.75000         115.50
  LINE, PAINT, BROKEN, WHITE, 6 IN.       |                             |                             |
0178 808-75278              902.000  LFT  |       5.20000        4690.40|       2.75000        2480.50|       2.45000        2209.90
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12 IN.         |                             |                             |
0179 808-75320               20.000  EACH |     132.00000        2640.00|     100.00000        2000.00|      95.00000        1900.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1875662          |(   2   ) 35-1917625         |(   3  ) 35-1212938
                                          |CRIDER & CRIDER INC          |MILESTONE CONTRACTORS LP     |ATLAS EXCAVATING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0180 808-75350                1.000  EACH |     655.00000         655.00|     200.00000         200.00|     190.00000         190.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  SCHOOL                                  |                             |                             |
0181 605-06255              724.000  SYS  |      83.50000       60454.00|      75.00000       54300.00|      90.00000       65160.00
  CENTER CURB, D CONCRETE , MODIFIED      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     5,047,126.38|           $     5,586,687.02|           $     5,679,543.76
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     5,047,126.38|           $     5,586,687.02|           $     5,679,543.76
====================================================================================================================================
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   85000.00000       85000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |  284000.00000      284000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-52370                       LUMP |  284000.00000      284000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0012 202-02271                5.000  EACH |     180.00000         900.00|                             |
  HEADWALL, REMOVE                        |                             |                             |
0013 202-02272              290.000  LFT  |      15.00000        4350.00|                             |
  PAVED SIDE DITCH, REMOVE                |                             |                             |
0014 202-02278              340.000  LFT  |      10.00000        3400.00|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0015 202-02279             1180.000  LFT  |      11.00000       12980.00|                             |
  CURB AND GUTTER, REMOVE                 |                             |                             |
0016 202-02772                2.000  EACH |     200.00000         400.00|                             |
  CASTING, REMOVE                         |                             |                             |
0017 202-02928                4.000  EACH |     550.00000        2200.00|                             |
  CATCH BASIN, REMOVE                     |                             |                             |
0018 202-04791               23.000  EACH |     110.00000        2530.00|                             |
  PARKING BARRIER, REMOVE                 |                             |                             |
0019 202-06542                1.000  EACH |   12000.00000       12000.00|                             |
  RELOCATE , SIGN, WEA RIDGE ELEMENTARY   |                             |                             |
  SCHOOL                                  |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 202-51330                       LUMP |    5000.00000        5000.00|                             |
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0021 202-52710              565.000  SYS  |      15.00000        8475.00|                             |
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0022 202-74035               26.000  EACH |     130.00000        3380.00|                             |
  SIGN, REMOVE                            |                             |                             |
0023 202-91385                6.000  EACH |     600.00000        3600.00|                             |
  INLET, REMOVE                           |                             |                             |
0024 202-93047                3.000  EACH |     600.00000        1800.00|                             |
  MANHOLE, REMOVE                         |                             |                             |
0025 202-94747                6.000  EACH |      90.00000         540.00|                             |
  POST, REMOVE                            |                             |                             |
0026 202-96133             1237.000  LFT  |      35.00000       43295.00|                             |
  PIPE, REMOVE                            |                             |                             |
0027 202-96430                       LUMP |   20000.00000       20000.00|                             |
  FENCE AND POSTS, REMOVE                 |                             |                             |
0028 202-98488               10.000  EACH |     160.00000        1600.00|                             |
  PIPE END SECTION, REMOVE                |                             |                             |
0029 203-02000            11469.900  CYS  |      24.00000      275277.60|                             |
  EXCAVATION, COMMON                      |                             |                             |
0030 203-02070             7328.000  CYS  |       1.00000        7328.00|                             |
  BORROW                                  |                             |                             |
0031 205-02234                5.000  EACH |    1450.00000        7250.00|                             |
  TEMPORARY EROSION AND SEDIMENT CONTROL  |                             |                             |
  CULVERT PIPE PROTECTION                 |                             |                             |
0032 205-06931               32.000  TON  |      75.00000        2400.00|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0033 205-06933               90.000  EACH |     110.00000        9900.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0034 205-06934               14.300  TON  |     435.00000        6220.50|                             |
  TEMPORARY MULCH                         |                             |                             |
0035 205-06936               27.000  TON  |      85.00000        2295.00|                             |
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0036 205-06937             4865.000  LFT  |       1.75000        8513.75|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0037 205-09543              200.000  TON  |      40.00000        8000.00|                             |
  NO. 2 STONE                             |                             |                             |
0038 205-11585              325.000  LFT  |     110.00000       35750.00|                             |
  TEMPORARY FILTER BERM                   |                             |                             |
0039 207-08264             7042.000  SYS  |      10.00000       70420.00|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0040 207-08268             1651.000  SYS  |      10.00000       16510.00|                             |
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 207-08268             1651.000  SYS  |      10.00000       16510.00|                             |
  SUBGRADE TREATMENT, TYPE IV ,           |                             |                             |
  FOUNDATION STABILIZATION                |                             |                             |
0042 207-09934            34187.000  SYS  |      10.00000      341870.00|                             |
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0043 207-09934             1651.000  SYS  |      10.00000       16510.00|                             |
  SUBGRADE TREATMENT, TYPE IB ,           |                             |                             |
  FOUNDATION STABILIZATION                |                             |                             |
0044 211-06467               19.900  CYS  |     290.00000        5771.00|                             |
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0045 211-09264             9569.700  CYS  |      12.00000      114836.40|                             |
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0046 301-07448             1859.500  TON  |      29.00000       53925.50|                             |
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0047 303-01180               65.000  TON  |      40.00000        2600.00|                             |
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0048 304-07490              402.600  TON  |     100.00000       40260.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0049 306-08034             2018.000  SYS  |       8.00000       16144.00|                             |
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0050 401-07327             2139.000  TON  |      70.00000      149730.00|                             |
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             |
0051 401-07397             3410.000  TON  |      64.00000      218240.00|                             |
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             |
0052 401-07407             3914.000  TON  |      60.00000      234840.00|                             |
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                             |                             |
0053 401-07429             4079.000  TON  |      60.00000      244740.00|                             |
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 |                             |                             |
  mm                                      |                             |                             |
0054 406-05520               20.000  TON  |       1.00000          20.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0055 502-06457              557.100  SYS  |      55.00000       30640.50|                             |
  PCCP, 9 IN.                             |                             |                             |
0056 502-06627              457.300  SYS  |      50.00000       22865.00|                             |
  PCCP, 6 IN.                             |                             |                             |
0057 601-01522                2.000  EACH |    2000.00000        4000.00|                             |
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0058 601-02241              408.000  LFT  |       7.00000        2856.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0059 601-06234                2.000  EACH |   12550.00000       25100.00|                             |
  IMPACT ATTENUATOR, R1-W1, TL-2          |                             |                             |
0060 601-94689                2.000  EACH |    2465.00000        4930.00|                             |
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
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                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 603-03398             2182.000  LFT  |      28.00000       61096.00|                             |
  FENCE RELOCATE                          |                             |                             |
0062 603-06065               34.000  LFT  |      50.00000        1700.00|                             |
  FENCE, CHAIN LINK, RESET                |                             |                             |
0063 604-05528              970.800  TON  |      88.00000       85430.40|                             |
  HMA FOR SIDEWALK                        |                             |                             |
0064 604-06070             2764.000  SYS  |      41.00000      113324.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0065 604-07897               69.000  SYS  |     130.00000        8970.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0066 604-07901              435.000  SYS  |     130.00000       56550.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0068 605-06090              261.000  LFT  |      40.00000       10440.00|                             |
  CURB, INTEGRAL CONCRETE                 |                             |                             |
0069 605-06155             8325.000  LFT  |      18.00000      149850.00|                             |
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0071 605-92800              302.000  LFT  |      25.00000        7550.00|                             |
  CURB AND GUTTER, COMBINED B, MODIFIED   |                             |                             |
0072 610-07487               80.200  TON  |     175.00000       14035.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0073 611-06497                6.000  EACH |     170.00000        1020.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0074 611-06498                1.000  EACH |     250.00000         250.00|                             |
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0075 615-06505                3.000  EACH |     785.00000        2355.00|                             |
  MONUMENT, B                             |                             |                             |
0076 615-06510                5.000  EACH |     600.00000        3000.00|                             |
  MONUMENT, C                             |                             |                             |
0077 615-06527                1.000  EACH |     625.00000         625.00|                             |
  MONUMENT, SECTION CORNER                |                             |                             |
0078 616-02320              975.000  SYS  |       3.50000        3412.50|                             |
  GEOTEXTILES                             |                             |                             |
0079 616-05688              573.000  TON  |      85.00000       48705.00|                             |
  RIPRAP, CLASS 1                         |                             |                             |
0080 616-06405              245.200  TON  |      55.00000       13486.00|                             |
  RIPRAP, REVETMENT                       |                             |                             |
0081 621-01004                4.000  EACH |     500.00000        2000.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0082 621-06557             1800.000  LBS  |       0.25000         450.00|                             |
  SEED MIXTURE T                          |                             |                             |
0083 621-06560            27455.000  SYS  |       0.40000       10982.00|                             |
  MULCHED SEEDING U                       |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0084 621-06574             3816.000  SYS  |       3.00000       11448.00|                             |
  SODDING                                 |                             |                             |
0085 621-07657             1980.000  SYS  |       3.00000        5940.00|                             |
  FIBER MAT, COCONUT                      |                             |                             |
0086 621-90853                1.000  EACH |   19000.00000       19000.00|                             |
  TAPPING SLEEVE WITH VALVE , 14 IN, 14 I |                             |                             |
0087 621-90853                1.000  EACH |    8000.00000        8000.00|                             |
  TAPPING SLEEVE WITH VALVE , 14 IN, 6 IN |                             |                             |
0088 621-90853                2.000  EACH |    8500.00000       17000.00|                             |
  TAPPING SLEEVE WITH VALVE , 14 IN, 8 IN |                             |                             |
0089 622-05634               22.000  EACH |      55.00000        1210.00|                             |
  PLANT, CONIFEROUS EVERGREEN, PROSTRATE  |                             |                             |
  BROAD SPREADING, SEMISPREADING OVER 18  |                             |                             |
  TO 24 IN.                               |                             |                             |
0090 622-05635                1.000  EACH |      70.00000          70.00|                             |
  PLANT, CONIFEROUS EVERGREEN, PROSTRATE  |                             |                             |
  BROAD SPREADING SEMISPREADING OVER 24   |                             |                             |
  TO 36 IN.                               |                             |                             |
0091 622-05649              150.000  EACH |     185.00000       27750.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM, 1.  |                             |                             |
  25 TO 2 IN.                             |                             |                             |
0092 622-05650               38.000  EACH |     370.00000       14060.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 IN. TO 2.5 IN.                   |                             |                             |
0093 622-07764                       LUMP |    5000.00000        5000.00|                             |
  IRRIGATION SYSTEM , LOCATION NO. 1      |                             |                             |
0094 622-07764                       LUMP |    1000.00000        1000.00|                             |
  IRRIGATION SYSTEM , LOCATION NO. 2      |                             |                             |
0095 622-09776               80.000  TON  |      30.00000        2400.00|                             |
  POROUS MATERIAL FOR ROOT PROTECTION     |                             |                             |
0096 628-09401               15.000  MOS  |    1300.00000       19500.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0097 628-11976                1.000  EACH |    2200.00000        2200.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0098 628-11977                1.000  EACH |     235.00000         235.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0099 701-09662              186.000  LFT  |      99.00000       18414.00|                             |
  PILE, STEEL PIPE, 0.250 IN., 14 IN.     |                             |                             |
0100 702-44240               14.500  CYS  |    2300.00000       33350.00|                             |
  CONCRETE, A, STRUCTURES                 |                             |                             |
0101 702-51005               26.600  CYS  |    1500.00000       39900.00|                             |
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
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     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
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0102 703-06028             1434.000  LBS  |       1.20000        1720.80|                             |
  REINFORCING BARS                        |                             |                             |
0103 703-06029             7469.000  LBS  |       1.20000        8962.80|                             |
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0104 706-06372                4.000  EACH |    4000.00000       16000.00|                             |
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                             |                             |
0105 706-09965               74.000  LFT  |     200.00000       14800.00|                             |
  RAILING, CONCRETE TX                    |                             |                             |
0106 709-51821                       LUMP |    5000.00000        5000.00|                             |
  SURFACE SEAL                            |                             |                             |
0107 711-04845                       LUMP |  140000.00000      140000.00|                             |
  BRIDGE STEEL TRUSS PRE-ENGINEERED       |                             |                             |
0108 715-05024              585.000  LFT  |      90.00000       52650.00|                             |
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             |
0109 715-05048            10651.000  LFT  |       4.50000       47929.50|                             |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0110 715-05053               72.000  LFT  |      16.20000        1166.40|                             |
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0111 715-05149             2132.000  LFT  |      50.00000      106600.00|                             |
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0112 715-05151              561.000  LFT  |      40.00000       22440.00|                             |
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0113 715-05152             3373.000  LFT  |      50.00000      168650.00|                             |
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0114 715-05154             1935.000  LFT  |      60.00000      116100.00|                             |
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
0115 715-05162              134.000  LFT  |     260.00000       34840.00|                             |
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             |
0116 715-05407               32.000  LFT  |      32.00000        1024.00|                             |
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0117 715-05408              506.000  LFT  |     260.00000      131560.00|                             |
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             |
0118 715-05711               25.000  LFT  |     630.00000       15750.00|                             |
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             |
0119 715-09475                1.000  EACH |   17500.00000       17500.00|                             |
  STORMWATER QUALITY STRUCTURE , NO 126B  |                             |                             |
0120 715-09475                1.000  EACH |   36500.00000       36500.00|                             |
  STORMWATER QUALITY STRUCTURE , NO 166B  |                             |                             |
0121 715-09475                1.000  EACH |   22800.00000       22800.00|                             |
  STORMWATER QUALITY STRUCTURE , NO 204C  |                             |                             |
0122 715-09475                1.000  EACH |   21300.00000       21300.00|                             |
  STORMWATER QUALITY STRUCTURE , NO 212C  |                             |                             |
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0123 715-46005                3.000  EACH |     850.00000        2550.00|                             |
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0124 715-46010                2.000  EACH |     850.00000        1700.00|                             |
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0125 715-46020                2.000  EACH |     500.00000        1000.00|                             |
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0126 715-46040                1.000  EACH |     900.00000         900.00|                             |
  PIPE END SECTION, DIAMETER 36 IN.       |                             |                             |
0127 715-92543               28.000  LFT  |     450.00000       12600.00|                             |
  WATER MAIN, 8 IN., RELOCATE             |                             |                             |
0128 715-93913              338.000  LFT  |     140.00000       47320.00|                             |
  WATER MAIN, 8 IN.                       |                             |                             |
0129 715-93919              118.000  LFT  |     210.00000       24780.00|                             |
  WATER MAIN, 14 IN                       |                             |                             |
0130 715-93919               41.000  LFT  |     310.00000       12710.00|                             |
  WATER MAIN, 14 IN , RELOCATE            |                             |                             |
0131 715-94530                7.000  EACH |     550.00000        3850.00|                             |
  ADJUST WATER VALVE TO GRADE             |                             |                             |
0132 718-06529                2.000  EACH |     600.00000        1200.00|                             |
  OUTLET PROTECTOR, 2                     |                             |                             |
0133 718-52610              764.800  CYS  |      58.30000       44587.84|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0134 718-99153             5971.000  SYS  |       1.30000        7762.30|                             |
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0135 720-01894                2.000  EACH |     800.00000        1600.00|                             |
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  MANHOLE                                 |                             |                             |
0136 720-03194                4.000  EACH |   14000.00000       56000.00|                             |
  MANHOLE , SANITARY                      |                             |                             |
0137 720-07309               12.000  LFT  |     320.00000        3840.00|                             |
  TRENCH DRAIN                            |                             |                             |
0138 720-10114                1.000  EACH |   22000.00000       22000.00|                             |
  SANITARY DROP MANHOLE                   |                             |                             |
0139 720-44000               17.000  EACH |     575.00000        9775.00|                             |
  CASTING, ADJUST TO GRADE , MANHOLES,    |                             |                             |
  INLETS AND CATCH BASINS                 |                             |                             |
0140 720-45145               38.000  EACH |    2300.00000       87400.00|                             |
  INLET, J10 MODIFIED                     |                             |                             |
0141 720-45155               15.000  EACH |    3100.00000       46500.00|                             |
  INLET, M10 MODIFIED                     |                             |                             |
0142 720-45410               42.000  EACH |    3100.00000      130200.00|                             |
  MANHOLE, C4                             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0143 720-45415                4.000  EACH |    4500.00000       18000.00|                             |
  MANHOLE, D4                             |                             |                             |
0144 720-45416                3.000  EACH |    7000.00000       21000.00|                             |
  MANHOLE, E4                             |                             |                             |
0145 720-94208                4.000  EACH |    3500.00000       14000.00|                             |
  MANHOLE, C10                            |                             |                             |
0146 720-94432                5.000  EACH |    3500.00000       17500.00|                             |
  MANHOLE, C7                             |                             |                             |
0147 720-96999                1.000  EACH |    6600.00000        6600.00|                             |
  FIRE HYDRANT ASSEMBLY                   |                             |                             |
0148 720-97008                1.000  EACH |    2800.00000        2800.00|                             |
  FIRE HYDRANT ASSEMBLY RELOCATE          |                             |                             |
0149 720-98136                3.000  EACH |    2000.00000        6000.00|                             |
  FIRE HYDRANT, RESET                     |                             |                             |
0150 801-03290               12.000  EACH |     145.00000        1740.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0151 801-04308                9.000  EACH |     185.00000        1665.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0152 801-06625               46.000  EACH |      72.00000        3312.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0153 801-06640                6.000  EACH |     115.00000         690.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0154 801-06775                       LUMP |   83900.00000       83900.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0155 801-07118              216.000  LFT  |      10.00000        2160.00|                             |
  BARRICADE, III-A                        |                             |                             |
0156 801-07119              120.000  LFT  |      10.50000        1260.00|                             |
  BARRICADE, III-B                        |                             |                             |
0157 802-03896                2.000  EACH |    1500.00000        3000.00|                             |
  BOLLARD , COLLAPSIBLE                   |                             |                             |
0158 802-05704              488.600  LFT  |      12.00000        5863.20|                             |
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0159 802-09838              467.000  SFT  |      13.00000        6071.00|                             |
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0160 805-02645                8.000  EACH |     560.00000        4480.00|                             |
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0161 805-11744                3.000  EACH |     942.00000        2826.00|                             |
  HANDHOLE SIGNAL TYPE 2                  |                             |                             |
0162 805-11771                8.000  EACH |    2400.00000       19200.00|                             |
  SIGNAL POLE, PEDESTAL, 16 FT            |                             |                             |
0163 805-11799                8.000  EACH |    3200.00000       25600.00|                             |
  RECTANGULAR RAPID FLASHING BEACON       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 181                     CONTRACT ID : R -33774-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(       )                    |(      )
                                          |RIETH RILEY CONSTRUCTION     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0164 807-02603                1.000  EACH |    2100.00000        2100.00|                             |
  LIGHT STANDARD RELOCATE                 |                             |                             |
0165 807-03051            29600.000  LFT  |       1.00000       29600.00|                             |
  LIGHT CABLE, 1/C 10GA.                  |                             |                             |
0166 807-03950               34.000  EACH |    1777.00000       60418.00|                             |
  LUMINAIRE ORNAMENTAL                    |                             |                             |
0167 807-03951               34.000  EACH |    3198.00000      108732.00|                             |
  LIGHT POLE ORNAMENTAL                   |                             |                             |
0168 807-86810                4.000  EACH |    3874.00000       15496.00|                             |
  SERVICE POINT, II                       |                             |                             |
0169 807-97122             8026.000  LFT  |       7.50000       60195.00|                             |
  PIPE PVC 2 IN                           |                             |                             |
0170 808-03439               18.000  LFT  |       6.12000         110.16|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
0171 808-06711             1698.000  LFT  |       0.11000         186.78|                             |
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0172 808-06713             1022.000  LFT  |       0.11000         112.42|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0173 808-06714             8874.000  LFT  |       0.11000         976.14|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0174 808-06726               85.000  LFT  |       3.00000         255.00|                             |
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
0175 808-11691               69.000  LFT  |       2.00000         138.00|                             |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 12  |                             |                             |
  IN.                                     |                             |                             |
0176 808-11698               78.000  LFT  |       5.25000         409.50|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD LINE, WHITE, 27 IN.               |                             |                             |
0177 808-75002               42.000  LFT  |       0.25000          10.50|                             |
  LINE, PAINT, BROKEN, WHITE, 6 IN.       |                             |                             |
0178 808-75278              902.000  LFT  |       5.20000        4690.40|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12 IN.         |                             |                             |
0179 808-75320               20.000  EACH |     132.00000        2640.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0180 808-75350                1.000  EACH |     655.00000         655.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  SCHOOL                                  |                             |                             |
0181 605-06255              724.000  SYS  |      85.00000       61540.00|                             |
  CENTER CURB, D CONCRETE , MODIFIED      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     5,694,919.89|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     5,694,919.89|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SAFE ROUTE TO SCHOOL                                        COMPLETION DATE : 10/15/17
     LOCATION     : ALONG VARIOUS ROADS THROUGHOUT THE TOWN OF PENDLETON             PROJECT(S) :  129716100LC3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       472,976.79  100.0000%
   2   35-1139301     E & B PAVING INC                                                           $       484,416.00  102.4186%
   3   35-1606893     OLCO INC                                                                   $       555,857.41  117.5232%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       564,600.00  119.3716%
   5   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       568,598.00  120.2169%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2  ) 35-1139301          |(   3  ) 35-1606893
                                          |MORPHEY CONSTRUCTION INC     |E & B PAVING INC             |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2500.00000        2500.00|   12500.00000       12500.00|   11750.00000       11750.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   23000.00000       23000.00|   24200.00000       24200.00|   37000.00000       37000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   15000.00000       15000.00|    9500.00000        9500.00|   21350.00000       21350.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 203-02000              810.000  CYS  |      60.00000       48600.00|      77.00000       62370.00|      39.15000       31711.50
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070              705.000  CYS  |      40.00000       28200.00|      50.00000       35250.00|      47.97000       33818.85
  BORROW                                  |                             |                             |
0012 205-03371                4.000  CYS  |       1.00000           4.00|     100.00000         400.00|     135.00000         540.00
  SEDIMENT, REMOVE                        |                             |                             |
0013 205-06931                9.000  TON  |     100.00000         900.00|      65.00000         585.00|     216.00000        1944.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0014 205-06933                4.000  EACH |     116.00000         464.00|     116.00000         464.00|     148.50000         594.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937             6225.000  LFT  |       1.34000        8341.50|       3.00000       18675.00|       1.85000       11516.25
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-09543              100.000  TON  |      39.00000        3900.00|      20.00000        2000.00|      29.70000        2970.00
  NO. 2 STONE                             |                             |                             |
0017 205-11586                1.000  TON  |     140.00000         140.00|     200.00000         200.00|      59.40000          59.40
  TEMPORARY FILTER STONE                  |                             |                             |
0018 205-11587               27.000  SYS  |      10.00000         270.00|      16.00000         432.00|       5.50000         148.50
  TEMPORARY GEOTEXTILE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1139301         |(   3  ) 35-1606893
                                          |MORPHEY CONSTRUCTION INC     |E & B PAVING INC             |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 207-08266             2624.000  SYS  |      15.00000       39360.00|       3.00000        7872.00|      15.28000       40094.72
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0020 211-09264               26.000  CYS  |      25.00000         650.00|      20.00000         520.00|      23.37000         607.62
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0021 214-11796             2624.000  SYS  |       2.00000        5248.00|       2.00000        5248.00|       1.57000        4119.68
  GEOGRID, TYPE IB                        |                             |                             |
0022 301-07448              803.000  TON  |      24.00000       19272.00|      30.00000       24090.00|      48.29000       38776.87
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0023 304-07490                4.000  TON  |     400.00000        1600.00|     125.00000         500.00|     270.00000        1080.00
  HMA PATCHING, TYPE B                    |                             |                             |
0024 306-08432               57.000  SYS  |      55.17000        3144.69|      20.00000        1140.00|      82.35000        4693.95
  MILLING, APPROACH                       |                             |                             |
0025 406-05521             2194.000  SYS  |       0.15000         329.10|       0.17000         372.98|       1.00000        2194.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 603-02736              178.000  LFT  |      30.00000        5340.00|      57.50000       10235.00|      41.71000        7424.38
  FENCE, WOOD, RESET                      |                             |                             |
0027 604-05528              406.000  TON  |      95.00000       38570.00|     140.00000       56840.00|     189.00000       76734.00
  HMA FOR SIDEWALK                        |                             |                             |
0028 604-06070             1589.000  SYS  |      50.00000       79450.00|      60.00000       95340.00|      51.25000       81436.25
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07894                7.000  SYS  |     150.00000        1050.00|     155.00000        1085.00|     168.75000        1181.25
  CURB RAMP, CONCRETE, A                  |                             |                             |
0030 604-07897               27.000  SYS  |     160.00000        4320.00|     185.00000        4995.00|     217.35000        5868.45
  CURB RAMP, CONCRETE, C                  |                             |                             |
0031 604-07901               20.000  SYS  |     170.00000        3400.00|     155.00000        3100.00|     259.35000        5187.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-07903                9.000  SYS  |     150.00000        1350.00|     185.00000        1665.00|     128.25000        1154.25
  CURB RAMP, CONCRETE, K                  |                             |                             |
0033 605-06120              481.000  LFT  |      28.00000       13468.00|      30.00000       14430.00|      33.68000       16200.08
  CURB, CONCRETE                          |                             |                             |
0034 605-06125               14.000  LFT  |      58.00000         812.00|     335.00000        4690.00|      40.50000         567.00
  CURB, CONCRETE, MODIFIED                |                             |                             |
0035 605-06140              923.000  LFT  |      28.00000       25844.00|      20.00000       18460.00|      35.18000       32471.14
  CURB AND GUTTER, CONCRETE               |                             |                             |
0036 610-07487                5.000  TON  |     280.00000        1400.00|     150.00000         750.00|     249.75000        1248.75
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0037 616-02320               18.000  SYS  |      20.00000         360.00|      35.00000         630.00|       7.50000         135.00
  GEOTEXTILES                             |                             |                             |
0038 616-06405                9.000  TON  |     100.00000         900.00|      85.00000         765.00|      50.25000         452.25
  RIPRAP, REVETMENT                       |                             |                             |
0039 621-01004                2.000  EACH |     700.00000        1400.00|     700.00000        1400.00|     742.50000        1485.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1139301         |(   3  ) 35-1606893
                                          |MORPHEY CONSTRUCTION INC     |E & B PAVING INC             |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 621-02770              681.000  SYS  |       9.00000        6129.00|       2.02000        1375.62|       7.00000        4767.00
  EROSION CONTROL BLANKET                 |                             |                             |
0041 621-06560             3677.000  SYS  |       6.00000       22062.00|       0.68000        2500.36|       3.38000       12428.26
  MULCHED SEEDING U                       |                             |                             |
0042 628-11976                1.000  EACH |      50.00000          50.00|     150.00000         150.00|     371.25000         371.25
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0043 628-11977                1.000  EACH |    1000.00000        1000.00|     600.00000         600.00|     500.00000         500.00
  COMPUTER SYSTEM                         |                             |                             |
0044 715-05121               32.000  LFT  |      80.00000        2560.00|      60.00000        1920.00|      62.00000        1984.00
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             |
0045 715-05149               70.000  LFT  |      70.00000        4900.00|      47.00000        3290.00|      43.20000        3024.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0046 715-46000                2.000  EACH |     600.00000        1200.00|     715.00000        1430.00|     658.13000        1316.26
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0047 715-46010                2.000  EACH |     700.00000        1400.00|     815.02000        1630.04|     355.00000         710.00
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0048 720-44000                1.000  EACH |     900.00000         900.00|     825.00000         825.00|     526.50000         526.50
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0049 720-45235                1.000  EACH |    2000.00000        2000.00|    1550.00000        1550.00|    1617.17000        1617.17
  CATCH BASIN, E7                         |                             |                             |
0050 720-93409                1.000  EACH |    2500.00000        2500.00|    1750.00000        1750.00|    2554.00000        2554.00
  INLET, B15 MODIFIED                     |                             |                             |
0051 720-98174                2.000  EACH |    2500.00000        5000.00|    1650.00000        3300.00|    2487.00000        4974.00
  INLET, B15                              |                             |                             |
0052 720-98555                1.000  EACH |    2500.00000        2500.00|    1750.00000        1750.00|    2554.00000        2554.00
  INLET, C15                              |                             |                             |
0053 801-03290                2.000  EACH |     200.00000         400.00|     200.00000         400.00|     205.20000         410.40
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06640               11.000  EACH |     170.00000        1870.00|     170.00000        1870.00|     168.75000        1856.25
  CONSTRUCTION SIGN, A                    |                             |                             |
0055 801-06645                3.000  EACH |      70.00000         210.00|      70.00000         210.00|      74.25000         222.75
  CONSTRUCTION SIGN, B                    |                             |                             |
0056 801-06775                       LUMP |   20000.00000       20000.00|   24100.00000       24100.00|   21330.00000       21330.00
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07119               24.000  LFT  |      20.00000         480.00|      20.00000         480.00|      14.85000         356.40
  BARRICADE, III-B                        |                             |                             |
0058 802-05701               66.500  LFT  |      25.00000        1662.50|      17.50000        1163.75|      23.63000        1571.40
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0059 802-07058                4.000  EACH |     350.00000        1400.00|     225.00000         900.00|     303.00000        1212.00
  SIGN, SHEET, ASSEMBLY RELOCATE          |                             |                             |
0060 802-09838               46.500  SFT  |      29.00000        1348.50|      19.50000         906.75|      26.33000        1224.35
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2046222          |(   2   ) 35-1139301         |(   3  ) 35-1606893
                                          |MORPHEY CONSTRUCTION INC     |E & B PAVING INC             |OLCO INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 805-02150                2.000  EACH |     900.00000        1800.00|     950.00000        1900.00|    1282.50000        2565.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN.                                     |                             |                             |
0062 805-02645                2.000  EACH |    1500.00000        3000.00|     875.00000        1750.00|     181.25000         362.50
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0063 805-08214               30.000  LFT  |      40.00000        1200.00|      30.00000         900.00|      40.50000        1215.00
  CONDUIT, PVC, 2 IN. SCHEDULE 40         |                             |                             |
0064 805-78370                2.000  EACH |     600.00000        1200.00|     500.00000        1000.00|     675.00000        1350.00
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0065 805-78480              210.000  LFT  |       3.30000         693.00|       2.50000         525.00|       3.38000         709.80
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
0066 805-78485              210.000  LFT  |       3.50000         735.00|       2.60000         546.00|       3.51000         737.10
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0067 805-99162                2.000  EACH |    1500.00000        3000.00|     900.00000        1800.00|    1215.00000        2430.00
  SIGNAL POLE, PEDESTAL, 11 FT            |                             |                             |
0068 808-03439              128.000  LFT  |      10.00000        1280.00|      10.00000        1280.00|      10.80000        1382.40
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
0069 808-06368               66.000  LFT  |       5.00000         330.00|       5.00000         330.00|      16.53000        1090.98
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0070 808-06714              132.000  LFT  |       3.00000         396.00|       3.00000         396.00|       5.40000         712.80
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0071 808-75297               28.000  LFT  |      10.00000         280.00|      10.00000         280.00|      10.80000         302.40
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0072 808-75300              359.000  LFT  |       2.50000         897.50|       2.50000         897.50|       2.70000         969.30
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       472,976.79|           $       484,416.00|           $       555,857.41
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       472,976.79|           $       484,416.00|           $       555,857.41
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 26-4305155         |(      )
                                          |RIETH RILEY CONSTRUCTION     |R A MYERS CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   13650.00000       13650.00|   24000.00000       24000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   47104.68000       47104.68|   27100.00000       27100.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   14393.00000       14393.00|   30000.00000       30000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 203-02000              810.000  CYS  |     120.00000       97200.00|      51.00000       41310.00|
  EXCAVATION, COMMON                      |                             |                             |
0011 203-02070              705.000  CYS  |      43.50000       30667.50|      49.00000       34545.00|
  BORROW                                  |                             |                             |
0012 205-03371                4.000  CYS  |     127.00000         508.00|     100.00000         400.00|
  SEDIMENT, REMOVE                        |                             |                             |
0013 205-06931                9.000  TON  |      67.00000         603.00|     100.00000         900.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0014 205-06933                4.000  EACH |     116.00000         464.00|     300.00000        1200.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937             6225.000  LFT  |       2.06000       12823.50|       1.75000       10893.75|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-09543              100.000  TON  |      33.00000        3300.00|      44.00000        4400.00|
  NO. 2 STONE                             |                             |                             |
0017 205-11586                1.000  TON  |     220.00000         220.00|     200.00000         200.00|
  TEMPORARY FILTER STONE                  |                             |                             |
0018 205-11587               27.000  SYS  |      19.00000         513.00|       6.00000         162.00|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0019 207-08266             2624.000  SYS  |       3.50000        9184.00|      18.00000       47232.00|
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 26-4305155         |(      )
                                          |RIETH RILEY CONSTRUCTION     |R A MYERS CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 211-09264               26.000  CYS  |      24.35000         633.10|      58.00000        1508.00|
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0021 214-11796             2624.000  SYS  |       3.00000        7872.00|       2.50000        6560.00|
  GEOGRID, TYPE IB                        |                             |                             |
0022 301-07448              803.000  TON  |      41.20000       33083.60|      44.00000       35332.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0023 304-07490                4.000  TON  |     559.00000        2236.00|     500.00000        2000.00|
  HMA PATCHING, TYPE B                    |                             |                             |
0024 306-08432               57.000  SYS  |      43.75000        2493.75|      33.00000        1881.00|
  MILLING, APPROACH                       |                             |                             |
0025 406-05521             2194.000  SYS  |       0.12000         263.28|       0.25000         548.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 603-02736              178.000  LFT  |      57.50000       10235.00|      48.00000        8544.00|
  FENCE, WOOD, RESET                      |                             |                             |
0027 604-05528              406.000  TON  |     166.75000       67700.50|     110.00000       44660.00|
  HMA FOR SIDEWALK                        |                             |                             |
0028 604-06070             1589.000  SYS  |      50.25000       79847.25|      66.00000      104874.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0029 604-07894                7.000  SYS  |     180.00000        1260.00|     200.00000        1400.00|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0030 604-07897               27.000  SYS  |     180.00000        4860.00|     225.00000        6075.00|
  CURB RAMP, CONCRETE, C                  |                             |                             |
0031 604-07901               20.000  SYS  |     180.00000        3600.00|     240.00000        4800.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0032 604-07903                9.000  SYS  |     180.00000        1620.00|     290.00000        2610.00|
  CURB RAMP, CONCRETE, K                  |                             |                             |
0033 605-06120              481.000  LFT  |      32.90000       15824.90|      27.00000       12987.00|
  CURB, CONCRETE                          |                             |                             |
0034 605-06125               14.000  LFT  |     104.25000        1459.50|      31.00000         434.00|
  CURB, CONCRETE, MODIFIED                |                             |                             |
0035 605-06140              923.000  LFT  |      17.15000       15829.45|      33.00000       30459.00|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0036 610-07487                5.000  TON  |     443.00000        2215.00|     300.00000        1500.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0037 616-02320               18.000  SYS  |      36.21000         651.78|       7.00000         126.00|
  GEOTEXTILES                             |                             |                             |
0038 616-06405                9.000  TON  |      58.60000         527.40|     100.00000         900.00|
  RIPRAP, REVETMENT                       |                             |                             |
0039 621-01004                2.000  EACH |     700.00000        1400.00|     400.00000         800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0040 621-02770              681.000  SYS  |       2.02000        1375.62|       3.25000        2213.25|
  EROSION CONTROL BLANKET                 |                             |                             |
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     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 26-4305155         |(      )
                                          |RIETH RILEY CONSTRUCTION     |R A MYERS CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 621-06560             3677.000  SYS  |       0.68000        2500.36|       2.00000        7354.00|
  MULCHED SEEDING U                       |                             |                             |
0042 628-11976                1.000  EACH |    1200.00000        1200.00|    1100.00000        1100.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0043 628-11977                1.000  EACH |    3600.00000        3600.00|    1300.00000        1300.00|
  COMPUTER SYSTEM                         |                             |                             |
0044 715-05121               32.000  LFT  |      38.90000        1244.80|      34.00000        1088.00|
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             |
0045 715-05149               70.000  LFT  |      64.75000        4532.50|      26.00000        1820.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0046 715-46000                2.000  EACH |     728.00000        1456.00|     450.00000         900.00|
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0047 715-46010                2.000  EACH |     800.00000        1600.00|     475.00000         950.00|
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0048 720-44000                1.000  EACH |     675.00000         675.00|     300.00000         300.00|
  CASTING, ADJUST TO GRADE , INLET        |                             |                             |
0049 720-45235                1.000  EACH |    1860.00000        1860.00|    4000.00000        4000.00|
  CATCH BASIN, E7                         |                             |                             |
0050 720-93409                1.000  EACH |    2628.00000        2628.00|     900.00000         900.00|
  INLET, B15 MODIFIED                     |                             |                             |
0051 720-98174                2.000  EACH |    2628.00000        5256.00|    4000.00000        8000.00|
  INLET, B15                              |                             |                             |
0052 720-98555                1.000  EACH |    2750.00000        2750.00|    3900.00000        3900.00|
  INLET, C15                              |                             |                             |
0053 801-03290                2.000  EACH |     200.00000         400.00|     300.00000         600.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0054 801-06640               11.000  EACH |     170.00000        1870.00|     250.00000        2750.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0055 801-06645                3.000  EACH |      70.00000         210.00|     200.00000         600.00|
  CONSTRUCTION SIGN, B                    |                             |                             |
0056 801-06775                       LUMP |   32740.00000       32740.00|   22000.00000       22000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0057 801-07119               24.000  LFT  |      20.00000         480.00|      20.00000         480.00|
  BARRICADE, III-B                        |                             |                             |
0058 802-05701               66.500  LFT  |      12.35000         821.28|      22.00000        1463.00|
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0059 802-07058                4.000  EACH |     160.00000         640.00|     250.00000        1000.00|
  SIGN, SHEET, ASSEMBLY RELOCATE          |                             |                             |
0060 802-09838               46.500  SFT  |      19.50000         906.75|      20.00000         930.00|
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0061 805-02150                2.000  EACH |     950.00000        1900.00|    1000.00000        2000.00|
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN.                                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 191                     CONTRACT ID : R -34827-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 26-4305155         |(      )
                                          |RIETH RILEY CONSTRUCTION     |R A MYERS CONSTRUCTION CO    |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 805-02645                2.000  EACH |     875.00000        1750.00|    1000.00000        2000.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0063 805-08214               30.000  LFT  |      30.00000         900.00|      35.00000        1050.00|
  CONDUIT, PVC, 2 IN. SCHEDULE 40         |                             |                             |
0064 805-78370                2.000  EACH |     500.00000        1000.00|     550.00000        1100.00|
  PEDESTRIAN PUSH BUTTON, NON-APS         |                             |                             |
0065 805-78480              210.000  LFT  |       2.50000         525.00|       2.75000         577.50|
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
0066 805-78485              210.000  LFT  |       2.60000         546.00|       2.70000         567.00|
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0067 805-99162                2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00|
  SIGNAL POLE, PEDESTAL, 11 FT            |                             |                             |
0068 808-03439              128.000  LFT  |      10.00000        1280.00|       9.00000        1152.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
0069 808-06368               66.000  LFT  |       5.00000         330.00|      13.00000         858.00|
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0070 808-06714              132.000  LFT  |       3.00000         396.00|       4.00000         528.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0071 808-75297               28.000  LFT  |      10.00000         280.00|      22.00000         616.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0072 808-75300              359.000  LFT  |       2.50000         897.50|       6.00000        2154.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       564,600.00|           $       568,598.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       564,600.00|           $       568,598.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 211                     CONTRACT ID : R -35355-A                   COUNTIES : PERRY
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : SAFE ROUTE TO SCHOOL                                        COMPLETION DATE : 11/30/15
     LOCATION     : ALONG FIRST STREET, HAFFLE STREET, AND KNIGHT STREET             PROJECT(S) :  1173695

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2131982     J B I CONSTRUCTION INC                                                     $       224,900.00  100.0000%
   2   35-1606893     OLCO INC                                                                   $       299,695.17  133.2571%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -35355-A                   COUNTIES : PERRY
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2131982          |(   2  ) 35-1606893          |(      )
                                          |J B I CONSTRUCTION INC       |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7000.00000        7000.00|    6800.00000        6800.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   11000.00000       11000.00|   36500.00000       36500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-52370                       LUMP |    6500.00000        6500.00|   18375.00000       18375.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0009 202-02278               19.000  LFT  |      20.00000         380.00|      26.86000         510.34|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0010 202-52710               96.000  SYS  |      19.00000        1824.00|      26.58000        2551.68|
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0011 203-02000              451.000  CYS  |      55.00000       24805.00|      42.37000       19108.87|
  EXCAVATION, COMMON                      |                             |                             |
0012 205-03371                2.000  CYS  |      55.00000         110.00|     220.50000         441.00|
  SEDIMENT, REMOVE                        |                             |                             |
0013 205-06933               18.000  EACH |     120.00000        2160.00|     107.50000        1935.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0014 205-06937             2621.000  LFT  |       1.35000        3538.35|       2.58000        6762.18|
  TEMPORARY SILT FENCE                    |                             |                             |
0015 205-09543              100.000  TON  |      32.00000        3200.00|      58.80000        5880.00|
  NO. 2 STONE                             |                             |                             |
0016 205-11591              136.000  LBS  |       3.50000         476.00|      16.75000        2278.00|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0017 207-08264              447.000  SYS  |      32.00000       14304.00|      17.76000        7938.72|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0018 211-09265               20.000  CYS  |      50.00000        1000.00|      25.73000         514.60|
  STRUCTURE BACKFILL, TYPE 2              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -35355-A                   COUNTIES : PERRY
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2131982          |(   2   ) 35-1606893         |(      )
                                          |J B I CONSTRUCTION INC       |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 301-07448               68.000  TON  |      44.00000        2992.00|      54.00000        3672.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0020 303-01180               83.000  TON  |      44.00000        3652.00|      54.00000        4482.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0021 601-02103               25.000  LFT  |     126.00000        3150.00|     185.22000        4630.50|
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN. SPACING                             |                             |                             |
0024 604-06070             1373.000  SYS  |      40.00000       54920.00|      55.86000       76695.78|
  SIDEWALK, CONCRETE                      |                             |                             |
0025 604-07903               36.000  SYS  |     185.00000        6660.00|      11.72000         421.92|
  CURB RAMP, CONCRETE, K                  |                             |                             |
0026 605-06125               19.000  LFT  |      40.00000         760.00|      53.72000        1020.68|
  CURB, CONCRETE, MODIFIED                |                             |                             |
0027 610-08446              447.000  SYS  |      58.00000       25926.00|      69.09000       30883.23|
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0028 611-06497                4.000  EACH |     321.00000        1284.00|     471.87000        1887.48|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0029 621-01004                2.000  EACH |     800.00000        1600.00|     367.50000         735.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0030 621-06545                1.000  TON  |     750.00000         750.00|     882.00000         882.00|
  FERTILIZER                              |                             |                             |
0031 621-06554               54.000  LBS  |       3.75000         202.50|      17.69000         955.26|
  SEED MIXTURE U                          |                             |                             |
0032 621-06565                1.000  TON  |     460.00000         460.00|    1102.00000        1102.00|
  MULCHING MATERIAL                       |                             |                             |
0033 621-06575               91.000  SYS  |      30.00000        2730.00|      12.23000        1112.93|
  SODDING, NURSERY                        |                             |                             |
0034 715-05147               12.000  LFT  |      88.00000        1056.00|      36.75000         441.00|
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             |
0035 715-05149               30.000  LFT  |      54.00000        1620.00|      52.00000        1560.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0036 720-44000               13.000  EACH |     575.00000        7475.00|     661.00000        8593.00|
  CASTING, ADJUST TO GRADE , MANHOLE      |                             |                             |
0037 720-44025                3.000  EACH |     775.00000        2325.00|    1029.00000        3087.00|
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                             |                             |
0038 720-45005                2.000  EACH |    2200.00000        4400.00|    2515.00000        5030.00|
  INLET, A2                               |                             |                             |
0039 720-45105                3.000  EACH |    2200.00000        6600.00|    2576.00000        7728.00|
  INLET, A2 MODIFIED                      |                             |                             |
0040 801-03290                4.000  EACH |     150.00000         600.00|     235.00000         940.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 211                     CONTRACT ID : R -35355-A                   COUNTIES : PERRY
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2131982          |(   2   ) 35-1606893         |(      )
                                          |J B I CONSTRUCTION INC       |OLCO INC                     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 801-03291                4.000  EACH |      65.00000         260.00|     220.00000         880.00|
  CONSTRUCTION SIGN, D                    |                             |                             |
0042 801-06640               10.000  EACH |     125.00000        1250.00|     183.00000        1830.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0043 801-06775                       LUMP |   10492.65000       10492.65|   15450.00000       15450.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0044 802-07060                1.000  EACH |     250.00000         250.00|     108.00000         108.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0045 808-75300              120.000  LFT  |       3.75000         450.00|      51.00000        6120.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0046 601-99105              187.000  LFT  |      33.50000        6264.50|      49.00000        9163.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0047 601-03464                6.000  EACH |      78.00000         468.00|     114.00000         684.00|
  GUARDRAIL, STEEL CURVED TERMINAL END    |                             |                             |
  SECTION                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       224,900.00|           $       299,695.17|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       224,900.00|           $       299,695.17|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 221                     CONTRACT ID : R -35384-A                   COUNTIES : CARROLL
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES                 COMPLETION DATE : 11/05/16
     LOCATION     : ALONG WASHINGTON STREET GATEWAY TRAIL FROM SUMMIT STREET         PROJECT(S) :  1297747
                    TO FRONT STREET AND MONROE STREET TO COLUMBIA STREET

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,704,350.96  100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION COMPANY INC                                           $     2,030,898.93  119.1597%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : R -35384-A                   COUNTIES : CARROLL
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2  ) 35-1339168          |(      )
                                          |MILESTONE CONTRACTORS LP     |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ENHANCEMENTS BIKE AND PEDESTRIAN FACILITIES
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   23425.00000       23425.00|   11036.82000       11036.82|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   85000.00000       85000.00|  100000.00000      100000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-02260                1.000  EACH |    3750.00000        3750.00|    2500.00000        2500.00|
  TREE 30 IN., REMOVE                     |                             |                             |
0010 201-52370                       LUMP |   46840.00000       46840.00|   55709.48000       55709.48|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01261                1.000  EACH |     937.50000         937.50|    2500.00000        2500.00|
  TESTING FOR ASBESTOS                    |                             |                             |
0012 202-02240              273.000  SYS  |      41.50000       11329.50|      20.00000        5460.00|
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-02278             1953.000  LFT  |      14.00000       27342.00|      13.13000       25642.89|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0014 202-02279              315.000  LFT  |      17.60000        5544.00|      13.13000        4135.95|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0015 202-51328                       LUMP |   28969.82000       28969.82|   76000.00000       76000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0016 202-52710             1210.000  SYS  |      23.28000       28168.80|      16.27000       19686.70|
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0017 202-91385                4.000  EACH |    1000.00000        4000.00|    1168.26000        4673.04|
  INLET, REMOVE                           |                             |                             |
0018 203-02000             1051.000  CYS  |      51.75000       54389.25|      42.31000       44467.81|
  EXCAVATION, COMMON                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : R -35384-A                   COUNTIES : CARROLL
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1339168         |(      )
                                          |MILESTONE CONTRACTORS LP     |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06933               17.000  EACH |      94.50000        1606.50|      90.00000        1530.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
0020 207-08264             2081.000  SYS  |      13.66000       28426.46|      12.00000       24972.00|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0021 211-09264               26.000  CYS  |      84.02000        2184.52|      45.94000        1194.44|
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0022 211-09266              331.000  CYS  |      68.29000       22603.99|      35.57000       11773.67|
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0023 301-07448             1428.000  TON  |      27.28000       38955.84|      36.53000       52164.84|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0024 303-01180               95.000  TON  |      40.98000        3893.10|      59.55000        5657.25|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0025 401-07321               80.000  TON  |     102.14000        8171.20|     325.00000       26000.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0026 401-07328               15.000  TON  |     194.24000        2913.60|     325.00000        4875.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0027 401-07371              254.000  TON  |     186.75000       47434.50|     275.00000       69850.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             |
0028 406-05520                1.000  TON  |     808.19000         808.19|     600.00000         600.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0029 601-02241              646.000  LFT  |       4.20000        2713.20|       4.00000        2584.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0030 601-03667              600.000  LFT  |     115.50000       69300.00|     110.00000       66000.00|
  RAILING ORNAMENTAL                      |                             |                             |
0031 601-06289                1.000  EACH |    7875.00000        7875.00|    7500.00000        7500.00|
  IMPACT ATTENUATOR, RESET, CR-W1, TL-3   |                             |                             |
0032 604-04740             1496.000  SFT  |      20.00000       29920.00|      27.55000       41214.80|
  PAVERS , APPROACHES                     |                             |                             |
0033 604-04740             3227.000  SFT  |      20.00000       64540.00|      17.17000       55407.59|
  PAVERS , PEDESTRIAN                     |                             |                             |
0034 604-06070              281.000  SYS  |      58.67000       16486.27|      91.48000       25705.88|
  SIDEWALK, CONCRETE                      |                             |                             |
0035 604-07897               24.000  SYS  |     224.65000        5391.60|     264.15000        6339.60|
  CURB RAMP, CONCRETE, C , MODIFIED       |                             |                             |
0036 604-07898                5.000  SYS  |     496.33000        2481.65|     292.75000        1463.75|
  CURB RAMP, CONCRETE, D , MODIFIED       |                             |                             |
0037 604-07900               11.000  SYS  |     319.83000        3518.13|     309.96000        3409.56|
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
0038 604-07901                9.000  SYS  |     346.10000        3114.90|     324.62000        2921.58|
  CURB RAMP, CONCRETE, G , MODIFIED       |                             |                             |
0039 604-07902               67.000  SYS  |     175.79000       11777.93|     269.93000       18085.31|
  CURB RAMP, CONCRETE, H , MODIFIED       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : R -35384-A                   COUNTIES : CARROLL
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1339168         |(      )
                                          |MILESTONE CONTRACTORS LP     |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 604-11738               16.000  LFT  |     125.00000        2000.00|     187.43000        2998.88|
  DETECTABLE WARNING ELEMENT , FOR        |                             |                             |
  RAILROAD                                |                             |                             |
0041 605-06120              648.000  LFT  |      24.20000       15681.60|      51.40000       33307.20|
  CURB, CONCRETE                          |                             |                             |
0042 605-06140              322.000  LFT  |      37.75000       12155.50|      51.40000       16550.80|
  CURB AND GUTTER, CONCRETE               |                             |                             |
0043 605-06155             1326.000  LFT  |      27.50000       36465.00|      51.39000       68143.14|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0044 605-96305              214.000  LFT  |      32.49000        6952.86|      51.40000       10999.60|
  CURB AND GUTTER, CONCRETE DEPRESSED     |                             |                             |
0045 610-09108              308.000  SYS  |     108.00000       33264.00|      86.42000       26617.36|
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0046 616-02320               15.000  SYS  |      26.75000         401.25|       3.01000          45.15|
  GEOTEXTILES                             |                             |                             |
0047 621-01004                2.000  EACH |     945.00000        1890.00|     900.00000        1800.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0048 621-02770              510.000  SYS  |       1.55000         790.50|       1.48000         754.80|
  EROSION CONTROL BLANKET                 |                             |                             |
0049 621-06557              150.000  LBS  |       8.13000        1219.50|       7.74000        1161.00|
  SEED MIXTURE T                          |                             |                             |
0050 621-06560              810.000  SYS  |       1.00000         810.00|       0.94000         761.40|
  MULCHED SEEDING U                       |                             |                             |
0051 621-06567                5.000  kGAL |      21.00000         105.00|      20.00000         100.00|
  WATER                                   |                             |                             |
0052 621-06570              209.000  CYS  |     146.30000       30576.70|      57.33000       11981.97|
  TOPSOIL                                 |                             |                             |
0053 621-06575             1950.000  SYS  |       4.83000        9418.50|       4.60000        8970.00|
  SODDING, NURSERY                        |                             |                             |
0054 621-08538                5.000  CYS  |     108.15000         540.75|     103.00000         515.00|
  MULCH                                   |                             |                             |
0055 622-04990              560.000  LFT  |       4.13000        2312.80|       3.93000        2200.80|
  LANDSCAPE EDGING                        |                             |                             |
0056 622-05639              210.000  EACH |      44.00000        9240.00|      42.00000        8820.00|
  PLANT, DECIDUOUS SHRUB, 18 TO 24 IN.    |                             |                             |
0057 622-05650               13.000  EACH |     387.45000        5036.85|     369.00000        4797.00|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2 IN. TO 2.5 IN.                   |                             |                             |
0058 702-90915               53.000  CYS  |     942.78000       49967.34|     750.00000       39750.00|
  CONCRETE, CLASS, A                      |                             |                             |
0059 703-06029              818.000  LBS  |       2.83000        2314.94|       1.20000         981.60|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : R -35384-A                   COUNTIES : CARROLL
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1339168         |(      )
                                          |MILESTONE CONTRACTORS LP     |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 714-05562             1015.000  SFT  |     156.41000      158756.15|     219.98000      223279.70|
  RETAINING WALL , NO 1                   |                             |                             |
0061 714-05562              722.000  SFT  |     149.67000      108061.74|     199.83000      144277.26|
  RETAINING WALL , NO 2                   |                             |                             |
0062 714-05562             7435.000  SFT  |      31.66000      235392.10|      38.38000      285355.30|
  RETAINING WALL , SHEET PILE WALL        |                             |                             |
0063 715-05149              109.000  LFT  |      92.21000       10050.89|     165.35000       18023.15|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0064 715-08282                4.000  TON  |     521.32000        2085.28|     400.00000        1600.00|
  HMA FOR STRUCTURE INSTALLATION, TYPE A  |                             |                             |
0065 715-09064              109.000  LFT  |      15.25000        1662.25|      14.50000        1580.50|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0066 720-44000               12.000  EACH |     584.03000        7008.36|     846.44000       10157.28|
  CASTING, ADJUST TO GRADE , INLETS AND   |                             |                             |
  MANHOLES                                |                             |                             |
0067 720-44015                1.000  EACH |    1579.15000        1579.15|    1305.45000        1305.45|
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                             |                             |
0068 720-44055                4.000  EACH |    1339.32000        5357.28|    1464.43000        5857.72|
  CASTING, 10, FURNISH AND ADJUST TO GRAD |                             |                             |
0069 720-44296                2.000  EACH |     600.00000        1200.00|    1244.52000        2489.04|
  INLET, CAP                              |                             |                             |
0070 720-45005                1.000  EACH |    3250.00000        3250.00|    2989.04000        2989.04|
  INLET, A2                               |                             |                             |
0071 720-45045                2.000  EACH |    3900.00000        7800.00|    3089.03000        6178.06|
  INLET, J10                              |                             |                             |
0072 720-45055                3.000  EACH |    4000.00000       12000.00|    3189.04000        9567.12|
  INLET, M10                              |                             |                             |
0073 720-45410                1.000  EACH |    3000.00000        3000.00|    3339.04000        3339.04|
  MANHOLE, C4                             |                             |                             |
0074 720-98174                1.000  EACH |    4000.00000        4000.00|    3089.04000        3089.04|
  INLET, B15                              |                             |                             |
0075 731-03915              950.000  SFT  |     100.00000       95000.00|      29.52000       28044.00|
  ARCHITECTURAL SURFACE TREATMENT         |                             |                             |
0076 801-03290                2.000  EACH |     168.75000         337.50|     141.00000         282.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0077 801-04308                1.000  EACH |     362.25000         362.25|     269.00000         269.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0078 801-06207             7369.000  LFT  |       0.95000        7000.55|       0.89000        6558.41|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0079 801-06640               31.000  EACH |     120.75000        3743.25|     115.00000        3565.00|
  CONSTRUCTION SIGN, A                    |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 221 -6
                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : R -35384-A                   COUNTIES : CARROLL
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1339168         |(      )
                                          |MILESTONE CONTRACTORS LP     |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0080 801-06775                       LUMP |   50331.54000       50331.54|  187653.56000      187653.56|
  MAINTAINING TRAFFIC                     |                             |                             |
0081 801-07118              140.000  LFT  |       9.45000        1323.00|       8.39000        1174.60|
  BARRICADE, III-A                        |                             |                             |
0082 802-05701              113.000  LFT  |      17.33000        1958.29|      14.00000        1582.00|
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0083 802-07059               11.000  EACH |     194.25000        2136.75|      24.00000         264.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0084 802-07060                3.000  EACH |      63.00000         189.00|     187.00000         561.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0085 802-09838               67.000  SFT  |      22.05000        1477.35|      14.00000         938.00|
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0086 802-09840               13.000  SFT  |      26.25000         341.25|      20.50000         266.50|
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0087 802-97428               21.000  LFT  |     210.00000        4410.00|     102.00000        2142.00|
  SIGN POST, TUBULAR                      |                             |                             |
0088 807-03951               10.000  EACH |    4935.00000       49350.00|    4200.00000       42000.00|
  LIGHT POLE ORNAMENTAL , BANNER POLE     |                             |                             |
0089 808-04298                4.000  EACH |     304.50000        1218.00|     650.00000        2600.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  R X R                                   |                             |                             |
0090 808-05866                2.000  SYS  |      36.75000          73.50|     100.00000         200.00|
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             |
0091 808-06703              263.000  LFT  |       0.79000         207.77|       2.00000         526.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0092 808-06716             3572.000  LFT  |       0.68000        2428.96|       0.50000        1786.00|
  LINE, REMOVE                            |                             |                             |
0093 808-10034             2566.000  LFT  |       1.30000        3335.80|       2.00000        5132.00|
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0094 808-10051               32.000  LFT  |       7.70000         246.40|      12.00000         384.00|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  STOP LINE, WHITE, 24 IN.                |                             |                             |
0095 808-10056              263.000  LFT  |       2.68000         704.84|       4.50000        1183.50|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0096 808-75245              524.000  LFT  |       2.20000        1152.80|       2.00000        1048.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0097 808-75297               30.000  LFT  |       6.65000         199.50|      10.00000         300.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 221                     CONTRACT ID : R -35384-A                   COUNTIES : CARROLL
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1917625          |(   2   ) 35-1339168         |(      )
                                          |MILESTONE CONTRACTORS LP     |LAPORTE CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0098 808-75300              257.000  LFT  |       2.56000         657.92|       4.00000        1028.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,704,350.96|           $     2,030,898.93|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,704,350.96|           $     2,030,898.93|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 231                     CONTRACT ID : R -35467-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : PIPE LINING                                                 COMPLETION DATE : 05/15/16
     LOCATION     : ALONG  US 27, 6.26 MILES NORTH OF US 36                          PROJECT(S) :  129646900ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2097364     INDIANA RELINE INC                                                         $       112,395.00  100.0000%
   2   35-1817574     YARDBERRY LANDSCAPE COMPANY                                                $       152,494.00  135.6769%
   3   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING INC                                    $       159,800.00  142.1771%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 231                     CONTRACT ID : R -35467-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2097364          |(   2  ) 35-1817574          |(   3  ) 35-1004746
                                          |INDIANA RELINE INC           |YARDBERRY LANDSCAPE COMPANY  |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   PIPE LINING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    2300.00000        2300.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                2.000  EACH |     600.00000        1200.00|    2500.00000        5000.00|     500.00000        1000.00
  INSPECTION HOLE, DEEPER THAN 3 FT       |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |    2500.00000        2500.00|    7500.00000        7500.00|   10795.00000       10795.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 205-06937              100.000  LFT  |       6.00000         600.00|       3.50000         350.00|       7.00000         700.00
  TEMPORARY SILT FENCE                    |                             |                             |
0010 616-02320               55.000  SYS  |      10.00000         550.00|       7.00000         385.00|      10.00000         550.00
  GEOTEXTILES                             |                             |                             |
0011 616-05689               91.000  TON  |      85.00000        7735.00|     100.00000        9100.00|      95.00000        8645.00
  RIPRAP, CLASS 2                         |                             |                             |
0012 621-01004                1.000  EACH |     500.00000         500.00|     750.00000         750.00|     400.00000         400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0013 621-06559              470.000  SYS  |       3.00000        1410.00|       2.00000         940.00|       5.00000        2350.00
  MULCHED SEEDING R                       |                             |                             |
0014 715-05125              104.000  LFT  |      20.00000        2080.00|      60.00000        6240.00|     115.00000       11960.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                             |                             |
0015 716-07634              104.000  LFT  |     485.00000       50440.00|     550.00000       57200.00|     825.00000       85800.00
  PIPE INSTALLATION, TRENCHLESS, 30 IN.   |                             |                             |
0016 725-10027              104.000  LFT  |     350.00000       36400.00|     481.00000       50024.00|     310.00000       32240.00
  LINER PIPE, THERMOPLASTIC, CIRCULAR, 12 |                             |                             |
  5 - 12.6 SFT                            |                             |                             |
0017 801-03290                2.000  EACH |     300.00000         600.00|     250.00000         500.00|     290.00000         580.00
  CONSTRUCTION SIGN, C                    |                             |                             |
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     CALL ORDER   : 231                     CONTRACT ID : R -35467-A                   COUNTIES : RANDOLPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2097364          |(   2   ) 35-1817574         |(   3  ) 35-1004746
                                          |INDIANA RELINE INC           |YARDBERRY LANDSCAPE COMPANY  |TEMPLE & TEMPLE EXCAVATING &
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0018 801-06640                5.000  EACH |     275.00000        1375.00|     300.00000        1500.00|     175.00000         875.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0019 801-06775                       LUMP |    2000.00000        2000.00|   10000.00000       10000.00|    1600.00000        1600.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       112,395.00|           $       152,494.00|           $       159,800.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       112,395.00|           $       152,494.00|           $       159,800.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT, ROUNDABOUT                        COMPLETION DATE : 10/31/16
     LOCATION     : AT WHITELAND ROAD AND GRAHAM ROAD                                PROJECT(S) :  1173103

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       980,800.00  100.0000%
   2   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $     1,050,000.00  107.0555%
   3   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,096,797.88  111.8269%
   4   35-1139301     E & B PAVING INC                                                           $     1,155,330.00  117.7947%
   5   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,158,214.60  118.0888%
   6   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,191,975.00  121.5309%
   7   35-1606893     OLCO INC                                                                   $     1,520,409.58  155.0173%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 35-1151771          |(   3  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10200.00000       10200.00|   20000.00000       20000.00|   14500.00000       14500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   55706.19000       55706.19|   55000.00000       55000.00|   54825.00000       54825.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   20000.00000       20000.00|   35000.00000       35000.00|   32900.00000       32900.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              288.000  SYS  |      10.00000        2880.00|      10.00000        2880.00|      11.50000        3312.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-96133               64.000  LFT  |      10.00000         640.00|      10.00000         640.00|      31.00000        1984.00
  PIPE, REMOVE                            |                             |                             |
0013 203-02000             2314.000  CYS  |      22.51000       52088.14|      25.00000       57850.00|      17.25000       39916.50
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070             6310.000  CYS  |       0.05000         315.50|      10.00000       63100.00|      20.00000      126200.00
  BORROW                                  |                             |                             |
0015 205-03371                4.000  CYS  |     100.00000         400.00|     160.00000         640.00|      35.00000         140.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931                9.000  TON  |     175.00000        1575.00|     125.00000        1125.00|      80.00000         720.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                6.000  TON  |     414.00000        2484.00|     414.00000        2484.00|     414.00000        2484.00
  TEMPORARY MULCH                         |                             |                             |
0018 205-06937             1966.000  LFT  |       2.00000        3932.00|       1.25000        2457.50|       1.20000        2359.20
  TEMPORARY SILT FENCE                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-09543              100.000  TON  |      30.00000        3000.00|      12.00000        1200.00|      38.00000        3800.00
  NO. 2 STONE                             |                             |                             |
0020 205-11586                1.000  TON  |     400.00000         400.00|     500.00000         500.00|      90.00000          90.00
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587               27.000  SYS  |      10.00000         270.00|      10.00000         270.00|       2.42000          65.34
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 205-11591              339.000  LBS  |       2.10000         711.90|       2.10000         711.90|       2.10000         711.90
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 207-08264              216.000  SYS  |      16.00000        3456.00|      16.00000        3456.00|      25.00000        5400.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0024 207-09934             8807.000  SYS  |       5.50000       48438.50|       5.00000       44035.00|       7.00000       61649.00
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0025 207-09935              268.000  SYS  |      32.00000        8576.00|      17.00000        4556.00|      20.00000        5360.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0026 211-09264               11.000  CYS  |      30.00000         330.00|      25.00000         275.00|      55.00000         605.00
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0027 214-11796              100.000  SYS  |       5.00000         500.00|       4.50000         450.00|       3.15000         315.00
  GEOGRID, TYPE IB                        |                             |                             |
0028 301-07448              495.000  TON  |      28.00000       13860.00|      22.00000       10890.00|      35.00000       17325.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 304-07789              185.000  TON  |     100.00000       18500.00|      62.00000       11470.00|     115.00000       21275.00
  WIDENING WITH HMA, TYPE D               |                             |                             |
0030 306-08034             1516.000  SYS  |       5.00000        7580.00|       4.30000        6518.80|       5.45000        8262.20
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0031 401-07353              894.000  TON  |     100.00000       89400.00|      80.00000       71520.00|      70.00000       62580.00
  QC/QA-HMA, 4, 76, SURFACE, 12.5 mm      |                             |                             |
0032 401-07393             1046.000  TON  |      75.00000       78450.00|      60.00000       62760.00|      62.00000       64852.00
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07404             1046.000  TON  |      80.00000       83680.00|      65.00000       67990.00|      62.00000       64852.00
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07409             1845.000  TON  |      65.00000      119925.00|      55.00000      101475.00|      56.00000      103320.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             |
0035 401-10258             2060.000  LFT  |       0.70000        1442.00|       0.75000        1545.00|       1.00000        2060.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             2744.000  LFT  |       0.70000        1920.80|       0.70000        1920.80|       1.00000        2744.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             2060.000  LFT  |       0.30000         618.00|       0.22000         453.20|       1.00000        2060.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 402-07787               85.000  TON  |     100.00000        8500.00|      60.00000        5100.00|      95.00000        8075.00
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0039 406-05520                7.000  TON  |       0.05000           0.35|     500.00000        3500.00|     500.00000        3500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 502-11564              827.000  SYS  |      70.00000       57890.00|      72.00000       59544.00|      62.25000       51480.75
  PCCP, 7 IN. , COLORED                   |                             |                             |
0041 503-05240              220.000  LFT  |      15.00000        3300.00|      12.00000        2640.00|      14.25000        3135.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0042 605-06120              235.000  LFT  |      21.00000        4935.00|      19.00000        4465.00|      20.00000        4700.00
  CURB, CONCRETE , BARRIER                |                             |                             |
0043 605-06160              302.000  LFT  |      23.00000        6946.00|      21.00000        6342.00|      20.00000        6040.00
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0044 605-06255               17.000  SYS  |     100.00000        1700.00|     125.00000        2125.00|     170.00000        2890.00
  CENTER CURB, D CONCRETE                 |                             |                             |
0045 605-52807             2201.000  LFT  |      16.00000       35216.00|      19.00000       41819.00|      16.50000       36316.50
  CURB AND GUTTER, COMBINED               |                             |                             |
0046 605-52807              840.000  LFT  |      23.00000       19320.00|      30.00000       25200.00|      25.00000       21000.00
  CURB AND GUTTER, COMBINED , MODIFIED,   |                             |                             |
  DRY                                     |                             |                             |
0047 610-07487               16.000  TON  |     230.00000        3680.00|     225.00000        3600.00|      95.00000        1520.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0048 610-08446              159.000  SYS  |      50.00000        7950.00|      39.00000        6201.00|      60.00000        9540.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0049 611-06497                5.000  EACH |     189.00000         945.00|     190.00000         950.00|     190.00000         950.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0050 615-06490               26.000  EACH |     182.00000        4732.00|     145.00000        3770.00|    1445.00000       37570.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0051 615-06527                1.000  EACH |    1181.00000        1181.00|     625.00000         625.00|     625.00000         625.00
  MONUMENT, SECTION CORNER                |                             |                             |
0052 616-02320              143.000  SYS  |       3.00000         429.00|       3.25000         464.75|       3.25000         464.75
  GEOTEXTILES                             |                             |                             |
0053 616-06451               34.000  TON  |     115.00000        3910.00|      40.00000        1360.00|      65.00000        2210.00
  RIPRAP, UNIFORM                         |                             |                             |
0054 618-06192               21.000  LFT  |    1750.00000       36750.00|    1450.00000       30450.00|    1514.38000       31801.98
  WALL , MASONRY                          |                             |                             |
0055 621-01004                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0056 621-02770              287.000  SYS  |       2.24000         642.88|       2.24000         642.88|       2.24000         642.88
  EROSION CONTROL BLANKET                 |                             |                             |
0057 621-06560             5474.000  SYS  |       0.40000        2189.60|       0.40000        2189.60|       0.40000        2189.60
  MULCHED SEEDING U                       |                             |                             |
0058 621-06567               14.000  kGAL |       1.00000          14.00|       1.00000          14.00|       1.00000          14.00
  WATER                                   |                             |                             |
0059 621-06570               80.000  CYS  |      70.00000        5600.00|      35.00000        2800.00|      75.00000        6000.00
  TOPSOIL                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 621-06575             3910.000  SYS  |       3.49000       13645.90|       3.49000       13645.90|       4.65000       18181.50
  SODDING, NURSERY                        |                             |                             |
0061 621-06734              230.000  EACH |       4.15000         954.50|       4.15000         954.50|       4.15000         954.50
  WILD FLOWERS PLUG PLANTING              |                             |                             |
0062 621-98038               40.000  CYS  |      94.00000        3760.00|      94.00000        3760.00|      94.00000        3760.00
  MULCH HARDWOOD SHREDDED BARK            |                             |                             |
0063 622-05651                4.000  EACH |     428.00000        1712.00|     428.00000        1712.00|     428.00000        1712.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2.5 TO 3.5 IN.                     |                             |                             |
0064 622-05654               37.000  EACH |      24.01000         888.37|      24.01000         888.37|      24.01000         888.37
  PLANT, PERENNIAL , 3 GALLON             |                             |                             |
0065 622-05654              679.000  EACH |      11.58000        7862.82|      11.58000        7862.82|      11.58000        7862.82
  PLANT, PERENNIAL ,1 GALLON              |                             |                             |
0066 628-09402                6.000  MOS  |    2500.00000       15000.00|    1700.00000       10200.00|    2500.00000       15000.00
  FIELD OFFICE, B                         |                             |                             |
0067 715-01662               30.000  LFT  |      30.00000         900.00|      20.00000         600.00|      45.00000        1350.00
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             |
0068 715-05048              295.000  LFT  |       9.00000        2655.00|      14.00000        4130.00|       8.00000        2360.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0069 715-05053               60.000  LFT  |      13.00000         780.00|      24.00000        1440.00|      13.00000         780.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0070 715-05169               75.000  LFT  |      30.00000        2250.00|      54.00000        4050.00|      50.00000        3750.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0071 715-05423               57.000  LFT  |      90.00000        5130.00|     200.00000       11400.00|     120.00000        6840.00
  PIPE, SLOTTED DRAIN, 15 IN.             |                             |                             |
0072 715-05711              459.000  LFT  |      50.00000       22950.00|      56.00000       25704.00|      55.00000       25245.00
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             |
0073 715-46005                6.000  EACH |     240.00000        1440.00|     450.00000        2700.00|     375.00000        2250.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0074 716-01382                1.000  EACH |    3400.00000        3400.00|    3500.00000        3500.00|    1500.00000        1500.00
  AIR RELEASE VALVE                       |                             |                             |
0075 718-06528                1.000  EACH |     700.00000         700.00|     575.00000         575.00|     475.00000         475.00
  OUTLET PROTECTOR, 1                     |                             |                             |
0076 718-52610               26.600  CYS  |      35.00000         931.00|      29.00000         771.40|      59.50000        1582.70
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0077 718-99153              295.000  SYS  |       2.00000         590.00|       0.55000         162.25|       2.25000         663.75
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0078 720-45410                1.000  EACH |    4600.00000        4600.00|    2300.00000        2300.00|    5500.00000        5500.00
  MANHOLE, C4                             |                             |                             |
0079 801-03290               12.000  EACH |     185.00000        2220.00|     165.00000        1980.00|     180.00000        2160.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0080 801-04308                4.000  EACH |     275.00000        1100.00|     125.00000         500.00|     135.00000         540.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 801-06625               52.000  EACH |      70.00000        3640.00|      87.00000        4524.00|      95.00000        4940.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0082 801-06640               16.000  EACH |     130.00000        2080.00|     125.00000        2000.00|     135.00000        2160.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0083 801-06775                       LUMP |   20000.00000       20000.00|   84991.28000       84991.28|   26233.89000       26233.89
  MAINTAINING TRAFFIC                     |                             |                             |
0084 801-07119               96.000  LFT  |      14.00000        1344.00|       8.00000         768.00|       8.50000         816.00
  BARRICADE, III-B                        |                             |                             |
0085 802-05701              200.500  LFT  |      15.50000        3107.75|      15.50000        3107.75|      12.50000        2506.25
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0086 802-05702              148.000  LFT  |      17.90000        2649.20|      17.90000        2649.20|       9.00000        1332.00
  SIGN POST, SQUARE TYPE 2 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0087 802-07059                9.000  EACH |      47.00000         423.00|      47.00000         423.00|      40.00000         360.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0088 802-09838               71.000  SFT  |      16.60000        1178.60|      16.60000        1178.60|      25.00000        1775.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0089 802-09840               74.000  SFT  |      17.40000        1287.60|      17.40000        1287.60|      28.00000        2072.00
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0090 802-09842               36.000  SFT  |      22.40000         806.40|      22.40000         806.40|      22.00000         792.00
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0091 807-06592              200.000  LFT  |      18.90000        3780.00|      18.90000        3780.00|      20.00000        4000.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             |
0092 808-06701               33.000  LFT  |       0.85000          28.05|       1.60000          52.80|       1.60000          52.80
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0093 808-06703             1786.000  LFT  |       0.85000        1518.10|       0.60000        1071.60|       0.60000        1071.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-11482               25.000  LFT  |       0.85000          21.25|       1.30000          32.50|       1.30000          32.50
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN. , 2' LINE, 2' GAP                   |                             |                             |
0095 808-11691              117.000  LFT  |       2.00000         234.00|       3.80000         444.60|       3.80000         444.60
  LINE, THERMOPLASTIC, DOTTED, WHITE, 12  |                             |                             |
  IN. , 2' LINE, 2' GAP                   |                             |                             |
0096 808-11698               92.000  LFT  |      10.00000         920.00|       9.70000         892.40|       9.70000         892.40
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD LINE, WHITE, 27 IN.               |                             |                             |
0097 808-75245             4936.000  LFT  |       0.85000        4195.60|       0.60000        2961.60|       0.60000        2961.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0098 808-75320                4.000  EACH |     150.00000         600.00|      90.00000         360.00|      90.00000         360.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 35-1151771         |(   3  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |CALUMET CIVIL CONTRACTORS IN |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 808-75998               18.000  EACH |     100.00000        1800.00|     125.00000        2250.00|     150.00000        2700.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       980,800.00|           $     1,050,000.00|           $     1,096,797.88
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       980,800.00|           $     1,050,000.00|           $     1,096,797.88
====================================================================================================================================
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 35-1917625         |(   6  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10600.00000       10600.00|   27000.00000       27000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   57700.00000       57700.00|   67000.00000       67000.00|   59000.00000       59000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   34000.00000       34000.00|   44000.00000       44000.00|   35000.00000       35000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              288.000  SYS  |      18.00000        5184.00|      25.00000        7200.00|      10.00000        2880.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-96133               64.000  LFT  |      15.00000         960.00|      45.00000        2880.00|      35.00000        2240.00
  PIPE, REMOVE                            |                             |                             |
0013 203-02000             2314.000  CYS  |      45.00000      104130.00|      20.00000       46280.00|      23.00000       53222.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070             6310.000  CYS  |      12.75000       80452.50|      10.00000       63100.00|      23.00000      145130.00
  BORROW                                  |                             |                             |
0015 205-03371                4.000  CYS  |      29.00000         116.00|     350.00000        1400.00|     247.00000         988.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931                9.000  TON  |      62.00000         558.00|     130.00000        1170.00|      45.00000         405.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                6.000  TON  |     600.00000        3600.00|     415.00000        2490.00|     450.00000        2700.00
  TEMPORARY MULCH                         |                             |                             |
0018 205-06937             1966.000  LFT  |       1.65000        3243.90|       2.70000        5308.20|       1.35000        2654.10
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-09543              100.000  TON  |      20.00000        2000.00|      25.00000        2500.00|      20.00000        2000.00
  NO. 2 STONE                             |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 35-1917625         |(   6  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11586                1.000  TON  |      62.00000          62.00|     250.00000         250.00|      57.00000          57.00
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587               27.000  SYS  |       3.00000          81.00|       4.50000         121.50|       3.25000          87.75
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 205-11591              339.000  LBS  |       6.50000        2203.50|       2.10000         711.90|       2.35000         796.65
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 207-08264              216.000  SYS  |      19.50000        4212.00|      18.00000        3888.00|      25.00000        5400.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0024 207-09934             8807.000  SYS  |       5.55000       48878.85|       7.00000       61649.00|       5.50000       48438.50
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0025 207-09935              268.000  SYS  |      30.00000        8040.00|      25.00000        6700.00|      29.00000        7772.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0026 211-09264               11.000  CYS  |     115.00000        1265.00|      30.00000         330.00|      42.00000         462.00
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0027 214-11796              100.000  SYS  |       5.00000         500.00|       3.00000         300.00|       4.50000         450.00
  GEOGRID, TYPE IB                        |                             |                             |
0028 301-07448              495.000  TON  |      25.00000       12375.00|      28.00000       13860.00|      23.00000       11385.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 304-07789              185.000  TON  |     100.00000       18500.00|      85.00000       15725.00|      95.00000       17575.00
  WIDENING WITH HMA, TYPE D               |                             |                             |
0030 306-08034             1516.000  SYS  |       5.00000        7580.00|       6.90000       10460.40|       4.50000        6822.00
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0031 401-07353              894.000  TON  |      90.00000       80460.00|      97.00000       86718.00|      72.00000       64368.00
  QC/QA-HMA, 4, 76, SURFACE, 12.5 mm      |                             |                             |
0032 401-07393             1046.000  TON  |      70.00000       73220.00|      67.00000       70082.00|      67.00000       70082.00
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07404             1046.000  TON  |      75.00000       78450.00|      67.00000       70082.00|      67.00000       70082.00
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07409             1845.000  TON  |      60.00000      110700.00|      63.00000      116235.00|      57.00000      105165.00
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             |
0035 401-10258             2060.000  LFT  |       1.00000        2060.00|       1.00000        2060.00|       1.25000        2575.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             2744.000  LFT  |       1.00000        2744.00|       1.00000        2744.00|       1.15000        3155.60
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             2060.000  LFT  |       0.50000        1030.00|       0.30000         618.00|       1.15000        2369.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 402-07787               85.000  TON  |     125.00000       10625.00|      80.00000        6800.00|     107.00000        9095.00
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0039 406-05520                7.000  TON  |     500.00000        3500.00|     450.00000        3150.00|     495.00000        3465.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0040 502-11564              827.000  SYS  |      68.00000       56236.00|      85.00000       70295.00|     130.00000      107510.00
  PCCP, 7 IN. , COLORED                   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 241 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 35-1917625         |(   6  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 503-05240              220.000  LFT  |      21.82000        4800.40|      27.00000        5940.00|      25.00000        5500.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0042 605-06120              235.000  LFT  |      20.00000        4700.00|      40.00000        9400.00|      37.00000        8695.00
  CURB, CONCRETE , BARRIER                |                             |                             |
0043 605-06160              302.000  LFT  |      25.00000        7550.00|      30.00000        9060.00|      30.00000        9060.00
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0044 605-06255               17.000  SYS  |     120.00000        2040.00|     210.00000        3570.00|     115.00000        1955.00
  CENTER CURB, D CONCRETE                 |                             |                             |
0045 605-52807             2201.000  LFT  |      16.00000       35216.00|      21.00000       46221.00|      22.00000       48422.00
  CURB AND GUTTER, COMBINED               |                             |                             |
0046 605-52807              840.000  LFT  |      25.00000       21000.00|      26.00000       21840.00|      26.00000       21840.00
  CURB AND GUTTER, COMBINED , MODIFIED,   |                             |                             |
  DRY                                     |                             |                             |
0047 610-07487               16.000  TON  |     250.00000        4000.00|     220.00000        3520.00|     107.00000        1712.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0048 610-08446              159.000  SYS  |      50.00000        7950.00|      68.00000       10812.00|      57.00000        9063.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0049 611-06497                5.000  EACH |     190.00000         950.00|     190.00000         950.00|     189.00000         945.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0050 615-06490               26.000  EACH |     145.00000        3770.00|     145.00000        3770.00|     185.00000        4810.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0051 615-06527                1.000  EACH |     625.00000         625.00|     625.00000         625.00|    1181.00000        1181.00
  MONUMENT, SECTION CORNER                |                             |                             |
0052 616-02320              143.000  SYS  |       2.50000         357.50|       2.50000         357.50|       4.50000         643.50
  GEOTEXTILES                             |                             |                             |
0053 616-06451               34.000  TON  |      36.00000        1224.00|     160.00000        5440.00|      45.00000        1530.00
  RIPRAP, UNIFORM                         |                             |                             |
0054 618-06192               21.000  LFT  |    2153.00000       45213.00|    2500.00000       52500.00|    2595.00000       54495.00
  WALL , MASONRY                          |                             |                             |
0055 621-01004                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0056 621-02770              287.000  SYS  |       2.24000         642.88|       2.30000         660.10|       3.00000         861.00
  EROSION CONTROL BLANKET                 |                             |                             |
0057 621-06560             5474.000  SYS  |       0.40000        2189.60|       0.40000        2189.60|       1.00000        5474.00
  MULCHED SEEDING U                       |                             |                             |
0058 621-06567               14.000  kGAL |       1.00000          14.00|       1.00000          14.00|       1.00000          14.00
  WATER                                   |                             |                             |
0059 621-06570               80.000  CYS  |      84.00000        6720.00|      30.00000        2400.00|      45.00000        3600.00
  TOPSOIL                                 |                             |                             |
0060 621-06575             3910.000  SYS  |       3.49000       13645.90|       3.50000       13685.00|       4.50000       17595.00
  SODDING, NURSERY                        |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 241 -11
                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 35-1917625         |(   6  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 621-06734              230.000  EACH |       4.15000         954.50|       4.10000         943.00|       4.50000        1035.00
  WILD FLOWERS PLUG PLANTING              |                             |                             |
0062 621-98038               40.000  CYS  |      94.00000        3760.00|      94.00000        3760.00|     100.00000        4000.00
  MULCH HARDWOOD SHREDDED BARK            |                             |                             |
0063 622-05651                4.000  EACH |     428.00000        1712.00|     430.00000        1720.00|     450.00000        1800.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2.5 TO 3.5 IN.                     |                             |                             |
0064 622-05654               37.000  EACH |      24.01000         888.37|      24.00000         888.00|      25.00000         925.00
  PLANT, PERENNIAL , 3 GALLON             |                             |                             |
0065 622-05654              679.000  EACH |      11.58000        7862.82|      11.60000        7876.40|      13.00000        8827.00
  PLANT, PERENNIAL ,1 GALLON              |                             |                             |
0066 628-09402                6.000  MOS  |    2500.00000       15000.00|    1700.00000       10200.00|    2400.00000       14400.00
  FIELD OFFICE, B                         |                             |                             |
0067 715-01662               30.000  LFT  |       5.00000         150.00|      50.00000        1500.00|      30.00000         900.00
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             |
0068 715-05048              295.000  LFT  |      10.00000        2950.00|      15.00000        4425.00|       6.50000        1917.50
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0069 715-05053               60.000  LFT  |      16.00000         960.00|      18.00000        1080.00|      30.00000        1800.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0070 715-05169               75.000  LFT  |      35.00000        2625.00|      85.00000        6375.00|      58.00000        4350.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0071 715-05423               57.000  LFT  |      85.00000        4845.00|     190.00000       10830.00|     195.00000       11115.00
  PIPE, SLOTTED DRAIN, 15 IN.             |                             |                             |
0072 715-05711              459.000  LFT  |      50.00000       22950.00|      89.00000       40851.00|      34.00000       15606.00
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             |
0073 715-46005                6.000  EACH |     275.00000        1650.00|     550.00000        3300.00|     215.00000        1290.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0074 716-01382                1.000  EACH |    2600.00000        2600.00|    4700.00000        4700.00|    2995.00000        2995.00
  AIR RELEASE VALVE                       |                             |                             |
0075 718-06528                1.000  EACH |    1400.00000        1400.00|     850.00000         850.00|     975.00000         975.00
  OUTLET PROTECTOR, 1                     |                             |                             |
0076 718-52610               26.600  CYS  |      76.00000        2021.60|      50.00000        1330.00|      28.00000         744.80
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0077 718-99153              295.000  SYS  |       2.50000         737.50|       1.50000         442.50|       3.75000        1106.25
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0078 720-45410                1.000  EACH |    3400.00000        3400.00|    3900.00000        3900.00|    2725.00000        2725.00
  MANHOLE, C4                             |                             |                             |
0079 801-03290               12.000  EACH |     185.00000        2220.00|     165.00000        1980.00|     180.00000        2160.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0080 801-04308                4.000  EACH |     275.00000        1100.00|     125.00000         500.00|     135.00000         540.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0081 801-06625               52.000  EACH |      70.00000        3640.00|      87.00000        4524.00|      95.00000        4940.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 35-1917625         |(   6  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 801-06640               16.000  EACH |     130.00000        2080.00|     125.00000        2000.00|     135.00000        2160.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0083 801-06775                       LUMP |   58343.18000       58343.18|   16000.00000       16000.00|   27856.90000       27856.90
  MAINTAINING TRAFFIC                     |                             |                             |
0084 801-07119               96.000  LFT  |      14.00000        1344.00|       8.00000         768.00|       8.00000         768.00
  BARRICADE, III-B                        |                             |                             |
0085 802-05701              200.500  LFT  |      12.00000        2406.00|      12.00000        2406.00|      17.00000        3408.50
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0086 802-05702              148.000  LFT  |       9.00000        1332.00|       9.00000        1332.00|      16.00000        2368.00
  SIGN POST, SQUARE TYPE 2 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0087 802-07059                9.000  EACH |      40.00000         360.00|      40.00000         360.00|     190.00000        1710.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0088 802-09838               71.000  SFT  |      25.00000        1775.00|      25.00000        1775.00|      16.00000        1136.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0089 802-09840               74.000  SFT  |      28.00000        2072.00|      28.00000        2072.00|      17.00000        1258.00
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0090 802-09842               36.000  SFT  |      22.00000         792.00|      22.00000         792.00|      20.00000         720.00
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0091 807-06592              200.000  LFT  |      18.00000        3600.00|      20.00000        4000.00|      24.00000        4800.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             |
0092 808-06701               33.000  LFT  |       0.85000          28.05|       1.60000          52.80|       1.75000          57.75
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0093 808-06703             1786.000  LFT  |       0.85000        1518.10|       0.60000        1071.60|       0.60000        1071.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-11482               25.000  LFT  |       0.85000          21.25|       1.30000          32.50|       1.40000          35.00
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN. , 2' LINE, 2' GAP                   |                             |                             |
0095 808-11691              117.000  LFT  |       2.00000         234.00|       3.80000         444.60|       4.00000         468.00
  LINE, THERMOPLASTIC, DOTTED, WHITE, 12  |                             |                             |
  IN. , 2' LINE, 2' GAP                   |                             |                             |
0096 808-11698               92.000  LFT  |      10.00000         920.00|       9.70000         892.40|      10.00000         920.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD LINE, WHITE, 27 IN.               |                             |                             |
0097 808-75245             4936.000  LFT  |       0.85000        4195.60|       0.60000        2961.60|       0.60000        2961.60
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0098 808-75320                4.000  EACH |     150.00000         600.00|      90.00000         360.00|      90.00000         360.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1139301          |(   5   ) 35-1917625         |(   6  ) 35-1357381
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |DAVE OMARA CONTRACTOR INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 808-75998               18.000  EACH |     100.00000        1800.00|     125.00000        2250.00|     135.00000        2430.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,155,330.00|           $     1,158,214.60|           $     1,191,975.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,155,330.00|           $     1,158,214.60|           $     1,191,975.00
====================================================================================================================================
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT, ROUNDABOUT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   21000.00000       21000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   63000.00000       63000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   62000.00000       62000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              288.000  SYS  |      36.18000       10419.84|                             |
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-96133               64.000  LFT  |      20.07000        1284.48|                             |
  PIPE, REMOVE                            |                             |                             |
0013 203-02000             2314.000  CYS  |      43.24000      100057.36|                             |
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070             6310.000  CYS  |      35.00000      220850.00|                             |
  BORROW                                  |                             |                             |
0015 205-03371                4.000  CYS  |     103.00000         412.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06931                9.000  TON  |      81.04000         729.36|                             |
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0017 205-06934                6.000  TON  |     725.00000        4350.00|                             |
  TEMPORARY MULCH                         |                             |                             |
0018 205-06937             1966.000  LFT  |       2.00000        3932.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0019 205-09543              100.000  TON  |      32.00000        3200.00|                             |
  NO. 2 STONE                             |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 205-11586                1.000  TON  |     105.00000         105.00|                             |
  TEMPORARY FILTER STONE                  |                             |                             |
0021 205-11587               27.000  SYS  |       6.50000         175.50|                             |
  TEMPORARY GEOTEXTILE                    |                             |                             |
0022 205-11591              339.000  LBS  |       5.00000        1695.00|                             |
  TEMPORARY SEED MIXTURE                  |                             |                             |
0023 207-08264              216.000  SYS  |      16.00000        3456.00|                             |
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0024 207-09934             8807.000  SYS  |       9.00000       79263.00|                             |
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0025 207-09935              268.000  SYS  |      34.00000        9112.00|                             |
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0026 211-09264               11.000  CYS  |      66.00000         726.00|                             |
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0027 214-11796              100.000  SYS  |       3.31000         331.00|                             |
  GEOGRID, TYPE IB                        |                             |                             |
0028 301-07448              495.000  TON  |      39.22000       19413.90|                             |
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0029 304-07789              185.000  TON  |      90.00000       16650.00|                             |
  WIDENING WITH HMA, TYPE D               |                             |                             |
0030 306-08034             1516.000  SYS  |       9.55000       14477.80|                             |
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0031 401-07353              894.000  TON  |      99.00000       88506.00|                             |
  QC/QA-HMA, 4, 76, SURFACE, 12.5 mm      |                             |                             |
0032 401-07393             1046.000  TON  |      68.00000       71128.00|                             |
  QC/QA-HMA, 4, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0033 401-07404             1046.000  TON  |      68.00000       71128.00|                             |
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm |                             |                             |
0034 401-07409             1845.000  TON  |      64.00000      118080.00|                             |
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                             |                             |
0035 401-10258             2060.000  LFT  |       1.00000        2060.00|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0036 401-10259             2744.000  LFT  |       1.00000        2744.00|                             |
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0037 401-11785             2060.000  LFT  |       0.30000         618.00|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0038 402-07787               85.000  TON  |      88.00000        7480.00|                             |
  HMA WEDGE AND LEVEL, TYPE D             |                             |                             |
0039 406-05520                7.000  TON  |     455.00000        3185.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0040 502-11564              827.000  SYS  |     126.00000      104202.00|                             |
  PCCP, 7 IN. , COLORED                   |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 503-05240              220.000  LFT  |      22.00000        4840.00|                             |
  D-1 CONTRACTION JOINT                   |                             |                             |
0042 605-06120              235.000  LFT  |      45.54000       10701.90|                             |
  CURB, CONCRETE , BARRIER                |                             |                             |
0043 605-06160              302.000  LFT  |      62.00000       18724.00|                             |
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             |
0044 605-06255               17.000  SYS  |     145.75000        2477.75|                             |
  CENTER CURB, D CONCRETE                 |                             |                             |
0045 605-52807             2201.000  LFT  |      25.30000       55685.30|                             |
  CURB AND GUTTER, COMBINED               |                             |                             |
0046 605-52807              840.000  LFT  |      25.30000       21252.00|                             |
  CURB AND GUTTER, COMBINED , MODIFIED,   |                             |                             |
  DRY                                     |                             |                             |
0047 610-07487               16.000  TON  |     225.00000        3600.00|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0048 610-08446              159.000  SYS  |      86.75000       13793.25|                             |
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0049 611-06497                5.000  EACH |     262.00000        1310.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0050 615-06490               26.000  EACH |     200.00000        5200.00|                             |
  RIGHT-OF-WAY MARKER                     |                             |                             |
0051 615-06527                1.000  EACH |     862.00000         862.00|                             |
  MONUMENT, SECTION CORNER                |                             |                             |
0052 616-02320              143.000  SYS  |       4.00000         572.00|                             |
  GEOTEXTILES                             |                             |                             |
0053 616-06451               34.000  TON  |      63.00000        2142.00|                             |
  RIPRAP, UNIFORM                         |                             |                             |
0054 618-06192               21.000  LFT  |    1800.00000       37800.00|                             |
  WALL , MASONRY                          |                             |                             |
0055 621-01004                2.000  EACH |     760.00000        1520.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0056 621-02770              287.000  SYS  |       4.22000        1211.14|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0057 621-06560             5474.000  SYS  |       3.79000       20746.46|                             |
  MULCHED SEEDING U                       |                             |                             |
0058 621-06567               14.000  kGAL |       2.00000          28.00|                             |
  WATER                                   |                             |                             |
0059 621-06570               80.000  CYS  |     102.00000        8160.00|                             |
  TOPSOIL                                 |                             |                             |
0060 621-06575             3910.000  SYS  |      11.00000       43010.00|                             |
  SODDING, NURSERY                        |                             |                             |
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     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 621-06734              230.000  EACH |      18.00000        4140.00|                             |
  WILD FLOWERS PLUG PLANTING              |                             |                             |
0062 621-98038               40.000  CYS  |     105.00000        4200.00|                             |
  MULCH HARDWOOD SHREDDED BARK            |                             |                             |
0063 622-05651                4.000  EACH |     580.00000        2320.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2.5 TO 3.5 IN.                     |                             |                             |
0064 622-05654               37.000  EACH |      25.00000         925.00|                             |
  PLANT, PERENNIAL , 3 GALLON             |                             |                             |
0065 622-05654              679.000  EACH |      21.00000       14259.00|                             |
  PLANT, PERENNIAL ,1 GALLON              |                             |                             |
0066 628-09402                6.000  MOS  |    2300.00000       13800.00|                             |
  FIELD OFFICE, B                         |                             |                             |
0067 715-01662               30.000  LFT  |      46.00000        1380.00|                             |
  PIPE CLEANING, 12 IN. TO 48 IN.  DIA.   |                             |                             |
0068 715-05048              295.000  LFT  |      12.00000        3540.00|                             |
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0069 715-05053               60.000  LFT  |      34.00000        2040.00|                             |
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0070 715-05169               75.000  LFT  |      39.00000        2925.00|                             |
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0071 715-05423               57.000  LFT  |     142.00000        8094.00|                             |
  PIPE, SLOTTED DRAIN, 15 IN.             |                             |                             |
0072 715-05711              459.000  LFT  |      33.00000       15147.00|                             |
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             |
0073 715-46005                6.000  EACH |     535.00000        3210.00|                             |
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0074 716-01382                1.000  EACH |    3212.00000        3212.00|                             |
  AIR RELEASE VALVE                       |                             |                             |
0075 718-06528                1.000  EACH |    1200.00000        1200.00|                             |
  OUTLET PROTECTOR, 1                     |                             |                             |
0076 718-52610               26.600  CYS  |      60.00000        1596.00|                             |
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0077 718-99153              295.000  SYS  |       4.00000        1180.00|                             |
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0078 720-45410                1.000  EACH |    3785.00000        3785.00|                             |
  MANHOLE, C4                             |                             |                             |
0079 801-03290               12.000  EACH |     227.00000        2724.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0080 801-04308                4.000  EACH |     172.50000         690.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0081 801-06625               52.000  EACH |     120.06000        6243.12|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 801-06640               16.000  EACH |     172.00000        2752.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0083 801-06775                       LUMP |   32150.00000       32150.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0084 801-07119               96.000  LFT  |      11.04000        1059.84|                             |
  BARRICADE, III-B                        |                             |                             |
0085 802-05701              200.500  LFT  |      16.65000        3338.33|                             |
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0086 802-05702              148.000  LFT  |      12.42000        1838.16|                             |
  SIGN POST, SQUARE TYPE 2 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0087 802-07059                9.000  EACH |      55.20000         496.80|                             |
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0088 802-09838               71.000  SFT  |      34.50000        2449.50|                             |
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0089 802-09840               74.000  SFT  |      38.65000        2860.10|                             |
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0090 802-09842               36.000  SFT  |      30.00000        1080.00|                             |
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0091 807-06592              200.000  LFT  |      23.00000        4600.00|                             |
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             |
0092 808-06701               33.000  LFT  |       2.10000          69.30|                             |
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0093 808-06703             1786.000  LFT  |       0.80000        1428.80|                             |
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0094 808-11482               25.000  LFT  |       1.79000          44.75|                             |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                             |                             |
  IN. , 2' LINE, 2' GAP                   |                             |                             |
0095 808-11691              117.000  LFT  |       5.24000         613.08|                             |
  LINE, THERMOPLASTIC, DOTTED, WHITE, 12  |                             |                             |
  IN. , 2' LINE, 2' GAP                   |                             |                             |
0096 808-11698               92.000  LFT  |      13.39000        1231.88|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  YIELD LINE, WHITE, 27 IN.               |                             |                             |
0097 808-75245             4936.000  LFT  |       0.83000        4096.88|                             |
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0098 808-75320                4.000  EACH |     124.00000         496.00|                             |
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 241 -19
                                                        TABULATION OF BIDS

     CALL ORDER   : 241                     CONTRACT ID : R -35687-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0099 808-75998               18.000  EACH |     210.00000        3780.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,520,409.58|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,520,409.58|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 251                     CONTRACT ID : R -35695-A                   COUNTIES : PORTER
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : INTERSECTION IMPROVEMENT                                    COMPLETION DATE : 05/15/17
     LOCATION     : ON SMOKE ROAD, 0.21 MILE SOUTH OF DIVISION ROAD TO 0.22 MILE     PROJECT(S) :  129754100LC4
                    NORTH OF DIVISION ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1068009     DYER CONSTRUCTION CO                                                       $     1,163,038.27  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,272,868.04  109.4433%
   3   35-1120685     WALSH & KELLY INC                                                          $     1,348,489.43  115.9454%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -35695-A                   COUNTIES : PORTER
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1068009          |(   2  ) 35-0918397          |(   3  ) 35-1120685
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   INTERSECTION IMPROVEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   18205.00000       18205.00|   25000.00000       25000.00|   13000.00000       13000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 108-09283                       LUMP |    8000.00000        8000.00|       1.00000           1.00|   10000.00000       10000.00
  CPM SCHEDULE                            |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0005 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0006 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0007 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   58000.00000       58000.00|   86850.00000       86850.00|   85000.00000       85000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 201-01015                       LUMP |    7700.00000        7700.00|    7500.00000        7500.00|   24000.00000       24000.00
  CLEARING AND GRUBBING                   |                             |                             |
0012 201-52370                       LUMP |    8489.56000        8489.56|   21000.00000       21000.00|   12000.00000       12000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0013 203-02000             5860.000  CYS  |      17.62000      103253.20|      20.00000      117200.00|      23.00000      134780.00
  EXCAVATION, COMMON                      |                             |                             |
0014 203-02070              690.000  CYS  |      12.02000        8293.80|      22.00000       15180.00|      20.00000       13800.00
  BORROW                                  |                             |                             |
0015 205-03371              200.000  CYS  |      17.38000        3476.00|       9.00000        1800.00|      30.00000        6000.00
  SEDIMENT, REMOVE                        |                             |                             |
0016 205-06930                3.000  TON  |     240.84000         722.52|     250.00000         750.00|     230.00000         690.00
  SPLASHPAD                               |                             |                             |
0017 205-06931              189.000  TON  |      83.51000       15783.39|     100.00000       18900.00|      95.00000       17955.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0018 205-06936              229.000  TON  |      77.17000       17671.93|     100.00000       22900.00|      75.00000       17175.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -35695-A                   COUNTIES : PORTER
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06937             2895.000  LFT  |       5.96000       17254.20|       3.50000       10132.50|       2.40000        6948.00
  TEMPORARY SILT FENCE                    |                             |                             |
0020 205-06938               53.000  LFT  |      57.99000        3073.47|      58.00000        3074.00|      63.16000        3347.48
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
0021 205-09543              591.000  TON  |      24.97000       14757.27|      15.00000        8865.00|      38.00000       22458.00
  NO. 2 STONE                             |                             |                             |
0022 205-11582             1840.000  LFT  |      13.99000       25741.60|      12.00000       22080.00|       7.00000       12880.00
  DIVERSION INTERCEPTOR TYPE C            |                             |                             |
0023 207-08264              620.000  SYS  |      12.62000        7824.40|      28.00000       17360.00|      12.00000        7440.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0024 207-08268              528.000  SYS  |      25.02000       13210.56|      35.00000       18480.00|      24.00000       12672.00
  SUBGRADE TREATMENT, TYPE IV             |                             |                             |
0025 207-09934             5633.000  SYS  |       7.76000       43712.08|       6.50000       36614.50|       7.00000       39431.00
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0026 207-09935              403.000  SYS  |      23.05000        9289.15|      38.00000       15314.00|      24.00000        9672.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0027 211-02050              394.000  CYS  |      36.23000       14274.62|      42.00000       16548.00|      43.00000       16942.00
  B BORROW                                |                             |                             |
0028 211-09264               95.000  CYS  |      18.43000        1750.85|      40.00000        3800.00|      20.10000        1909.50
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0029 211-09266              569.000  CYS  |      51.33000       29206.77|      40.00000       22760.00|      50.00000       28450.00
  STRUCTURE BACKFILL, TYPE 3              |                             |                             |
0030 214-11609             2691.000  SYS  |      65.31000      175749.21|      77.50000      208552.50|      90.00000      242190.00
  GEOCELL CONFINEMENT SYSTEM              |                             |                             |
0031 215-07043             1437.000  SYS  |      10.56000       15174.72|       7.15000       10274.55|      19.00000       27303.00
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0032 301-07448             1888.000  TON  |      26.95000       50881.60|      32.00000       60416.00|      24.00000       45312.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0033 303-01180              782.000  TON  |      29.58000       23131.56|      45.00000       35190.00|      40.00000       31280.00
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0034 303-08210              120.000  TON  |      28.99000        3478.80|      10.00000        1200.00|      40.00000        4800.00
  COMPACTED AGGREGATE NO. 53 TEMPORARY    |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0035 304-07493               25.000  TON  |     110.00000        2750.00|     335.00000        8375.00|     110.00000        2750.00
  WIDENING WITH HMA, TYPE B               |                             |                             |
0036 306-08042              655.000  SYS  |       5.48000        3589.40|       6.00000        3930.00|       5.00000        3275.00
  MILLING, SCARIFICATION                  |                             |                             |
0037 306-08043              525.000  SYS  |       4.36000        2289.00|       6.70000        3517.50|       6.00000        3150.00
  MILLING, TRANSITION                     |                             |                             |
0038 401-07321              534.000  TON  |      80.00000       42720.00|      86.70000       46297.80|      80.00000       42720.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0039 401-07390              734.000  TON  |      68.00000       49912.00|      69.20000       50792.80|      68.00000       49912.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
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     CALL ORDER   : 251                     CONTRACT ID : R -35695-A                   COUNTIES : PORTER
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 401-10258             6165.000  LFT  |       0.50000        3082.50|       0.35000        2157.75|       0.50000        3082.50
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0041 401-10259             4605.000  LFT  |       0.50000        2302.50|       0.45000        2072.25|       0.50000        2302.50
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0042 401-11785             6165.000  LFT  |       0.20000        1233.00|       0.15000         924.75|       0.20000        1233.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0043 402-07451              165.000  TON  |      90.00000       14850.00|      75.45000       12449.25|      90.00000       14850.00
  HMA WEDGE AND LEVEL, TYPE B             |                             |                             |
0044 406-05520                2.000  TON  |    1250.00000        2500.00|     407.75000         815.50|    1250.00000        2500.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0045 603-06045              160.000  LFT  |      37.20000        5952.00|      30.00000        4800.00|      30.00000        4800.00
  FENCE, CHAIN LINK, 48 IN.               |                             |                             |
0046 604-06070               24.000  SYS  |     108.00000        2592.00|     152.85000        3668.40|      64.00000        1536.00
  SIDEWALK, CONCRETE                      |                             |                             |
0047 604-44251                3.600  CYS  |    1550.00000        5580.00|    1640.00000        5904.00|    1733.08000        6239.09
  STEPS, CONCRETE                         |                             |                             |
0048 604-95344               19.000  LFT  |     326.00000        6194.00|     326.00000        6194.00|     326.00000        6194.00
  HAND RAIL, PEDESTRIAN                   |                             |                             |
0049 605-06140              101.000  LFT  |      35.00000        3535.00|      34.45000        3479.45|      50.00000        5050.00
  CURB AND GUTTER, CONCRETE               |                             |                             |
0050 610-07487              172.000  TON  |      90.00000       15480.00|     100.25000       17243.00|      90.00000       15480.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0051 611-06497                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0052 611-06498                1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             |
0053 615-06490               26.000  EACH |     175.00000        4550.00|     175.00000        4550.00|     175.00000        4550.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0054 615-06505                6.000  EACH |     960.00000        5760.00|     960.00000        5760.00|     960.00000        5760.00
  MONUMENT, B                             |                             |                             |
0055 615-06527                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|     750.00000        1500.00
  MONUMENT, SECTION CORNER                |                             |                             |
0056 616-02320             1429.000  SYS  |       1.57000        2243.53|       3.05000        4358.45|       2.00000        2858.00
  GEOTEXTILES                             |                             |                             |
0057 616-05688               12.500  TON  |     102.48000        1281.00|     125.00000        1562.50|     125.00000        1562.50
  RIPRAP, CLASS 1                         |                             |                             |
0058 616-06405                0.900  TON  |     646.38000         581.74|     500.00000         450.00|     650.00000         585.00
  RIPRAP, REVETMENT                       |                             |                             |
0059 616-06451             1001.000  TON  |      66.37000       66436.37|      70.00000       70070.00|      65.00000       65065.00
  RIPRAP, UNIFORM                         |                             |                             |
0060 621-02770             1371.000  SYS  |       1.52000        2083.92|       1.52000        2083.92|       1.52000        2083.92
  EROSION CONTROL BLANKET                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -35695-A                   COUNTIES : PORTER
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 621-06545                1.000  TON  |     940.00000         940.00|     940.00000         940.00|     940.00000         940.00
  FERTILIZER                              |                             |                             |
0062 621-06553              340.000  LBS  |       5.90000        2006.00|       5.90000        2006.00|       5.90000        2006.00
  SEED MIXTURE R                          |                             |                             |
0063 621-06557              345.000  LBS  |       2.30000         793.50|       2.30000         793.50|       2.30000         793.50
  SEED MIXTURE T                          |                             |                             |
0064 621-06565                9.000  TON  |     472.00000        4248.00|     472.00000        4248.00|     472.00000        4248.00
  MULCHING MATERIAL                       |                             |                             |
0065 621-06567                7.000  kGAL |       1.00000           7.00|       1.00000           7.00|       1.00000           7.00
  WATER                                   |                             |                             |
0066 621-06574              426.000  SYS  |       5.02000        2138.52|       5.02000        2138.52|       5.02000        2138.52
  SODDING                                 |                             |                             |
0067 621-06575             1329.000  SYS  |       5.02000        6671.58|       5.02000        6671.58|       5.02000        6671.58
  SODDING, NURSERY                        |                             |                             |
0068 628-09401               10.000  MOS  |    2341.19000       23411.90|    1750.00000       17500.00|    3000.00000       30000.00
  FIELD OFFICE, A                         |                             |                             |
0069 628-11976                2.000  EACH |    1232.21000        2464.42|    1000.00000        2000.00|     500.00000        1000.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0070 628-11977                1.000  EACH |    1848.31000        1848.31|    1000.00000        1000.00|    1400.00000        1400.00
  COMPUTER SYSTEM                         |                             |                             |
0071 703-06028              189.000  LBS  |       3.00000         567.00|       7.35000        1389.15|      10.00000        1890.00
  REINFORCING BARS                        |                             |                             |
0072 715-05121               72.000  LFT  |      82.03000        5906.16|      69.00000        4968.00|      89.34000        6432.48
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             |
0073 715-05168               12.000  LFT  |      55.84000         670.08|      84.00000        1008.00|      60.82000         729.84
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             |
0074 715-05435               70.000  LFT  |      27.78000        1944.60|      30.00000        2100.00|      60.00000        4200.00
  PIPE, UNDERDRAIN, OUTLET 4 IN.          |                             |                             |
0075 715-46000                2.000  EACH |     871.45000        1742.90|     600.00000        1200.00|     949.19000        1898.38
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0076 715-46010                1.000  EACH |    1035.83000        1035.83|     800.00000         800.00|    1128.24000        1128.24
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0077 732-11770               78.000  CYS  |      62.00000        4836.00|      62.00000        4836.00|      70.00000        5460.00
  AGGREGATE FOR DRAINAGE FILL             |                             |                             |
0078 732-11811             2006.000  SFT  |      33.93000       68063.58|      27.75000       55666.50|      39.00000       78234.00
  MODULAR BLOCK WALL ERECTION             |                             |                             |
0079 732-11812             2006.000  SFT  |      20.85000       41825.10|      20.85000       41825.10|      30.00000       60180.00
  MODULAR BLOCK WALL WITH GROUND          |                             |                             |
  REINFORCEMENT                           |                             |                             |
0080 801-03290                4.000  EACH |     161.00000         644.00|     161.00000         644.00|     161.00000         644.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0081 801-04308               11.000  EACH |     207.00000        2277.00|     207.00000        2277.00|     207.00000        2277.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 251                     CONTRACT ID : R -35695-A                   COUNTIES : PORTER
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1068009          |(   2   ) 35-0918397         |(   3  ) 35-1120685
                                          |DYER CONSTRUCTION CO         |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 801-06625               28.000  EACH |     119.00000        3332.00|     119.00000        3332.00|     119.00000        3332.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0083 801-06640               13.000  EACH |     155.00000        2015.00|     155.00000        2015.00|     155.00000        2015.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0084 801-06645                5.000  EACH |      52.00000         260.00|      52.00000         260.00|      52.00000         260.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0085 801-06775                       LUMP |   22067.63000       22067.63|   27000.00000       27000.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0086 801-07118               72.000  LFT  |      12.92000         930.24|      12.92000         930.24|      12.92000         930.24
  BARRICADE, III-A                        |                             |                             |
0087 801-07119               72.000  LFT  |      14.82000        1067.04|      14.82000        1067.04|      14.82000        1067.04
  BARRICADE, III-B                        |                             |                             |
0088 802-05702               96.800  LFT  |      11.65000        1127.72|      17.00000        1645.60|      14.00000        1355.20
  SIGN POST, SQUARE TYPE 2 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0089 802-09838               57.300  SFT  |      13.79000         790.17|      30.00000        1719.00|      14.00000         802.20
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0090 802-09840               10.880  SFT  |      51.06000         555.53|      40.00000         435.20|      21.00000         228.48
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0091 808-06703             3813.000  LFT  |       0.92000        3507.96|       0.92000        3507.96|       0.92000        3507.96
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0092 808-75245             3890.000  LFT  |       0.92000        3578.80|       0.92000        3578.80|       0.92000        3578.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0093 808-75297               42.000  LFT  |       5.44000         228.48|       5.44000         228.48|       5.44000         228.48
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0094 621-01004                5.000  EACH |     375.00000        1875.00|     375.00000        1875.00|     375.00000        1875.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,163,038.27|           $     1,272,868.04|           $     1,348,489.43
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,163,038.27|           $     1,272,868.04|           $     1,348,489.43
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : SAFE ROUTES TO SCHOOLS                                      COMPLETION DATE : 06/30/16
     LOCATION     : ALONG VARIOUS LOCATIONS IN ELWOOD                                PROJECT(S) :  1173759
                                                                                                   129866700LC3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0997978     PHEND & BROWN INC                                                          $       291,783.78  100.0000%
   2   26-4305155     R A MYERS CONSTRUCTION CO                                                  $       305,728.00  104.7790%
   3   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       385,313.00  132.0543%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       389,265.95  133.4090%
   5   35-1139301     E & B PAVING INC                                                           $       396,767.64  135.9800%
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $       396,800.00  135.9911%
   7   35-1606893     OLCO INC                                                                   $       418,608.18  143.4652%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2  ) 26-4305155          |(   3  ) 35-2046222
                                          |PHEND & BROWN INC            |R A MYERS CONSTRUCTION CO    |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8000.00000        8000.00|    9000.00000        9000.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   12000.00000       12000.00|   14560.00000       14560.00|   12000.00000       12000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   10000.00000       10000.00|   12000.00000       12000.00|    2700.00000        2700.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02278             1245.000  LFT  |       9.00000       11205.00|       7.00000        8715.00|       7.00000        8715.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710             1834.000  SYS  |      10.00000       18340.00|       7.00000       12838.00|       9.00000       16506.00
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 203-02000              202.000  CYS  |      25.00000        5050.00|      55.00000       11110.00|     163.00000       32926.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              100.000  CYS  |      30.00000        3000.00|      44.00000        4400.00|     105.00000       10500.00
  BORROW                                  |                             |                             |
0014 205-06933                8.000  EACH |      70.00000         560.00|     200.00000        1600.00|     125.00000        1000.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937             3038.000  LFT  |       1.54000        4678.52|       2.00000        6076.00|       2.00000        6076.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-08266              340.000  SYS  |      11.00000        3740.00|      18.00000        6120.00|      32.00000       10880.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0017 304-07490               11.000  TON  |     250.00000        2750.00|     500.00000        5500.00|     640.00000        7040.00
  HMA PATCHING, TYPE B                    |                             |                             |
0018 306-08159              116.000  SYS  |      57.00000        6612.00|      14.00000        1624.00|      42.00000        4872.00
  MILLING, ASPHALT , VARIABLE DEPTH       |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 26-4305155         |(   3  ) 35-2046222
                                          |PHEND & BROWN INC            |R A MYERS CONSTRUCTION CO    |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 604-06070             1689.000  SYS  |      50.00000       84450.00|      45.00000       76005.00|      47.00000       79383.00
  SIDEWALK, CONCRETE                      |                             |                             |
0020 604-07897               50.000  SYS  |     195.00000        9750.00|     195.00000        9750.00|     200.00000       10000.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0021 604-07901               60.000  SYS  |     195.00000       11700.00|     200.00000       12000.00|     200.00000       12000.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0022 604-07902               24.000  SYS  |     195.00000        4680.00|     200.00000        4800.00|     200.00000        4800.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0023 604-07903               11.000  SYS  |     195.00000        2145.00|     200.00000        2200.00|     200.00000        2200.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0024 605-06120             1225.000  LFT  |      21.70000       26582.50|      26.00000       31850.00|      32.00000       39200.00
  CURB, CONCRETE                          |                             |                             |
0025 605-52807               20.000  LFT  |      49.00000         980.00|      33.00000         660.00|      38.00000         760.00
  CURB AND GUTTER, COMBINED               |                             |                             |
0026 610-07487                7.000  TON  |     250.00000        1750.00|     400.00000        2800.00|     321.00000        2247.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 610-08446               98.000  SYS  |      62.00000        6076.00|      75.00000        7350.00|      98.00000        9604.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0028 610-09108              218.000  SYS  |      70.00000       15260.00|      85.00000       18530.00|     105.00000       22890.00
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0029 618-04181                2.000  EACH |    1300.00000        2600.00|    2000.00000        4000.00|    1650.00000        3300.00
  BICYCLE RACK                            |                             |                             |
0030 621-01004                2.000  EACH |     425.00000         850.00|     400.00000         800.00|     500.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06560             1398.000  SYS  |       1.82000        2544.36|       2.00000        2796.00|      16.00000       22368.00
  MULCHED SEEDING U                       |                             |                             |
0032 628-09401                6.000  MOS  |    2300.00000       13800.00|    2300.00000       13800.00|    2000.00000       12000.00
  FIELD OFFICE, A                         |                             |                             |
0033 628-11976                1.000  EACH |     901.00000         901.00|    1100.00000        1100.00|     500.00000         500.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0034 628-11977                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00
  COMPUTER SYSTEM                         |                             |                             |
0035 801-03290                6.000  EACH |     135.00000         810.00|     150.00000         900.00|     200.00000        1200.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06640               12.000  EACH |     125.00000        1500.00|     150.00000        1800.00|     200.00000        2400.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0037 801-06645                4.000  EACH |      65.00000         260.00|      70.00000         280.00|     200.00000         800.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0038 801-06775                       LUMP |   12250.00000       12250.00|   13000.00000       13000.00|   27000.00000       27000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0039 808-03439              894.000  LFT  |       6.10000        5453.40|       7.00000        6258.00|      10.00000        8940.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       291,783.78|           $       305,728.00|           $       385,313.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       291,783.78|           $       305,728.00|           $       385,313.00
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                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0997978          |(   2   ) 26-4305155         |(   3  ) 35-2046222
                                          |PHEND & BROWN INC            |R A MYERS CONSTRUCTION CO    |MORPHEY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6350.00000        6350.00|    8000.00000        8000.00|   11661.98000       11661.98
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   26551.17000       26551.17|   19500.00000       19500.00|   19800.00000       19800.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   18500.00000       18500.00|    2500.00000        2500.00|    7500.00000        7500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02278             1245.000  LFT  |      12.73000       15848.85|       8.00000        9960.00|      10.00000       12450.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710             1834.000  SYS  |      18.42000       33782.28|      30.00000       55020.00|       6.00000       11004.00
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 203-02000              202.000  CYS  |     104.64000       21137.28|      50.00000       10100.00|      50.00000       10100.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              100.000  CYS  |      16.00000        1600.00|      20.00000        2000.00|      50.00000        5000.00
  BORROW                                  |                             |                             |
0014 205-06933                8.000  EACH |     177.54000        1420.32|     147.00000        1176.00|     150.00000        1200.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937             3038.000  LFT  |       2.10000        6379.80|       3.09000        9387.42|       1.50000        4557.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-08266              340.000  SYS  |      15.68000        5331.20|      40.00000       13600.00|      40.00000       13600.00
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0017 304-07490               11.000  TON  |     294.91000        3244.01|     250.00000        2750.00|     150.00000        1650.00
  HMA PATCHING, TYPE B                    |                             |                             |
0018 306-08159              116.000  SYS  |      23.34000        2707.44|      15.00000        1740.00|      38.00000        4408.00
  MILLING, ASPHALT , VARIABLE DEPTH       |                             |                             |
0019 604-06070             1689.000  SYS  |      47.04000       79450.56|      65.00000      109785.00|      50.00000       84450.00
  SIDEWALK, CONCRETE                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0918397          |(   5   ) 35-1139301         |(   6  ) 35-1128289
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 604-07897               50.000  SYS  |     199.53000        9976.50|     155.00000        7750.00|     200.00000       10000.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0021 604-07901               60.000  SYS  |     193.33000       11599.80|     135.00000        8100.00|     200.00000       12000.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0022 604-07902               24.000  SYS  |     193.34000        4640.16|     200.00000        4800.00|     200.00000        4800.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0023 604-07903               11.000  SYS  |     207.47000        2282.17|     200.00000        2200.00|     225.00000        2475.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0024 605-06120             1225.000  LFT  |      18.51000       22674.75|      40.00000       49000.00|      32.00000       39200.00
  CURB, CONCRETE                          |                             |                             |
0025 605-52807               20.000  LFT  |      74.18000        1483.60|      30.00000         600.00|      75.00000        1500.00
  CURB AND GUTTER, COMBINED               |                             |                             |
0026 610-07487                7.000  TON  |     346.42000        2424.94|     300.00000        2100.00|     200.00000        1400.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 610-08446               98.000  SYS  |     126.03000       12350.94|     100.00000        9800.00|     115.00000       11270.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0028 610-09108              218.000  SYS  |     138.46000       30184.28|     100.00000       21800.00|     105.00000       22890.00
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0029 618-04181                2.000  EACH |    1000.00000        2000.00|     550.00000        1100.00|     800.00000        1600.00
  BICYCLE RACK                            |                             |                             |
0030 621-01004                2.000  EACH |     600.00000        1200.00|     600.00000        1200.00|     425.00000         850.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06560             1398.000  SYS  |       1.14000        1593.72|       1.14000        1593.72|       2.00000        2796.00
  MULCHED SEEDING U                       |                             |                             |
0032 628-09401                6.000  MOS  |    2626.84000       15761.04|    2000.00000       12000.00|    2000.00000       12000.00
  FIELD OFFICE, A                         |                             |                             |
0033 628-11976                1.000  EACH |    1221.78000        1221.78|     180.00000         180.00|     700.00000         700.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0034 628-11977                1.000  EACH |    1500.00000        1500.00|    1500.00000        1500.00|    1500.00000        1500.00
  COMPUTER SYSTEM                         |                             |                             |
0035 801-03290                6.000  EACH |     135.00000         810.00|     170.00000        1020.00|     175.00000        1050.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06640               12.000  EACH |     125.00000        1500.00|     150.00000        1800.00|     150.00000        1800.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0037 801-06645                4.000  EACH |      65.00000         260.00|     100.00000         400.00|     100.00000         400.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0038 801-06775                       LUMP |   38039.96000       38039.96|   17818.00000       17818.00|   74700.52000       74700.52
  MAINTAINING TRAFFIC                     |                             |                             |
0039 808-03439              894.000  LFT  |       6.10000        5453.40|       7.25000        6481.50|       7.25000        6481.50
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       389,265.95|           $       396,767.64|           $       396,800.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       389,265.95|           $       396,767.64|           $       396,800.00
====================================================================================================================================
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     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10200.00000       10200.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   41600.00000       41600.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |   16550.00000       16550.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-02278             1245.000  LFT  |      19.00000       23655.00|                             |
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710             1834.000  SYS  |      25.25000       46308.50|                             |
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 203-02000              202.000  CYS  |      41.00000        8282.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              100.000  CYS  |      49.00000        4900.00|                             |
  BORROW                                  |                             |                             |
0014 205-06933                8.000  EACH |     150.00000        1200.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 205-06937             3038.000  LFT  |       1.75000        5316.50|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0016 207-08266              340.000  SYS  |      15.63000        5314.20|                             |
  SUBGRADE TREATMENT, TYPE III            |                             |                             |
0017 304-07490               11.000  TON  |     276.00000        3036.00|                             |
  HMA PATCHING, TYPE B                    |                             |                             |
0018 306-08159              116.000  SYS  |      30.36000        3521.76|                             |
  MILLING, ASPHALT , VARIABLE DEPTH       |                             |                             |
0019 604-06070             1689.000  SYS  |      52.41000       88520.49|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
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     CALL ORDER   : 261                     CONTRACT ID : R -35870-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1606893          |(       )                    |(      )
                                          |OLCO INC                     |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 604-07897               50.000  SYS  |     222.18000       11109.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
0021 604-07901               60.000  SYS  |     265.00000       15900.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0022 604-07902               24.000  SYS  |     154.00000        3696.00|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0023 604-07903               11.000  SYS  |     131.00000        1441.00|                             |
  CURB RAMP, CONCRETE, K                  |                             |                             |
0024 605-06120             1225.000  LFT  |      43.65000       53471.25|                             |
  CURB, CONCRETE                          |                             |                             |
0025 605-52807               20.000  LFT  |      18.98000         379.60|                             |
  CURB AND GUTTER, COMBINED               |                             |                             |
0026 610-07487                7.000  TON  |     124.20000         869.40|                             |
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0027 610-08446               98.000  SYS  |      68.00000        6664.00|                             |
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0028 610-09108              218.000  SYS  |      86.00000       18748.00|                             |
  PCCP FOR APPROACHES, 9 IN.              |                             |                             |
0029 618-04181                2.000  EACH |    1260.00000        2520.00|                             |
  BICYCLE RACK                            |                             |                             |
0030 621-01004                2.000  EACH |     760.00000        1520.00|                             |
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0031 621-06560             1398.000  SYS  |       3.26000        4557.48|                             |
  MULCHED SEEDING U                       |                             |                             |
0032 628-09401                6.000  MOS  |    1900.00000       11400.00|                             |
  FIELD OFFICE, A                         |                             |                             |
0033 628-11976                1.000  EACH |     300.00000         300.00|                             |
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0034 628-11977                1.000  EACH |    1500.00000        1500.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0035 801-03290                6.000  EACH |     220.00000        1320.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0036 801-06640               12.000  EACH |     172.00000        2064.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0037 801-06645                4.000  EACH |      76.00000         304.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0038 801-06775                       LUMP |   12600.00000       12600.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0039 808-03439              894.000  LFT  |      11.00000        9834.00|                             |
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 24 IN.           |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       418,608.18|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       418,608.18|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : ROAD RECONSTRUCTION                                         COMPLETION DATE : 05/01/17
     LOCATION     : ON OAK GROVE ROAD FROM 0.10 MILE EAST OF LIBBERT ROAD TO         PROJECT(S) :  0500640
                    HICKORY VIEW

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1878024     RAGLE INC                                                                  $     3,123,143.57  100.0000%
   2   35-2131982     J B I CONSTRUCTION INC                                                     $     3,149,980.00  100.8593%
   3   35-1139301     E & B PAVING INC                                                           $     3,300,130.00  105.6669%
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     3,422,200.45  109.5755%
   5   35-1057095     BLANKENBERGER BROTHERS INC                                                 $     3,743,200.00  119.8536%
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2  ) 35-2131982          |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   65000.00000       65000.00|   30000.00000       30000.00|   60000.00000       60000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |  156000.00000      156000.00|  157000.00000      157000.00|  163917.00000      163917.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |  136000.00000      136000.00|   70000.00000       70000.00|   75000.00000       75000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              997.000  SYS  |       6.00000        5982.00|      14.00000       13958.00|      14.00000       13958.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-03000                       LUMP |    7500.00000        7500.00|   19500.00000       19500.00|   19500.00000       19500.00
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  15                                      |                             |                             |
0013 202-03875                1.000  EACH |     150.00000         150.00|     600.00000         600.00|     600.00000         600.00
  CONCRETE STEPS, REMOVE                  |                             |                             |
0014 202-52710               16.000  SYS  |       9.50000         152.00|      28.00000         448.00|      28.00000         448.00
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0015 203-02000             9485.000  CYS  |      25.00000      237125.00|      28.00000      265580.00|      28.00000      265580.00
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070             3585.000  CYS  |      10.00000       35850.00|      20.00000       71700.00|      20.00000       71700.00
  BORROW                                  |                             |                             |
0017 205-03371              500.000  CYS  |      11.50000        5750.00|      28.00000       14000.00|      28.00000       14000.00
  SEDIMENT, REMOVE                        |                             |                             |
0018 205-06933               68.000  EACH |     120.00000        8160.00|     115.00000        7820.00|     120.00000        8160.00
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934               16.000  TON  |     440.00000        7040.00|     700.00000       11200.00|     440.00000        7040.00
  TEMPORARY MULCH                         |                             |                             |
0020 205-06936               66.000  TON  |      90.00000        5940.00|     105.00000        6930.00|     105.00000        6930.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0021 205-06937             1600.000  LFT  |       2.00000        3200.00|       1.50000        2400.00|      11.00000       17600.00
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-08594             2060.000  LFT  |       5.50000       11330.00|       5.00000       10300.00|       5.50000       11330.00
  FILTER SOCK                             |                             |                             |
0023 205-09543              100.000  TON  |      37.50000        3750.00|      32.00000        3200.00|      32.00000        3200.00
  NO. 2 STONE                             |                             |                             |
0024 205-11582             2375.000  LFT  |       5.00000       11875.00|       7.00000       16625.00|       7.00000       16625.00
  DIVERSION INTERCEPTOR TYPE C            |                             |                             |
0025 205-11585              850.000  LFT  |      33.50000       28475.00|       8.00000        6800.00|       8.00000        6800.00
  TEMPORARY FILTER BERM                   |                             |                             |
0026 205-11586                6.000  TON  |      51.50000         309.00|      80.00000         480.00|      80.00000         480.00
  TEMPORARY FILTER STONE                  |                             |                             |
0027 205-11587              120.000  SYS  |       4.75000         570.00|       4.00000         480.00|       4.00000         480.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0028 205-11591              984.000  LBS  |       3.00000        2952.00|       3.00000        2952.00|       3.00000        2952.00
  TEMPORARY SEED MIXTURE                  |                             |                             |
0029 205-11626                2.000  EACH |    5000.00000       10000.00|    3800.00000        7600.00|    3800.00000        7600.00
  PUMP AROUND                             |                             |                             |
0030 207-08264             3089.000  SYS  |      15.50000       47879.50|      17.50000       54057.50|      17.50000       54057.50
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0031 207-09934            23653.000  SYS  |       8.00000      189224.00|       8.75000      206963.75|       7.46000      176451.38
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0032 211-02050              645.000  CYS  |      40.50000       26122.50|      38.00000       24510.00|      38.00000       24510.00
  B BORROW                                |                             |                             |
0033 211-09264             2363.000  CYS  |      26.00000       61438.00|      29.50000       69708.50|      29.50000       69708.50
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0034 211-09268               79.000  CYS  |     130.00000       10270.00|     120.00000        9480.00|     120.00000        9480.00
  STRUCTURE BACKFILL, TYPE 5              |                             |                             |
0035 215-07043             2365.000  SYS  |       5.35000       12652.75|      12.25000       28971.25|      11.60000       27434.00
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0036 301-07448             3223.000  TON  |      30.00000       96690.00|      36.00000      116028.00|      30.00000       96690.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0037 303-07449              203.000  TON  |      32.00000        6496.00|      38.00000        7714.00|      38.00000        7714.00
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0038 303-08210               70.000  TON  |      35.00000        2450.00|      33.00000        2310.00|      55.00000        3850.00
  COMPACTED AGGREGATE NO. 53 TEMPORARY    |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0039 306-08043              231.000  SYS  |      25.00000        5775.00|      22.00000        5082.00|      39.00000        9009.00
  MILLING, TRANSITION                     |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 401-07322             1590.000  TON  |      78.00000      124020.00|      78.00000      124020.00|      79.50000      126405.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0042 401-07390             2617.000  TON  |      64.00000      167488.00|      64.00000      167488.00|      75.50000      197583.50
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0043 401-07423             3126.000  TON  |      62.00000      193812.00|      62.00000      193812.00|      73.00000      228198.00
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0044 401-10258             4756.000  LFT  |       0.50000        2378.00|       0.50000        2378.00|       0.75000        3567.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0045 401-10259             4656.000  LFT  |       0.75000        3492.00|       0.75000        3492.00|       1.30000        6052.80
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0046 401-11785             4756.000  LFT  |       0.25000        1189.00|       0.25000        1189.00|       0.45000        2140.20
  LIQUID ASPHALT SEALANT                  |                             |                             |
0047 406-05520               10.000  TON  |     525.00000        5250.00|     525.00000        5250.00|     400.00000        4000.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0048 604-06070             2059.000  SYS  |      40.00000       82360.00|      32.00000       65888.00|      32.00000       65888.00
  SIDEWALK, CONCRETE                      |                             |                             |
0049 604-07900              163.000  SYS  |      80.00000       13040.00|     118.00000       19234.00|     118.00000       19234.00
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
0050 604-07903               45.000  SYS  |      90.00000        4050.00|     117.00000        5265.00|     117.00000        5265.00
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             |
0051 604-44251                1.000  CYS  |    1200.00000        1200.00|    1800.00000        1800.00|    1800.00000        1800.00
  STEPS, CONCRETE                         |                             |                             |
0052 605-02278             1338.000  LFT  |       4.50000        6021.00|       4.50000        6021.00|       5.00000        6690.00
  CURB, REMOVE                            |                             |                             |
0053 605-06090              157.000  LFT  |      20.00000        3140.00|      20.00000        3140.00|      20.00000        3140.00
  CURB, INTEGRAL CONCRETE                 |                             |                             |
0054 605-06155             6856.000  LFT  |      18.00000      123408.00|      15.00000      102840.00|      15.00000      102840.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0055 607-06175              224.000  LFT  |      30.00000        6720.00|      34.00000        7616.00|      34.00000        7616.00
  GUTTER, CONCRETE, A                     |                             |                             |
0056 610-08446             2604.000  SYS  |      46.50000      121086.00|      41.00000      106764.00|      41.00000      106764.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0057 610-08446               60.000  SYS  |      60.00000        3600.00|      76.50000        4590.00|      76.50000        4590.00
  PCCP FOR APPROACHES, 6 IN. , EXPOSED    |                             |                             |
  AGGREGATE                               |                             |                             |
0058 611-06497               33.000  EACH |     145.00000        4785.00|     145.00000        4785.00|     145.00000        4785.00
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0059 615-06527                1.000  EACH |     595.00000         595.00|     595.00000         595.00|     595.00000         595.00
  MONUMENT, SECTION CORNER                |                             |                             |
0060 616-02320              268.000  SYS  |       3.25000         871.00|       2.00000         536.00|       2.00000         536.00
  GEOTEXTILES                             |                             |                             |
0061 616-05688               50.000  TON  |      75.00000        3750.00|      48.50000        2425.00|      48.50000        2425.00
  RIPRAP, CLASS 1                         |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 616-06405              109.000  TON  |      70.00000        7630.00|      48.00000        5232.00|      48.00000        5232.00
  RIPRAP, REVETMENT                       |                             |                             |
0063 616-06451                4.000  TON  |     100.00000         400.00|      48.00000         192.00|      48.00000         192.00
  RIPRAP, UNIFORM                         |                             |                             |
0064 621-01004                2.000  EACH |     750.00000        1500.00|     750.00000        1500.00|    1250.00000        2500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0065 621-02770              690.000  SYS  |       1.40000         966.00|       1.40000         966.00|       1.40000         966.00
  EROSION CONTROL BLANKET , TEMPORARY     |                             |                             |
0066 621-06560             1851.000  SYS  |       0.40000         740.40|       0.40000         740.40|       0.40000         740.40
  MULCHED SEEDING U                       |                             |                             |
0067 621-06567               57.000  kGAL |       1.00000          57.00|       1.00000          57.00|       1.00000          57.00
  WATER                                   |                             |                             |
0068 621-06575            14228.000  SYS  |       6.50000       92482.00|       7.50000      106710.00|       5.00000       71140.00
  SODDING, NURSERY                        |                             |                             |
0069 628-09402               19.000  MOS  |    1800.00000       34200.00|    1800.00000       34200.00|    2300.00000       43700.00
  FIELD OFFICE, B                         |                             |                             |
0070 628-11729                2.000  EACH |     100.00000         200.00|     150.00000         300.00|     725.00000        1450.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0071 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0072 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0073 628-11781               38.000  MOS  |      75.00000        2850.00|      95.00000        3610.00|      90.00000        3420.00
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0074 628-11976                1.000  EACH |     500.00000         500.00|     875.00000         875.00|     800.00000         800.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0075 628-11977                1.000  EACH |     500.00000         500.00|    1500.00000        1500.00|    1750.00000        1750.00
  COMPUTER SYSTEM                         |                             |                             |
0076 713-11199              250.000  LFT  |      32.50000        8125.00|      25.00000        6250.00|      25.00000        6250.00
  TEMPORARY PIPE                          |                             |                             |
0077 714-11096               80.000  LFT  |     600.00000       48000.00|     545.00000       43600.00|     545.00000       43600.00
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 8 FT. X 3 FT.                 |                             |                             |
0078 715-05024               17.000  LFT  |     120.00000        2040.00|     125.00000        2125.00|     125.00000        2125.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             |
0079 715-05048             8495.000  LFT  |       4.00000       33980.00|       5.00000       42475.00|       4.50000       38227.50
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0080 715-05049               50.000  LFT  |      20.00000        1000.00|      22.00000        1100.00|      22.00000        1100.00
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             |
0081 715-05051               50.000  LFT  |      21.25000        1062.50|      24.00000        1200.00|      24.00000        1200.00
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 715-05053               74.000  LFT  |      25.50000        1887.00|      20.00000        1480.00|      20.00000        1480.00
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0083 715-05149             2097.000  LFT  |      31.50000       66055.50|      39.00000       81783.00|      39.00000       81783.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0084 715-05151             1131.000  LFT  |      35.25000       39867.75|      39.50000       44674.50|      39.50000       44674.50
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0085 715-05152              994.000  LFT  |      42.50000       42245.00|      53.00000       52682.00|      53.00000       52682.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0086 715-05154              176.000  LFT  |      53.00000        9328.00|      68.00000       11968.00|      68.00000       11968.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
0087 715-05156              520.000  LFT  |      65.00000       33800.00|      68.00000       35360.00|      68.00000       35360.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             |
0088 715-05173               45.000  LFT  |      51.50000        2317.50|      70.00000        3150.00|      70.00000        3150.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             |
0089 715-09064             4895.000  LFT  |       1.19000        5825.05|       1.19000        5825.05|       1.25000        6118.75
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0090 715-46000                1.000  EACH |     450.00000         450.00|     415.00000         415.00|     415.00000         415.00
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0091 715-46005                3.000  EACH |     485.00000        1455.00|     420.00000        1260.00|     420.00000        1260.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0092 715-46010                2.000  EACH |     535.00000        1070.00|     640.00000        1280.00|     640.00000        1280.00
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0093 715-46020                3.000  EACH |     600.00000        1800.00|     645.00000        1935.00|     645.00000        1935.00
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0094 715-46040                1.000  EACH |    1500.00000        1500.00|    1565.00000        1565.00|    1565.00000        1565.00
  PIPE END SECTION, DIAMETER 36 IN.       |                             |                             |
0095 718-06532             3000.000  LFT  |       0.94000        2820.00|       0.94000        2820.00|       1.00000        3000.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0096 718-52610              952.000  CYS  |      50.00000       47600.00|      36.50000       34748.00|      36.50000       34748.00
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0097 718-99153             8213.000  SYS  |       0.90000        7391.70|       0.90000        7391.70|       0.90000        7391.70
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0098 720-03481               18.000  EACH |    4000.00000       72000.00|    3500.00000       63000.00|    3500.00000       63000.00
  MANHOLE, H4 MODIFIED                    |                             |                             |
0099 720-04682                8.000  EACH |    2200.00000       17600.00|    2100.00000       16800.00|    2100.00000       16800.00
  INLET , F-2                             |                             |                             |
0100 720-44000                3.000  EACH |     575.00000        1725.00|     575.00000        1725.00|     575.00000        1725.00
  CASTING, ADJUST TO GRADE , TYPE 4       |                             |                             |
0101 720-45005               10.000  EACH |    2000.00000       20000.00|    2100.00000       21000.00|    2100.00000       21000.00
  INLET, A2                               |                             |                             |
0102 720-45030                1.000  EACH |    1800.00000        1800.00|    1850.00000        1850.00|    1850.00000        1850.00
  INLET, E7                               |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0103 720-45605                6.000  LFT  |     720.00000        4320.00|     475.00000        2850.00|     475.00000        2850.00
  STRUCTURE, MANHOLE, RECONSTRUCTED ,     |                             |                             |
  TYPE C                                  |                             |                             |
0104 720-92884                2.000  EACH |    6400.00000       12800.00|    6800.00000       13600.00|    6800.00000       13600.00
  MANHOLE, K4 MODIFIED                    |                             |                             |
0105 720-93409                1.000  EACH |    2800.00000        2800.00|    2600.00000        2600.00|    2600.00000        2600.00
  INLET, B15 MODIFIED                     |                             |                             |
0106 720-93411                4.000  EACH |    2800.00000       11200.00|    2600.00000       10400.00|    2600.00000       10400.00
  INLET, C15 MODIFIED                     |                             |                             |
0107 720-95409                9.000  EACH |    4200.00000       37800.00|    3600.00000       32400.00|    3600.00000       32400.00
  MANHOLE, J4 MODIFIED                    |                             |                             |
0108 720-98174               17.000  EACH |    2800.00000       47600.00|    2600.00000       44200.00|    2600.00000       44200.00
  INLET, B15                              |                             |                             |
0109 720-98555               27.000  EACH |    2800.00000       75600.00|    2600.00000       70200.00|    2600.00000       70200.00
  INLET, C15                              |                             |                             |
0110 801-03290                4.000  EACH |     295.00000        1180.00|     295.00000        1180.00|     295.00000        1180.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0111 801-04308                6.000  EACH |     150.00000         900.00|     150.00000         900.00|     150.00000         900.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0112 801-06203             1000.000  LFT  |       0.33000         330.00|       0.33000         330.00|       0.33000         330.00
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0113 801-06207              500.000  LFT  |       1.00000         500.00|       1.00000         500.00|       6.00000        3000.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0114 801-06625               34.000  EACH |     120.00000        4080.00|     120.00000        4080.00|     120.00000        4080.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0115 801-06640               24.000  EACH |     125.00000        3000.00|     125.00000        3000.00|     125.00000        3000.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0116 801-06775                       LUMP |   75000.00000       75000.00|   97997.53000       97997.53|  194350.01000      194350.01
  MAINTAINING TRAFFIC                     |                             |                             |
0117 801-07119              148.000  LFT  |      14.00000        2072.00|      14.00000        2072.00|      14.00000        2072.00
  BARRICADE, III-B                        |                             |                             |
0118 802-04089                1.000  EACH |      90.00000          90.00|      88.00000          88.00|     100.00000         100.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0119 802-05701              139.000  LFT  |      20.00000        2780.00|      16.00000        2224.00|      18.96000        2635.44
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0120 802-07059               13.000  EACH |      27.50000         357.50|      60.00000         780.00|     100.00000        1300.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0121 802-09837                2.000  SFT  |      34.00000          68.00|      46.00000          92.00|      27.90000          55.80
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, |                             |                             |
  0.080 IN. THICKNESS                     |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 802-09838              102.000  SFT  |      28.00000        2856.00|      24.50000        2499.00|      18.90000        1927.80
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0123 802-09839                2.000  SFT  |      38.00000          76.00|      47.00000          94.00|      29.90000          59.80
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, |                             |                             |
  0.100 IN. THICKNESS                     |                             |                             |
0124 802-09840               16.000  SFT  |      34.00000         544.00|      40.00000         640.00|      19.90000         318.40
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0125 802-09842               28.000  SFT  |      33.00000         924.00|      35.00000         980.00|      21.90000         613.20
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0126 805-01815                2.000  EACH |    2800.00000        5600.00|    2500.00000        5000.00|    2500.00000        5000.00
  SIGNAL POLE FOUNDATION, 36 IN. X 144 IN |                             |                             |
0127 805-01842                4.000  EACH |    1000.00000        4000.00|     950.00000        3800.00|     950.00000        3800.00
  HANDHOLE SIGNAL TYPE 1                  |                             |                             |
0128 805-02150                8.000  EACH |     650.00000        5200.00|     480.00000        3840.00|     480.00000        3840.00
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN.                                     |                             |                             |
0129 805-02645                8.000  EACH |     800.00000        6400.00|     525.00000        4200.00|     525.00000        4200.00
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0130 805-09540                1.000  EACH |    1650.00000        1650.00|     920.00000         920.00|     920.00000         920.00
  LOOP DETECTOR RACK                      |                             |                             |
0131 805-11817                8.000  EACH |     650.00000        5200.00|     900.00000        7200.00|     900.00000        7200.00
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0132 805-78109                1.000  EACH |   12500.00000       12500.00|   14500.00000       14500.00|   14500.00000       14500.00
  CONTROLLER AND CABINET, SECONDARY MENU  |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0133 805-78205                8.000  EACH |     650.00000        5200.00|     680.00000        5440.00|     680.00000        5440.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
0134 805-78225                4.000  EACH |     700.00000        2800.00|    1000.00000        4000.00|    1000.00000        4000.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.  |                             |                             |
0135 805-78415                1.000  EACH |    4650.00000        4650.00|    2100.00000        2100.00|    2100.00000        2100.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0136 805-78420                4.000  EACH |     250.00000        1000.00|     285.00000        1140.00|     285.00000        1140.00
  DISCONNECT HANGER                       |                             |                             |
0137 805-78445                1.000  EACH |    2100.00000        2100.00|     880.00000         880.00|     880.00000         880.00
  SIGNAL SERVICE                          |                             |                             |
0138 805-78467               50.000  LFT  |       3.50000         175.00|       2.50000         125.00|       2.50000         125.00
  SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA  |                             |                             |
0139 805-78470             4200.000  LFT  |       0.60000        2520.00|       0.44000        1848.00|       0.44000        1848.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0140 805-78480             1070.000  LFT  |       1.50000        1605.00|       1.60000        1712.00|       1.60000        1712.00
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 805-78485             1510.000  LFT  |       1.75000        2642.50|       1.70000        2567.00|       1.70000        2567.00
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0142 805-78490              140.000  LFT  |       2.00000         280.00|       1.90000         266.00|       1.90000         266.00
  SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA |                             |                             |
0143 805-78495              650.000  LFT  |       3.00000        1950.00|       2.20000        1430.00|       2.20000        1430.00
  SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA |                             |                             |
0144 805-78510             2640.000  LFT  |       0.90000        2376.00|       1.36000        3590.40|       1.36000        3590.40
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0145 805-78785                8.000  EACH |     650.00000        5200.00|     900.00000        7200.00|     900.00000        7200.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0146 805-78795             1580.000  LFT  |       9.00000       14220.00|       5.00000        7900.00|       5.00000        7900.00
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0147 805-78925                1.000  EACH |    1750.00000        1750.00|    1580.00000        1580.00|    1580.00000        1580.00
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0148 805-81032                2.000  EACH |    5500.00000       11000.00|    5050.00000       10100.00|    5050.00000       10100.00
  SIGNAL STRAIN POLE STEEL 30 FT          |                             |                             |
0149 805-90005                8.000  EACH |    1100.00000        8800.00|     600.00000        4800.00|     600.00000        4800.00
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0150 805-92504               11.000  EACH |     450.00000        4950.00|     350.00000        3850.00|     350.00000        3850.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0152 808-06703             5680.000  LFT  |       0.60000        3408.00|       0.60000        3408.00|       0.60000        3408.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0153 808-09381                       LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0154 808-75245            12280.000  LFT  |       0.60000        7368.00|       0.60000        7368.00|       0.60000        7368.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0155 808-75278              630.000  LFT  |       2.90000        1827.00|       2.90000        1827.00|       2.90000        1827.00
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12 IN.         |                             |                             |
0156 808-75297              150.000  LFT  |       5.90000         885.00|       5.90000         885.00|       5.90000         885.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0157 808-75300              579.000  LFT  |       0.98000         567.42|       0.98000         567.42|       0.98000         567.42
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0158 808-75320                4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0159 808-75325                4.000  EACH |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1878024          |(   2   ) 35-2131982         |(   3  ) 35-1139301
                                          |RAGLE INC                    |J B I CONSTRUCTION INC       |E & B PAVING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 805-11815              810.000  LFT  |      20.00000       16200.00|      25.00000       20250.00|      25.00000       20250.00
  CONDUIT, HDPE, 2 IN. SCHEDULE 80        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,123,143.57|           $     3,149,980.00|           $     3,300,130.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,123,143.57|           $     3,149,980.00|           $     3,300,130.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ROAD RECONSTRUCTION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   45000.00000       45000.00|   61500.00000       61500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |  170000.00000      170000.00|  186952.68000      186952.68|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   89900.00000       89900.00|  190000.00000      190000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-02240              997.000  SYS  |      17.00000       16949.00|      15.00000       14955.00|
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-03000                       LUMP |   16112.00000       16112.00|   18000.00000       18000.00|
  HOUSES AND BUILDINGS, REMOVE, PARCEL NO |                             |                             |
  15                                      |                             |                             |
0013 202-03875                1.000  EACH |    2325.00000        2325.00|    1000.00000        1000.00|
  CONCRETE STEPS, REMOVE                  |                             |                             |
0014 202-52710               16.000  SYS  |      30.00000         480.00|      27.00000         432.00|
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0015 203-02000             9485.000  CYS  |      24.00000      227640.00|      60.00000      569100.00|
  EXCAVATION, COMMON                      |                             |                             |
0016 203-02070             3585.000  CYS  |      18.40000       65964.00|      17.00000       60945.00|
  BORROW                                  |                             |                             |
0017 205-03371              500.000  CYS  |      14.00000        7000.00|      15.00000        7500.00|
  SEDIMENT, REMOVE                        |                             |                             |
0018 205-06933               68.000  EACH |     131.00000        8908.00|     130.00000        8840.00|
  TEMPORARY INLET PROTECTION              |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06934               16.000  TON  |     475.00000        7600.00|     480.00000        7680.00|
  TEMPORARY MULCH                         |                             |                             |
0020 205-06936               66.000  TON  |      67.00000        4422.00|     150.00000        9900.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0021 205-06937             1600.000  LFT  |       1.50000        2400.00|       1.50000        2400.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-08594             2060.000  LFT  |       6.00000       12360.00|       6.00000       12360.00|
  FILTER SOCK                             |                             |                             |
0023 205-09543              100.000  TON  |      26.00000        2600.00|      28.00000        2800.00|
  NO. 2 STONE                             |                             |                             |
0024 205-11582             2375.000  LFT  |       2.50000        5937.50|       1.00000        2375.00|
  DIVERSION INTERCEPTOR TYPE C            |                             |                             |
0025 205-11585              850.000  LFT  |      36.00000       30600.00|      44.00000       37400.00|
  TEMPORARY FILTER BERM                   |                             |                             |
0026 205-11586                6.000  TON  |      79.00000         474.00|      50.00000         300.00|
  TEMPORARY FILTER STONE                  |                             |                             |
0027 205-11587              120.000  SYS  |       4.50000         540.00|       5.00000         600.00|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0028 205-11591              984.000  LBS  |       3.25000        3198.00|       3.25000        3198.00|
  TEMPORARY SEED MIXTURE                  |                             |                             |
0029 205-11626                2.000  EACH |    2125.00000        4250.00|    2500.00000        5000.00|
  PUMP AROUND                             |                             |                             |
0030 207-08264             3089.000  SYS  |      19.00000       58691.00|      26.00000       80314.00|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0031 207-09934            23653.000  SYS  |      12.60000      298027.80|       7.00000      165571.00|
  SUBGRADE TREATMENT, TYPE IB             |                             |                             |
0032 211-02050              645.000  CYS  |      49.50000       31927.50|      63.00000       40635.00|
  B BORROW                                |                             |                             |
0033 211-09264             2363.000  CYS  |      34.00000       80342.00|      28.00000       66164.00|
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0034 211-09268               79.000  CYS  |     110.00000        8690.00|     155.00000       12245.00|
  STRUCTURE BACKFILL, TYPE 5              |                             |                             |
0035 215-07043             2365.000  SYS  |      11.00000       26015.00|       8.50000       20102.50|
  CHEMICAL MODIFICATION, SOILS            |                             |                             |
0036 301-07448             3223.000  TON  |      30.00000       96690.00|      40.00000      128920.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0037 303-07449              203.000  TON  |      45.00000        9135.00|      36.00000        7308.00|
  COMPACTED AGGREGATE NO. 73              |                             |                             |
0038 303-08210               70.000  TON  |      48.00000        3360.00|     155.00000       10850.00|
  COMPACTED AGGREGATE NO. 53 TEMPORARY    |                             |                             |
  FOR DRIVEWAYS                           |                             |                             |
0039 306-08043              231.000  SYS  |      23.00000        5313.00|      20.00000        4620.00|
  MILLING, TRANSITION                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0041 401-07322             1590.000  TON  |      88.00000      139920.00|      78.00000      124020.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0042 401-07390             2617.000  TON  |      72.00000      188424.00|      64.00000      167488.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0043 401-07423             3126.000  TON  |      70.00000      218820.00|      62.00000      193812.00|
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             |
0044 401-10258             4756.000  LFT  |       0.60000        2853.60|       0.50000        2378.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0045 401-10259             4656.000  LFT  |       0.85000        3957.60|       0.75000        3492.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0046 401-11785             4756.000  LFT  |       0.30000        1426.80|       0.25000        1189.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0047 406-05520               10.000  TON  |     595.00000        5950.00|     525.00000        5250.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0048 604-06070             2059.000  SYS  |      40.00000       82360.00|      40.00000       82360.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0049 604-07900              163.000  SYS  |     128.00000       20864.00|     118.00000       19234.00|
  CURB RAMP, CONCRETE, F , MODIFIED       |                             |                             |
0050 604-07903               45.000  SYS  |     127.00000        5715.00|     117.00000        5265.00|
  CURB RAMP, CONCRETE, K , MODIFIED       |                             |                             |
0051 604-44251                1.000  CYS  |    1955.00000        1955.00|    1800.00000        1800.00|
  STEPS, CONCRETE                         |                             |                             |
0052 605-02278             1338.000  LFT  |       8.00000       10704.00|       4.00000        5352.00|
  CURB, REMOVE                            |                             |                             |
0053 605-06090              157.000  LFT  |      22.00000        3454.00|      28.00000        4396.00|
  CURB, INTEGRAL CONCRETE                 |                             |                             |
0054 605-06155             6856.000  LFT  |      16.00000      109696.00|      15.00000      102840.00|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             |
0055 607-06175              224.000  LFT  |      37.00000        8288.00|      34.00000        7616.00|
  GUTTER, CONCRETE, A                     |                             |                             |
0056 610-08446             2604.000  SYS  |      50.00000      130200.00|      41.00000      106764.00|
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0057 610-08446               60.000  SYS  |      88.00000        5280.00|      76.50000        4590.00|
  PCCP FOR APPROACHES, 6 IN. , EXPOSED    |                             |                             |
  AGGREGATE                               |                             |                             |
0058 611-06497               33.000  EACH |     156.00000        5148.00|     145.00000        4785.00|
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
0059 615-06527                1.000  EACH |     641.00000         641.00|     595.00000         595.00|
  MONUMENT, SECTION CORNER                |                             |                             |
0060 616-02320              268.000  SYS  |       4.60000        1232.80|       2.50000         670.00|
  GEOTEXTILES                             |                             |                             |
0061 616-05688               50.000  TON  |      61.00000        3050.00|      54.00000        2700.00|
  RIPRAP, CLASS 1                         |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0062 616-06405              109.000  TON  |      56.00000        6104.00|      44.00000        4796.00|
  RIPRAP, REVETMENT                       |                             |                             |
0063 616-06451                4.000  TON  |     102.00000         408.00|     125.00000         500.00|
  RIPRAP, UNIFORM                         |                             |                             |
0064 621-01004                2.000  EACH |     810.00000        1620.00|    4000.00000        8000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0065 621-02770              690.000  SYS  |       1.50000        1035.00|       1.50000        1035.00|
  EROSION CONTROL BLANKET , TEMPORARY     |                             |                             |
0066 621-06560             1851.000  SYS  |       0.45000         832.95|       0.45000         832.95|
  MULCHED SEEDING U                       |                             |                             |
0067 621-06567               57.000  kGAL |       1.10000          62.70|       1.00000          57.00|
  WATER                                   |                             |                             |
0068 621-06575            14228.000  SYS  |       5.40000       76831.20|       5.50000       78254.00|
  SODDING, NURSERY                        |                             |                             |
0069 628-09402               19.000  MOS  |    1725.00000       32775.00|    2000.00000       38000.00|
  FIELD OFFICE, B                         |                             |                             |
0070 628-11729                2.000  EACH |     105.00000         210.00|     500.00000        1000.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0071 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0072 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0073 628-11781               38.000  MOS  |     165.00000        6270.00|     125.00000        4750.00|
  CELLULAR TELEPHONE SERVICE, 750 MIN.    |                             |                             |
0074 628-11976                1.000  EACH |    1100.00000        1100.00|    1500.00000        1500.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0075 628-11977                1.000  EACH |    1100.00000        1100.00|    1500.00000        1500.00|
  COMPUTER SYSTEM                         |                             |                             |
0076 713-11199              250.000  LFT  |      32.00000        8000.00|      50.00000       12500.00|
  TEMPORARY PIPE                          |                             |                             |
0077 714-11096               80.000  LFT  |     532.00000       42560.00|     600.00000       48000.00|
  STRUCTURE, REINFORCED CONCRETE, BOX     |                             |                             |
  SECTIONS, 8 FT. X 3 FT.                 |                             |                             |
0078 715-05024               17.000  LFT  |     157.00000        2669.00|     156.00000        2652.00|
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             |
0079 715-05048             8495.000  LFT  |       5.00000       42475.00|       8.50000       72207.50|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             |
0080 715-05049               50.000  LFT  |      35.00000        1750.00|      25.00000        1250.00|
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                             |                             |
0081 715-05051               50.000  LFT  |      36.00000        1800.00|      28.00000        1400.00|
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0082 715-05053               74.000  LFT  |      34.00000        2516.00|      32.50000        2405.00|
  PIPE, UNDERDRAIN, OUTLET 6 IN.          |                             |                             |
0083 715-05149             2097.000  LFT  |      49.00000      102753.00|      46.00000       96462.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             |
0084 715-05151             1131.000  LFT  |      51.00000       57681.00|      48.50000       54853.50|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             |
0085 715-05152              994.000  LFT  |      53.00000       52682.00|      53.00000       52682.00|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             |
0086 715-05154              176.000  LFT  |      56.00000        9856.00|      64.00000       11264.00|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             |
0087 715-05156              520.000  LFT  |      68.00000       35360.00|      90.00000       46800.00|
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             |
0088 715-05173               45.000  LFT  |      82.00000        3690.00|      65.00000        2925.00|
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                             |                             |
0089 715-09064             4895.000  LFT  |       1.30000        6363.50|       1.19000        5825.05|
  VIDEO INSPECTION FOR PIPE               |                             |                             |
0090 715-46000                1.000  EACH |     915.00000         915.00|     750.00000         750.00|
  PIPE END SECTION, DIAMETER 12 IN.       |                             |                             |
0091 715-46005                3.000  EACH |     945.00000        2835.00|     800.00000        2400.00|
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0092 715-46010                2.000  EACH |     867.00000        1734.00|     850.00000        1700.00|
  PIPE END SECTION, DIAMETER 18 IN.       |                             |                             |
0093 715-46020                3.000  EACH |    1260.00000        3780.00|    1400.00000        4200.00|
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0094 715-46040                1.000  EACH |    1690.00000        1690.00|    1600.00000        1600.00|
  PIPE END SECTION, DIAMETER 36 IN.       |                             |                             |
0095 718-06532             3000.000  LFT  |       1.00000        3000.00|       0.94000        2820.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             |
0096 718-52610              952.000  CYS  |      46.00000       43792.00|      74.00000       70448.00|
  AGGREGATE FOR UNDERDRAINS               |                             |                             |
0097 718-99153             8213.000  SYS  |       1.20000        9855.60|       2.00000       16426.00|
  GEOTEXTILES FOR UNDERDRAIN.             |                             |                             |
0098 720-03481               18.000  EACH |    4010.00000       72180.00|    3500.00000       63000.00|
  MANHOLE, H4 MODIFIED                    |                             |                             |
0099 720-04682                8.000  EACH |    2530.00000       20240.00|    2700.00000       21600.00|
  INLET , F-2                             |                             |                             |
0100 720-44000                3.000  EACH |    1182.00000        3546.00|     650.00000        1950.00|
  CASTING, ADJUST TO GRADE , TYPE 4       |                             |                             |
0101 720-45005               10.000  EACH |    2440.00000       24400.00|    2400.00000       24000.00|
  INLET, A2                               |                             |                             |
0102 720-45030                1.000  EACH |    2335.00000        2335.00|    2300.00000        2300.00|
  INLET, E7                               |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 271 -16
                                                        TABULATION OF BIDS

     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0103 720-45605                6.000  LFT  |    1250.00000        7500.00|     300.00000        1800.00|
  STRUCTURE, MANHOLE, RECONSTRUCTED ,     |                             |                             |
  TYPE C                                  |                             |                             |
0104 720-92884                2.000  EACH |    8260.00000       16520.00|    7500.00000       15000.00|
  MANHOLE, K4 MODIFIED                    |                             |                             |
0105 720-93409                1.000  EACH |    3132.00000        3132.00|    3260.00000        3260.00|
  INLET, B15 MODIFIED                     |                             |                             |
0106 720-93411                4.000  EACH |    3239.00000       12956.00|    3400.00000       13600.00|
  INLET, C15 MODIFIED                     |                             |                             |
0107 720-95409                9.000  EACH |    4462.00000       40158.00|    3370.00000       30330.00|
  MANHOLE, J4 MODIFIED                    |                             |                             |
0108 720-98174               17.000  EACH |    2960.00000       50320.00|    3260.00000       55420.00|
  INLET, B15                              |                             |                             |
0109 720-98555               27.000  EACH |    3065.00000       82755.00|    3360.00000       90720.00|
  INLET, C15                              |                             |                             |
0110 801-03290                4.000  EACH |     318.00000        1272.00|     295.00000        1180.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0111 801-04308                6.000  EACH |     161.00000         966.00|     150.00000         900.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0112 801-06203             1000.000  LFT  |       0.36000         360.00|       0.33000         330.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0113 801-06207              500.000  LFT  |       1.10000         550.00|       1.00000         500.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0114 801-06625               34.000  EACH |     130.00000        4420.00|     120.00000        4080.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0115 801-06640               24.000  EACH |     135.00000        3240.00|     125.00000        3000.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0116 801-06775                       LUMP |   57900.00000       57900.00|   25000.00000       25000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0117 801-07119              148.000  LFT  |      15.00000        2220.00|      14.00000        2072.00|
  BARRICADE, III-B                        |                             |                             |
0118 802-04089                1.000  EACH |      95.00000          95.00|      88.00000          88.00|
  SIGN, SHEET, REMOVE                     |                             |                             |
0119 802-05701              139.000  LFT  |      17.00000        2363.00|      16.00000        2224.00|
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0120 802-07059               13.000  EACH |      65.00000         845.00|      60.00000         780.00|
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0121 802-09837                2.000  SFT  |      49.00000          98.00|      46.00000          92.00|
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, |                             |                             |
  0.080 IN. THICKNESS                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0122 802-09838              102.000  SFT  |      26.00000        2652.00|      24.50000        2499.00|
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0123 802-09839                2.000  SFT  |      50.00000         100.00|      47.00000          94.00|
  SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, |                             |                             |
  0.100 IN. THICKNESS                     |                             |                             |
0124 802-09840               16.000  SFT  |      43.00000         688.00|      40.00000         640.00|
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0125 802-09842               28.000  SFT  |      38.00000        1064.00|      35.00000         980.00|
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0126 805-01815                2.000  EACH |    2695.00000        5390.00|    2500.00000        5000.00|
  SIGNAL POLE FOUNDATION, 36 IN. X 144 IN |                             |                             |
0127 805-01842                4.000  EACH |    1025.00000        4100.00|     950.00000        3800.00|
  HANDHOLE SIGNAL TYPE 1                  |                             |                             |
0128 805-02150                8.000  EACH |     518.00000        4144.00|     480.00000        3840.00|
  PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18   |                             |                             |
  IN.                                     |                             |                             |
0129 805-02645                8.000  EACH |     565.00000        4520.00|     525.00000        4200.00|
  SIGNAL PEDESTAL FOUNDATION, A           |                             |                             |
0130 805-09540                1.000  EACH |     992.00000         992.00|     920.00000         920.00|
  LOOP DETECTOR RACK                      |                             |                             |
0131 805-11817                8.000  EACH |     970.00000        7760.00|     900.00000        7200.00|
  PEDESTRIAN PUSH BUTTON, APS             |                             |                             |
0132 805-78109                1.000  EACH |   15622.00000       15622.00|   14500.00000       14500.00|
  CONTROLLER AND CABINET, SECONDARY MENU  |                             |                             |
  DRIVEN, 8 PHASE                         |                             |                             |
0133 805-78205                8.000  EACH |     732.00000        5856.00|     680.00000        5440.00|
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
0134 805-78225                4.000  EACH |    1077.00000        4308.00|    1000.00000        4000.00|
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.  |                             |                             |
0135 805-78415                1.000  EACH |    2262.00000        2262.00|    2100.00000        2100.00|
  SPAN, CATENARY, AND TETHER              |                             |                             |
0136 805-78420                4.000  EACH |     307.00000        1228.00|     285.00000        1140.00|
  DISCONNECT HANGER                       |                             |                             |
0137 805-78445                1.000  EACH |     948.00000         948.00|     880.00000         880.00|
  SIGNAL SERVICE                          |                             |                             |
0138 805-78467               50.000  LFT  |       2.70000         135.00|       2.50000         125.00|
  SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA  |                             |                             |
0139 805-78470             4200.000  LFT  |       0.50000        2100.00|       0.44000        1848.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0140 805-78480             1070.000  LFT  |       1.70000        1819.00|       1.60000        1712.00|
  SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0141 805-78485             1510.000  LFT  |       1.80000        2718.00|       1.70000        2567.00|
  SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA |                             |                             |
0142 805-78490              140.000  LFT  |       2.05000         287.00|       1.90000         266.00|
  SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA |                             |                             |
0143 805-78495              650.000  LFT  |       2.40000        1560.00|       2.20000        1430.00|
  SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA |                             |                             |
0144 805-78510             2640.000  LFT  |       1.50000        3960.00|       1.36000        3590.40|
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0145 805-78785                8.000  EACH |     970.00000        7760.00|     900.00000        7200.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0146 805-78795             1580.000  LFT  |       5.40000        8532.00|       5.00000        7900.00|
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0147 805-78925                1.000  EACH |    1705.00000        1705.00|    1580.00000        1580.00|
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             |
0148 805-81032                2.000  EACH |    5440.00000       10880.00|    5050.00000       10100.00|
  SIGNAL STRAIN POLE STEEL 30 FT          |                             |                             |
0149 805-90005                8.000  EACH |     647.00000        5176.00|     600.00000        4800.00|
  SIGNAL POLE, PEDESTAL, 10 FT            |                             |                             |
0150 805-92504               11.000  EACH |     378.00000        4158.00|     350.00000        3850.00|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             |
0152 808-06703             5680.000  LFT  |       0.65000        3692.00|       0.60000        3408.00|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0153 808-09381                       LUMP |    2695.00000        2695.00|    2500.00000        2500.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0154 808-75245            12280.000  LFT  |       0.65000        7982.00|       0.60000        7368.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0155 808-75278              630.000  LFT  |       3.20000        2016.00|       2.90000        1827.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12 IN.         |                             |                             |
0156 808-75297              150.000  LFT  |       6.40000         960.00|       5.90000         885.00|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0157 808-75300              579.000  LFT  |       1.10000         636.90|       0.98000         567.42|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0158 808-75320                4.000  EACH |      81.00000         324.00|      75.00000         300.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0159 808-75325                4.000  EACH |      81.00000         324.00|      75.00000         300.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
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     CALL ORDER   : 271                     CONTRACT ID : R -36004-A                   COUNTIES : WARRICK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1009310          |(   5   ) 35-1057095         |(      )
                                          |DEIG BROTHERS LUMBER & CONST |BLANKENBERGER BROTHERS INC   |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 805-11815              810.000  LFT  |      27.00000       21870.00|      25.00000       20250.00|
  CONDUIT, HDPE, 2 IN. SCHEDULE 80        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,422,200.45|           $     3,743,200.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,422,200.45|           $     3,743,200.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 281                     CONTRACT ID : R -37498-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SAFE ROUTE TO SCHOOL                                        COMPLETION DATE : 05/15/17
     LOCATION     : ALONG THE COQUILLARD PRIMARY SCHOOL, ST JOHNS SCHOOL             PROJECT(S) :  140063500LC4
                    AND KENNEDY PRIMARY CENTER

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       494,644.00  100.0000%
   2   32-0133111     PREMIUM CONCRETE SERVICES INC                                              $       525,208.25  106.1790%
   3   35-1120685     WALSH & KELLY INC                                                          $       560,219.54  113.2571%
   4   35-0997978     PHEND & BROWN INC                                                          $       711,060.56  143.7520%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -37498-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2  ) 32-0133111          |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PREMIUM CONCRETE SERVICES IN |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   60015.00000       60015.00|   83550.00000       83550.00|   55000.00000       55000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   32998.04000       32998.04|   30000.00000       30000.00|   17000.00000       17000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02260                1.000  EACH |    1875.00000        1875.00|    3000.00000        3000.00|    1250.00000        1250.00
  TREE 30 IN., REMOVE                     |                             |                             |
0009 201-02270                1.000  EACH |    2950.00000        2950.00|    5000.00000        5000.00|    5000.00000        5000.00
  TREE 60 IN., REMOVE                     |                             |                             |
0010 201-52370                       LUMP |    8100.00000        8100.00|   20000.00000       20000.00|   15000.00000       15000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-52710              832.000  SYS  |      25.00000       20800.00|      62.00000       51584.00|      90.00000       74880.00
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 203-02000              100.000  CYS  |       0.87000          87.00|      75.00000        7500.00|      50.00000        5000.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              100.000  CYS  |       0.46000          46.00|      75.00000        7500.00|      25.00000        2500.00
  BORROW                                  |                             |                             |
0014 205-06933              122.000  EACH |      17.50000        2135.00|     120.00000       14640.00|     135.00000       16470.00
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 502-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             |
0016 604-06070             2126.000  SYS  |      44.00000       93544.00|      36.00000       76536.00|      38.00000       80788.00
  SIDEWALK, CONCRETE                      |                             |                             |
0017 604-07894               11.000  SYS  |     125.00000        1375.00|     160.00000        1760.00|     200.00000        2200.00
  CURB RAMP, CONCRETE, A                  |                             |                             |
0018 604-07896               66.000  SYS  |     125.00000        8250.00|     105.00000        6930.00|     200.00000       13200.00
  CURB RAMP, CONCRETE, B                  |                             |                             |
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     CALL ORDER   : 281                     CONTRACT ID : R -37498-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 32-0133111         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PREMIUM CONCRETE SERVICES IN |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 604-07897              427.000  SYS  |     125.00000       53375.00|     130.00000       55510.00|     200.00000       85400.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0020 604-07900               73.000  SYS  |     125.00000        9125.00|     145.00000       10585.00|     200.00000       14600.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0021 604-07901              266.000  SYS  |     125.00000       33250.00|     130.00000       34580.00|     200.00000       53200.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0022 604-07902              200.000  SYS  |     125.00000       25000.00|     135.00000       27000.00|     200.00000       40000.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0023 605-06120             2281.000  LFT  |      35.00000       79835.00|      20.00000       45620.00|      11.50000       26231.50
  CURB, CONCRETE                          |                             |                             |
0024 610-07713              147.000  SYS  |      62.00000        9114.00|      58.00000        8526.00|      53.00000        7791.00
  PCCP FOR APPROACHES, 8 IN.              |                             |                             |
0025 610-08446               76.000  SYS  |      60.00000        4560.00|      52.00000        3952.00|      41.00000        3116.00
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0026 621-06567               33.000  kGAL |       1.00000          33.00|       1.00000          33.00|       1.00000          33.00
  WATER                                   |                             |                             |
0027 621-06570               20.000  CYS  |     105.00000        2100.00|      50.00000        1000.00|     100.00000        2000.00
  TOPSOIL                                 |                             |                             |
0028 621-06575             2016.000  SYS  |       6.90000       13910.40|       5.00000       10080.00|       9.60000       19353.60
  SODDING, NURSERY                        |                             |                             |
0029 622-05651                2.000  EACH |     915.00000        1830.00|     925.00000        1850.00|     915.00000        1830.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2.5 TO 3.5 IN.                     |                             |                             |
0030 720-44000                4.000  EACH |     360.00000        1440.00|     400.00000        1600.00|      54.47000         217.88
  CASTING, ADJUST TO GRADE , VALVE        |                             |                             |
0031 801-06645               40.000  EACH |      42.00000        1680.00|      42.00000        1680.00|      42.00000        1680.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0032 801-06775                       LUMP |   22238.00000       22238.00|   10000.00000       10000.00|   11500.00000       11500.00
  MAINTAINING TRAFFIC                     |                             |                             |
0033 801-07119              100.000  LFT  |       8.55000         855.00|       8.55000         855.00|       8.55000         855.00
  BARRICADE, III-B                        |                             |                             |
0034 802-05704              165.000  LFT  |       6.34000        1046.10|       6.50000        1072.50|       6.34000        1046.10
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0035 802-09838               30.000  SFT  |      12.40000         372.00|      12.50000         375.00|      12.40000         372.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0036 802-09840              135.000  SFT  |      13.54000        1827.90|      13.75000        1856.25|      13.54000        1827.90
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0037 808-06726              141.000  LFT  |       1.74000         245.34|       2.00000         282.00|       1.74000         245.34
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
0038 808-75100             1491.000  LFT  |       0.42000         626.22|       0.50000         745.50|       0.42000         626.22
  TRANSVERSE MARKING, PAINT, CROSSWALK    |                             |                             |
  LINE, WHITE, 6 IN.                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       494,644.00|           $       525,208.25|           $       560,219.54
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       494,644.00|           $       525,208.25|           $       560,219.54
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -37498-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-0918397          |(   2   ) 32-0133111         |(   3  ) 35-1120685
                                          |RIETH RILEY CONSTRUCTION     |PREMIUM CONCRETE SERVICES IN |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -37498-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SAFE ROUTE TO SCHOOL
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   40950.00000       40950.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0007 110-01001                       LUMP |   34900.00000       34900.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0008 201-02260                1.000  EACH |    2500.00000        2500.00|                             |
  TREE 30 IN., REMOVE                     |                             |                             |
0009 201-02270                1.000  EACH |    4000.00000        4000.00|                             |
  TREE 60 IN., REMOVE                     |                             |                             |
0010 201-52370                       LUMP |   40000.00000       40000.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-52710              832.000  SYS  |      18.00000       14976.00|                             |
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 203-02000              100.000  CYS  |      42.00000        4200.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070              100.000  CYS  |      60.00000        6000.00|                             |
  BORROW                                  |                             |                             |
0014 205-06933              122.000  EACH |     162.00000       19764.00|                             |
  TEMPORARY INLET PROTECTION              |                             |                             |
0015 502-03289                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             |
0016 604-06070             2126.000  SYS  |      75.00000      159450.00|                             |
  SIDEWALK, CONCRETE                      |                             |                             |
0017 604-07894               11.000  SYS  |     231.00000        2541.00|                             |
  CURB RAMP, CONCRETE, A                  |                             |                             |
0018 604-07896               66.000  SYS  |     185.00000       12210.00|                             |
  CURB RAMP, CONCRETE, B                  |                             |                             |
0019 604-07897              427.000  SYS  |     196.00000       83692.00|                             |
  CURB RAMP, CONCRETE, C                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 281                     CONTRACT ID : R -37498-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-0997978          |(       )                    |(      )
                                          |PHEND & BROWN INC            |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 604-07900               73.000  SYS  |     207.00000       15111.00|                             |
  CURB RAMP, CONCRETE, F                  |                             |                             |
0021 604-07901              266.000  SYS  |     204.00000       54264.00|                             |
  CURB RAMP, CONCRETE, G                  |                             |                             |
0022 604-07902              200.000  SYS  |     203.00000       40600.00|                             |
  CURB RAMP, CONCRETE, H                  |                             |                             |
0023 605-06120             2281.000  LFT  |      33.00000       75273.00|                             |
  CURB, CONCRETE                          |                             |                             |
0024 610-07713              147.000  SYS  |     120.00000       17640.00|                             |
  PCCP FOR APPROACHES, 8 IN.              |                             |                             |
0025 610-08446               76.000  SYS  |     110.00000        8360.00|                             |
  PCCP FOR APPROACHES, 6 IN.              |                             |                             |
0026 621-06567               33.000  kGAL |       1.00000          33.00|                             |
  WATER                                   |                             |                             |
0027 621-06570               20.000  CYS  |     125.00000        2500.00|                             |
  TOPSOIL                                 |                             |                             |
0028 621-06575             2016.000  SYS  |      13.00000       26208.00|                             |
  SODDING, NURSERY                        |                             |                             |
0029 622-05651                2.000  EACH |     915.00000        1830.00|                             |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             |
  OVER 2.5 TO 3.5 IN.                     |                             |                             |
0030 720-44000                4.000  EACH |     600.00000        2400.00|                             |
  CASTING, ADJUST TO GRADE , VALVE        |                             |                             |
0031 801-06645               40.000  EACH |      42.00000        1680.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0032 801-06775                       LUMP |   35000.00000       35000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0033 801-07119              100.000  LFT  |       8.55000         855.00|                             |
  BARRICADE, III-B                        |                             |                             |
0034 802-05704              165.000  LFT  |       6.34000        1046.10|                             |
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0035 802-09838               30.000  SFT  |      12.40000         372.00|                             |
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0036 802-09840              135.000  SFT  |      13.54000        1827.90|                             |
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0037 808-06726              141.000  LFT  |       1.74000         245.34|                             |
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
0038 808-75100             1491.000  LFT  |       0.42000         626.22|                             |
  TRANSVERSE MARKING, PAINT, CROSSWALK    |                             |                             |
  LINE, WHITE, 6 IN.                      |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       711,060.56|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       711,060.56|           $             0.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 341                     CONTRACT ID : RS-33193-A                   COUNTIES : CLARK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 07/31/16
     LOCATION     : ON SR 3 FROM SR 62 TO .47 MILE NORTH OF 5TH STREET               PROJECT(S) :  1005446

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $     1,476,000.00  100.0000%
   2   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,535,874.54  104.0565%
   3   35-1487672     MAC CONSTRUCTION & EXCAVATING                                              $     1,705,308.73  115.5358%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : RS-33193-A                   COUNTIES : CLARK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1357381          |(   3  ) 35-1487672
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    7800.00000        7800.00|    1400.00000        1400.00|     750.00000         750.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0010 110-01001                       LUMP |   73500.00000       73500.00|   61000.00000       61000.00|   78101.87000       78101.87
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0011 202-02278              250.000  LFT  |      16.00000        4000.00|      15.00000        3750.00|      16.00000        4000.00
  CURB, CONCRETE, REMOVE                  |                             |                             |
0012 202-52710              100.000  SYS  |      57.00000        5700.00|      50.00000        5000.00|      57.00000        5700.00
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0013 202-90277               28.000  EACH |      75.00000        2100.00|      85.00000        2380.00|      75.00000        2100.00
  DETECTOR HOUSING, REMOVE                |                             |                             |
0014 203-02000              134.000  CYS  |      52.00000        6968.00|      20.00000        2680.00|      75.96000       10178.64
  EXCAVATION, COMMON                      |                             |                             |
0015 205-09543               94.000  TON  |      62.00000        5828.00|      30.00000        2820.00|      65.98000        6202.12
  NO. 2 STONE                             |                             |                             |
0016 302-06464               34.000  CYS  |      85.00000        2890.00|      80.00000        2720.00|     175.00000        5950.00
  SUBBASE FOR PCCP                        |                             |                             |
0017 303-01180               67.000  TON  |      63.00000        4221.00|      40.00000        2680.00|      65.98000        4420.66
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0018 304-07491               14.000  TON  |     650.00000        9100.00|     400.00000        5600.00|     606.54000        8491.56
  HMA PATCHING, TYPE C                    |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : RS-33193-A                   COUNTIES : CLARK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08041              429.000  SYS  |       3.40000        1458.60|      10.00000        4290.00|      10.00000        4290.00
  MILLING, PCCP , 1.5" FOR APPROACH       |                             |                             |
0020 306-08042            81905.000  SYS  |       0.90000       73714.50|       1.30000      106476.50|       1.15000       94190.75
  MILLING, SCARIFICATION , PCCP MAINLINE  |                             |                             |
0021 306-08043              100.000  SYS  |       4.50000         450.00|       1.30000         130.00|      35.00000        3500.00
  MILLING, TRANSITION                     |                             |                             |
0022 306-08159            96566.000  SYS  |       0.90000       86909.40|       1.30000      125535.80|       1.15000      111050.90
  MILLING, ASPHALT , VARIABLE DEPTH       |                             |                             |
0023 306-08432              587.000  SYS  |       2.40000        1408.80|       7.00000        4109.00|       8.55000        5018.85
  MILLING, APPROACH                       |                             |                             |
0024 401-07328             8448.000  TON  |      70.00000      591360.00|      70.00000      591360.00|      91.00000      768768.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0025 401-10258            51811.000  LFT  |       0.30000       15543.30|       0.40000       20724.40|       0.40000       20724.40
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-11785            51811.000  LFT  |       0.15000        7771.65|       0.10000        5181.10|       0.19000        9844.09
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 402-07452               50.000  TON  |      95.00000        4750.00|     100.00000        5000.00|     175.00000        8750.00
  HMA WEDGE AND LEVEL, TYPE C             |                             |                             |
0028 406-05520               27.000  TON  |     500.00000       13500.00|     400.00000       10800.00|     650.00000       17550.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0029 503-03489               20.000  EACH |      25.00000         500.00|      35.00000         700.00|      20.00000         400.00
  RETROFITTED TIE BARS                    |                             |                             |
0030 503-05240              500.000  LFT  |      16.00000        8000.00|      20.00000       10000.00|      13.00000        6500.00
  D-1 CONTRACTION JOINT                   |                             |                             |
0031 506-06333             1000.000  SYS  |     225.00000      225000.00|     160.00000      160000.00|     175.00000      175000.00
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0032 604-06070              100.000  SYS  |      80.00000        8000.00|      85.00000        8500.00|      60.00000        6000.00
  SIDEWALK, CONCRETE                      |                             |                             |
0033 604-07897               25.000  SYS  |     228.00000        5700.00|     260.00000        6500.00|     180.00000        4500.00
  CURB RAMP, CONCRETE, C                  |                             |                             |
0034 604-07900              150.000  SYS  |     230.00000       34500.00|     260.00000       39000.00|     185.00000       27750.00
  CURB RAMP, CONCRETE, F                  |                             |                             |
0035 604-07901              225.000  SYS  |     247.00000       55575.00|     280.00000       63000.00|     185.00000       41625.00
  CURB RAMP, CONCRETE, G                  |                             |                             |
0036 604-07902               55.000  SYS  |     226.00000       12430.00|     260.00000       14300.00|     185.00000       10175.00
  CURB RAMP, CONCRETE, H                  |                             |                             |
0037 604-07903               25.000  SYS  |     226.00000        5650.00|     260.00000        6500.00|     185.00000        4625.00
  CURB RAMP, CONCRETE, K                  |                             |                             |
0038 605-01870              250.000  LFT  |      25.00000        6250.00|      28.00000        7000.00|      35.00000        8750.00
  CURB, CONCRETE A                        |                             |                             |
0039 610-07488              107.000  TON  |     160.00000       17120.00|     150.00000       16050.00|     185.00000       19795.00
  HMA FOR APPROACHES, TYPE C              |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : RS-33193-A                   COUNTIES : CLARK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 615-06505                1.000  EACH |    3250.00000        3250.00|    3700.00000        3700.00|    3250.00000        3250.00
  MONUMENT, B                             |                             |                             |
0041 616-02320              400.000  SYS  |       1.00000         400.00|       3.00000        1200.00|       1.25000         500.00
  GEOTEXTILES                             |                             |                             |
0042 621-06574              100.000  SYS  |      20.00000        2000.00|      25.00000        2500.00|      23.00000        2300.00
  SODDING                                 |                             |                             |
0043 628-09402               10.000  MOS  |    2245.00000       22450.00|    1500.00000       15000.00|    1500.00000       15000.00
  FIELD OFFICE, B                         |                             |                             |
0044 628-11730                2.000  EACH |     160.00000         320.00|     300.00000         600.00|     150.00000         300.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0045 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0046 628-11780               20.000  MOS  |     160.00000        3200.00|     100.00000        2000.00|     150.00000        3000.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0047 628-11976                1.000  EACH |     320.00000         320.00|     300.00000         300.00|     550.00000         550.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0048 628-11977                1.000  EACH |    1165.00000        1165.00|    1500.00000        1500.00|     550.00000         550.00
  COMPUTER SYSTEM                         |                             |                             |
0049 801-03290                3.000  EACH |     175.00000         525.00|     175.00000         525.00|     175.00000         525.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0050 801-06207             3000.000  LFT  |       1.00000        3000.00|       2.40000        7200.00|       2.00000        6000.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0051 801-06640               44.000  EACH |     139.00000        6116.00|     140.00000        6160.00|     139.00000        6116.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0052 801-06775                       LUMP |   48441.66000       48441.66|  105000.00000      105000.00|  107000.00000      107000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0053 805-78470            13375.000  LFT  |       0.20000        2675.00|       0.22000        2942.50|       0.20000        2675.00
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0054 805-78510             1338.000  LFT  |       1.00000        1338.00|       1.10000        1471.80|       1.00000        1338.00
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0055 805-78785               28.000  EACH |     550.00000       15400.00|     600.00000       16800.00|     550.00000       15400.00
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0056 805-78795             4280.000  LFT  |       6.00000       25680.00|       6.50000       27820.00|       6.00000       25680.00
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0057 808-06701             5996.000  LFT  |       0.67000        4017.32|       0.67000        4017.32|       0.67000        4017.32
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0058 808-06703             5566.000  LFT  |       0.67000        3729.22|       0.67000        3729.22|       0.67000        3729.22
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 341                     CONTRACT ID : RS-33193-A                   COUNTIES : CLARK
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1357381         |(   3  ) 35-1487672
                                          |E & B PAVING INC             |DAVE OMARA CONTRACTOR INC    |MAC CONSTRUCTION & EXCAVATING
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 808-09381                       LUMP |    3100.00000        3100.00|    3100.00000        3100.00|    3100.00000        3100.00
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0060 808-10051              265.000  LFT  |       7.00000        1855.00|       8.00000        2120.00|       3.00000         795.00
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  STOP LINE, WHITE, 24 IN.                |                             |                             |
0061 808-10056             1395.000  LFT  |       2.00000        2790.00|       2.00000        2790.00|       3.00000        4185.00
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0062 808-74815              455.000  LFT  |       2.50000        1137.50|       2.50000        1137.50|       2.50000        1137.50
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 12 IN.           |                             |                             |
0063 808-75240             4308.000  LFT  |       0.40000        1723.20|       0.50000        2154.00|       0.40000        1723.20
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             |
  IN.                                     |                             |                             |
0064 808-75245            23210.000  LFT  |       0.40000        9284.00|       0.50000       11605.00|       0.40000        9284.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0065 808-75274              108.000  LFT  |       1.70000         183.60|       1.80000         194.40|       1.70000         183.60
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 8 IN.          |                             |                             |
0066 808-75297              347.000  LFT  |       5.00000        1735.00|       5.20000        1804.40|       5.00000        1735.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0067 808-75300              869.000  LFT  |       1.25000        1086.25|       1.40000        1216.60|       1.25000        1086.25
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0068 808-75320               32.000  EACH |      94.00000        3008.00|      94.00000        3008.00|      94.00000        3008.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0069 808-75325               29.000  EACH |     127.00000        3683.00|     127.00000        3683.00|     127.00000        3683.00
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
0070 808-75996               36.000  EACH |      50.00000        1800.00|      50.00000        1800.00|      32.38000        1165.68
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0071 808-75998               36.000  EACH |      80.00000        2880.00|     100.00000        3600.00|      43.92000        1581.12
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,476,000.00|           $     1,535,874.54|           $     1,705,308.73
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,476,000.00|           $     1,535,874.54|           $     1,705,308.73
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 351                     CONTRACT ID : RS-34893-A                   COUNTIES : JACKSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 09/16/16
     LOCATION     : ON SR 11 FROM US 50 TO I-65                                      PROJECT(S) :  129617600ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     DAVE OMARA CONTRACTOR INC                                                  $     1,474,630.70  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $     1,871,807.15  126.9340%
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                                                                                                                   PAGE : 351 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : RS-34893-A                   COUNTIES : JACKSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2  ) 35-1917625          |(      )
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1600.00000        1600.00|    7500.00000        7500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   62000.00000       62000.00|   94000.00000       94000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 202-02278               75.000  LFT  |      18.00000        1350.00|      25.00000        1875.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0011 202-52710              120.000  SYS  |      55.00000        6600.00|      30.00000        3600.00|
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 202-90277               29.000  EACH |      83.00000        2407.00|      76.55000        2219.95|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0013 203-02000              700.000  CYS  |      22.00000       15400.00|      30.00000       21000.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 205-09543              200.000  TON  |      25.00000        5000.00|      25.00000        5000.00|
  NO. 2 STONE                             |                             |                             |
0015 302-06464              240.000  CYS  |      20.00000        4800.00|     105.00000       25200.00|
  SUBBASE FOR PCCP                        |                             |                             |
0016 303-01180              300.000  TON  |      22.00000        6600.00|      25.00000        7500.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0017 304-07491             1600.000  TON  |      90.00000      144000.00|     109.00000      174400.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0018 306-08034            92837.000  SYS  |       1.30000      120688.10|       1.45000      134613.65|
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : RS-34893-A                   COUNTIES : JACKSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      )
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08043              200.000  SYS  |       1.30000         260.00|       1.45000         290.00|
  MILLING, TRANSITION                     |                             |                             |
0020 306-08432            12440.000  SYS  |       2.50000       31100.00|       7.00000       87080.00|
  MILLING, APPROACH                       |                             |                             |
0021 401-06264                       LUMP |    3000.00000        3000.00|    4400.00000        4400.00|
  PROFILOGRAPH, HMA                       |                             |                             |
0022 401-07328             7659.000  TON  |      61.00000      467199.00|      81.00000      620379.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0023 401-10258            75000.000  LFT  |       0.30000       22500.00|       0.25000       18750.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0024 401-11785            75000.000  LFT  |       0.10000        7500.00|       0.05000        3750.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0025 406-05520               29.000  TON  |     400.00000       11600.00|     375.00000       10875.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0026 503-03489               20.000  EACH |      35.00000         700.00|     250.00000        5000.00|
  RETROFITTED TIE BARS                    |                             |                             |
0027 503-05240               96.000  LFT  |      22.00000        2112.00|      18.50000        1776.00|
  D-1 CONTRACTION JOINT                   |                             |                             |
0028 503-05310               96.000  LFT  |      80.00000        7680.00|     133.00000       12768.00|
  TERMINAL JOINT                          |                             |                             |
0029 506-06333              200.000  SYS  |     110.00000       22000.00|     275.00000       55000.00|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0030 604-06070              120.000  SYS  |      85.00000       10200.00|     125.00000       15000.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0031 604-07894               75.000  SYS  |     240.00000       18000.00|     330.00000       24750.00|
  CURB RAMP, CONCRETE, A                  |                             |                             |
0032 604-07896              160.000  SYS  |     240.00000       38400.00|     330.00000       52800.00|
  CURB RAMP, CONCRETE, B                  |                             |                             |
0033 604-07897              140.000  SYS  |     240.00000       33600.00|     330.00000       46200.00|
  CURB RAMP, CONCRETE, C                  |                             |                             |
0034 604-07901               50.000  SYS  |     240.00000       12000.00|     330.00000       16500.00|
  CURB RAMP, CONCRETE, G                  |                             |                             |
0035 604-07902               10.000  SYS  |     240.00000        2400.00|     330.00000        3300.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0036 605-01870               75.000  LFT  |      26.00000        1950.00|      35.00000        2625.00|
  CURB, CONCRETE A                        |                             |                             |
0037 606-07484            12439.000  LFT  |       0.60000        7463.40|       1.05000       13060.95|
  MILLED HMA CORRUGATIONS                 |                             |                             |
0038 610-07488             1600.000  TON  |      65.00000      104000.00|      95.00000      152000.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0039 615-06525                1.000  EACH |    3600.00000        3600.00|     500.00000         500.00|
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : RS-34893-A                   COUNTIES : JACKSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      )
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 616-02320              500.000  SYS  |       3.00000        1500.00|       3.00000        1500.00|
  GEOTEXTILES                             |                             |                             |
0041 621-06574               60.000  SYS  |      40.00000        2400.00|      45.00000        2700.00|
  SODDING                                 |                             |                             |
0042 628-09402                8.000  MOS  |    1200.00000        9600.00|    2200.00000       17600.00|
  FIELD OFFICE, B                         |                             |                             |
0043 628-11730                1.000  EACH |     300.00000         300.00|     200.00000         200.00|
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0045 628-11780                8.000  MOS  |     100.00000         800.00|     100.00000         800.00|
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0046 628-11976                2.000  EACH |     300.00000         600.00|     900.00000        1800.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0047 628-11977                1.000  EACH |    1500.00000        1500.00|    1000.00000        1000.00|
  COMPUTER SYSTEM                         |                             |                             |
0048 720-44000               40.000  EACH |     500.00000       20000.00|     900.00000       36000.00|
  CASTING, ADJUST TO GRADE , INLETS AND   |                             |                             |
  MANHOLES                                |                             |                             |
0049 801-03290                3.000  EACH |     200.00000         600.00|     220.00000         660.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0050 801-06203             6010.000  LFT  |       0.30000        1803.00|       2.00000       12020.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0051 801-06207             6010.000  LFT  |       2.00000       12020.00|       2.00000       12020.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0052 801-06640               58.000  EACH |     140.00000        8120.00|     138.00000        8004.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0053 801-06775                       LUMP |  140000.00000      140000.00|   60000.00000       60000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0054 802-07058                1.000  EACH |     160.00000         160.00|     153.00000         153.00|
  SIGN, SHEET, ASSEMBLY RELOCATE          |                             |                             |
0055 805-78470            12500.000  LFT  |       0.28000        3500.00|       0.25000        3125.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0056 805-78510             1250.000  LFT  |       1.10000        1375.00|       1.00000        1250.00|
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0057 805-78785               29.000  EACH |     580.00000       16820.00|     535.00000       15515.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0058 805-78795             4000.000  LFT  |       6.50000       26000.00|       6.10000       24400.00|
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 351                     CONTRACT ID : RS-34893-A                   COUNTIES : JACKSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1357381          |(   2   ) 35-1917625         |(      )
                                          |DAVE OMARA CONTRACTOR INC    |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 808-04298                4.000  EACH |     500.00000        2000.00|     460.00000        1840.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  R X R                                   |                             |                             |
0060 808-06701              516.000  LFT  |       0.75000         387.00|       0.70000         361.20|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             |
  IN.                                     |                             |                             |
0061 808-06703            42303.000  LFT  |       0.40000       16921.20|       0.40000       16921.20|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0062 808-09381                       LUMP |    3000.00000        3000.00|    2800.00000        2800.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0063 808-75245            20447.000  LFT  |       0.40000        8178.80|       0.40000        8178.80|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0064 808-75278               90.000  LFT  |       2.75000         247.50|       2.55000         229.50|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12 IN.         |                             |                             |
0065 808-75297              707.000  LFT  |       5.50000        3888.50|       5.10000        3605.70|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0066 808-75300             1654.000  LFT  |       1.30000        2150.20|       1.30000        2150.20|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0067 808-75320               41.000  EACH |     100.00000        4100.00|      96.00000        3936.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0068 808-75325               29.000  EACH |     140.00000        4060.00|     131.00000        3799.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
0069 808-75996              460.000  EACH |       8.50000        3910.00|      10.00000        4600.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0070 808-92027              540.000  LFT  |       1.80000         972.00|       1.70000         918.00|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             |
  IN.                                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,474,630.70|           $     1,871,807.15|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,474,630.70|           $     1,871,807.15|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 361                     CONTRACT ID : RS-34900-A                   COUNTIES : BROWN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : ASPHALT RESURFACE                                           COMPLETION DATE : 06/30/16
     LOCATION     : ON SR 135 FROM SR 46 TO RIDGEWAY DRIVE                           PROJECT(S) :  129695300ST5

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING INC                                                           $       695,596.00  100.0000%
   2   35-1917625     MILESTONE CONTRACTORS LP                                                   $       696,630.00  100.1486%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : RS-34900-A                   COUNTIES : BROWN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2  ) 35-1917625          |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   ASPHALT RESURFACE
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|    2500.00000        2500.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 109-09377                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC   |                             |                             |
  MARKINGS                                |                             |                             |
0006 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   34500.00000       34500.00|   33000.00000       33000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 202-02278              264.000  LFT  |      18.00000        4752.00|      50.00000       13200.00|
  CURB, CONCRETE, REMOVE                  |                             |                             |
0010 202-02279               18.000  LFT  |      25.00000         450.00|      55.00000         990.00|
  CURB AND GUTTER, REMOVE                 |                             |                             |
0011 202-52710               59.000  SYS  |      45.00000        2655.00|     110.00000        6490.00|
  SIDEWALK CONCRETE, REMOVE               |                             |                             |
0012 202-90277                8.000  EACH |      85.00000         680.00|     210.00000        1680.00|
  DETECTOR HOUSING, REMOVE                |                             |                             |
0013 203-02000              150.000  CYS  |      35.00000        5250.00|      55.00000        8250.00|
  EXCAVATION, COMMON                      |                             |                             |
0014 205-09543              150.000  TON  |      22.00000        3300.00|      55.00000        8250.00|
  NO. 2 STONE                             |                             |                             |
0015 303-01180              150.000  TON  |      23.00000        3450.00|      55.00000        8250.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0016 304-07491              792.000  TON  |     155.00000      122760.00|     125.00000       99000.00|
  HMA PATCHING, TYPE C                    |                             |                             |
0017 306-08034            21512.000  SYS  |       2.75000       59158.00|       1.80000       38721.60|
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0018 306-08043              100.000  SYS  |       2.75000         275.00|       3.00000         300.00|
  MILLING, TRANSITION                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : RS-34900-A                   COUNTIES : BROWN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08432             4404.000  SYS  |       6.25000       27525.00|       4.80000       21139.20|
  MILLING, APPROACH                       |                             |                             |
0020 401-07334             1775.000  TON  |      98.50000      174837.50|      88.00000      156200.00|
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258            11000.000  LFT  |       0.35000        3850.00|       0.66000        7260.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785            11000.000  LFT  |       0.19000        2090.00|       0.11000        1210.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05520                7.000  TON  |     575.00000        4025.00|     500.00000        3500.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 604-06070               59.000  SYS  |      78.50000        4631.50|     105.00000        6195.00|
  SIDEWALK, CONCRETE                      |                             |                             |
0025 604-07896               80.000  SYS  |     220.00000       17600.00|     250.00000       20000.00|
  CURB RAMP, CONCRETE, B                  |                             |                             |
0026 604-07897               30.000  SYS  |     340.00000       10200.00|     350.00000       10500.00|
  CURB RAMP, CONCRETE, C                  |                             |                             |
0027 604-07900               40.000  SYS  |     265.00000       10600.00|     245.00000        9800.00|
  CURB RAMP, CONCRETE, F                  |                             |                             |
0028 604-07902               35.000  SYS  |     295.00000       10325.00|     350.00000       12250.00|
  CURB RAMP, CONCRETE, H                  |                             |                             |
0029 605-01870              264.000  LFT  |      55.00000       14520.00|      52.00000       13728.00|
  CURB, CONCRETE A                        |                             |                             |
0030 605-06144               18.000  LFT  |      60.00000        1080.00|      85.00000        1530.00|
  CURB AND GUTTER, A, CONCRETE            |                             |                             |
0031 610-07488              391.000  TON  |     170.00000       66470.00|     136.00000       53176.00|
  HMA FOR APPROACHES, TYPE C              |                             |                             |
0032 616-02320              300.000  SYS  |       2.50000         750.00|       7.00000        2100.00|
  GEOTEXTILES                             |                             |                             |
0033 621-06574               25.000  SYS  |     100.00000        2500.00|      55.00000        1375.00|
  SODDING                                 |                             |                             |
0034 628-09402                6.000  MOS  |    1900.00000       11400.00|    1700.00000       10200.00|
  FIELD OFFICE, B                         |                             |                             |
0035 628-11976                1.000  EACH |     195.00000         195.00|    3100.00000        3100.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0036 628-11977                1.000  EACH |     700.00000         700.00|     325.00000         325.00|
  COMPUTER SYSTEM                         |                             |                             |
0037 720-01894                3.000  EACH |    1750.00000        5250.00|    1500.00000        4500.00|
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  INLETS                                  |                             |                             |
0038 720-01894                1.000  EACH |    1350.00000        1350.00|    1550.00000        1550.00|
  CASTING, FURNISH AND ADJUST TO GRADE ,  |                             |                             |
  PEDESTRIAN INLET GRATE                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : RS-34900-A                   COUNTIES : BROWN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 720-04499                3.000  EACH |    1650.00000        4950.00|    2200.00000        6600.00|
  INLET RECONSTRUCT                       |                             |                             |
0040 720-44000               12.000  EACH |     800.00000        9600.00|     800.00000        9600.00|
  CASTING, ADJUST TO GRADE , INLETS AND   |                             |                             |
  MANHOLES                                |                             |                             |
0041 801-03290                3.000  EACH |     159.00000         477.00|     165.00000         495.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0042 801-06203             1200.000  LFT  |       1.35000        1620.00|       2.50000        3000.00|
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             |
0043 801-06207             1200.000  LFT  |       1.35000        1620.00|       3.00000        3600.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
0044 801-06640               41.000  EACH |     119.00000        4879.00|     125.00000        5125.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0045 801-06775                       LUMP |   23682.80000       23682.80|   60000.00000       60000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0046 805-78470             4000.000  LFT  |       0.25000        1000.00|       0.32000        1280.00|
  SIGNAL CABLE, ROADWAY LOOP, COPPER,     |                             |                             |
  1C/14 GA                                |                             |                             |
0047 805-78510              400.000  LFT  |       1.10000         440.00|       2.10000         840.00|
  SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, |                             |                             |
  2C/16 GA                                |                             |                             |
0048 805-78785                8.000  EACH |     600.00000        4800.00|     830.00000        6640.00|
  SIGNAL DETECTOR HOUSING                 |                             |                             |
0049 805-78795             1280.000  LFT  |       6.30000        8064.00|      10.50000       13440.00|
  SAW CUT FOR ROADWAY LOOP DETECTOR AND   |                             |                             |
  SEALANT                                 |                             |                             |
0050 808-06703             7191.000  LFT  |       0.49000        3523.59|       0.52000        3739.32|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             |
0051 808-09381                       LUMP |    1800.00000        1800.00|    1875.00000        1875.00|
  RETRO-REFLECTIVITY TESTING              |                             |                             |
0052 808-10033               50.000  LFT  |      25.00000        1250.00|      52.00000        2600.00|
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
0053 808-10051               12.000  LFT  |      75.00000         900.00|     157.00000        1884.00|
  TRANSVERSE MARKING, MULTI-COMPONENT,    |                             |                             |
  STOP LINE, WHITE, 24 IN.                |                             |                             |
0054 808-75245            10799.000  LFT  |       0.49000        5291.51|       0.52000        5615.48|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0055 808-75260              550.000  LFT  |       2.45000        1347.50|       2.58000        1419.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, WHITE, 12 IN.          |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 361                     CONTRACT ID : RS-34900-A                   COUNTIES : BROWN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1139301          |(   2   ) 35-1917625         |(      )
                                          |E & B PAVING INC             |MILESTONE CONTRACTORS LP     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0056 808-75278              220.000  LFT  |       2.45000         539.00|       2.58000         567.60|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSHATCH LINE, YELLOW, 12 IN.         |                             |                             |
0057 808-75297              168.000  LFT  |       4.95000         831.60|       5.10000         856.80|
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
0058 808-75300             1200.000  LFT  |       1.20000        1440.00|       1.25000        1500.00|
  TRANSVERSE MARKING, THERMOPLASTIC,      |                             |                             |
  CROSSWALK LINE, WHITE, 6 IN.            |                             |                             |
0059 808-75320               12.000  EACH |      95.00000        1140.00|     100.00000        1200.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  LANE INDICATION ARROW                   |                             |                             |
0060 808-75325                1.000  EACH |     125.00000         125.00|     130.00000         130.00|
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC |                             |                             |
  ONLY                                    |                             |                             |
0061 808-75996               69.000  EACH |      20.00000        1380.00|      21.00000        1449.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0062 808-75998               69.000  EACH |      40.00000        2760.00|      42.00000        2898.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       695,596.00|           $       696,630.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       695,596.00|           $       696,630.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : BRIDGE REHABILITATION AND SMALL STRUCTURE REPLACEMENT       COMPLETION DATE : 10/31/16
     LOCATION     : ON SR 18 OVER PRAIRIE CREEK 0.02 MILE EAST OF SR 3 AND ON        PROJECT(S) :  0101521
                    SR 18 OVER MONROE THOMPSON DITCH, 2.28 MILES EAST OF I-69                      0300971

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,137,486.00  100.0000%
   2   35-1057237     R L MCCOY INC                                                              $     1,184,659.19  104.1471%
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $     1,220,998.35  107.3418%
   4   35-1374866     PRIMCO INC                                                                 $     1,330,373.72  116.9574%
   5   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     1,341,194.50  117.9087%
   6   35-1128289     BEATY CONSTRUCTION INC                                                     $     1,434,055.46  126.0724%
   7   35-1310611     DUNCAN ROBERTSON INC                                                       $     1,505,538.60  132.3567%
   8   38-3806996     HIS CONSTRUCTORS INC                                                       $     1,567,067.05  137.7658%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2  ) 35-1057237          |(   3  ) 35-1817530
                                          |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   15000.00000       15000.00|    7000.00000        7000.00|    6700.00000        6700.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   55000.00000       55000.00|   59000.00000       59000.00|   61000.00000       61000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   20000.00000       20000.00|   29900.00000       29900.00|   24500.00000       24500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              415.000  SYS  |      80.00000       33200.00|      80.00000       33200.00|      80.00000       33200.00
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              169.000  SYS  |      32.00000        5408.00|      32.00000        5408.00|      35.00000        5915.00
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |   90000.00000       90000.00|  165000.00000      165000.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0014 202-51330                       LUMP |   75000.00000       75000.00|   12908.00000       12908.00|   30000.00000       30000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0015 202-51822              415.000  SYS  |       8.00000        3320.00|       8.00000        3320.00|      13.25000        5498.75
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0016 202-62420              208.000  LFT  |       1.00000         208.00|       1.00000         208.00|      10.00000        2080.00
  BRIDGE RAILING, REMOVE                  |                             |                             |
0017 203-02000              695.000  CYS  |      37.00000       25715.00|      52.95000       36800.25|      22.00000       15290.00
  EXCAVATION, COMMON                      |                             |                             |
0018 203-02070              545.000  CYS  |      25.00000       13625.00|       1.00000         545.00|       8.00000        4360.00
  BORROW                                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06931               24.000  TON  |      42.00000        1008.00|      49.80000        1195.20|      65.00000        1560.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0020 205-06936               60.000  TON  |      42.00000        2520.00|      55.30000        3318.00|      65.00000        3900.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0021 205-06937             1890.000  LFT  |       1.75000        3307.50|       1.98000        3742.20|       3.00000        5670.00
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-09543              200.000  TON  |      13.00000        2600.00|      24.40000        4880.00|      31.00000        6200.00
  NO. 2 STONE                             |                             |                             |
0023 206-51220               40.000  CYS  |      23.00000         920.00|      25.54000        1021.60|      50.00000        2000.00
  EXCAVATION, WET                         |                             |                             |
0024 207-09935             1849.000  SYS  |      15.00000       27735.00|      17.95000       33189.55|      25.00000       46225.00
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-02050               40.000  CYS  |      40.00000        1600.00|      95.00000        3800.00|      60.00000        2400.00
  B BORROW                                |                             |                             |
0026 211-09268             1153.000  CYS  |      95.00000      109535.00|      73.50000       84745.50|     140.00000      161420.00
  STRUCTURE BACKFILL, TYPE 5              |                             |                             |
0027 301-07448              392.000  TON  |      20.00000        7840.00|      25.15000        9858.80|      27.00000       10584.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0028 302-07455               58.400  CYS  |      82.00000        4788.80|      82.00000        4788.80|      45.00000        2628.00
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180              248.000  TON  |      32.00000        7936.00|      28.30000        7018.40|      28.35000        7030.80
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0030 305-09888               68.000  LFT  |      40.00000        2720.00|      40.00000        2720.00|      40.00000        2720.00
  RELIEF JOINT                            |                             |                             |
0031 306-08034              427.000  SYS  |       8.00000        3416.00|       3.85000        1643.95|       6.50000        2775.50
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0032 306-08042             1840.000  SYS  |       2.75000        5060.00|       3.85000        7084.00|       5.00000        9200.00
  MILLING, SCARIFICATION                  |                             |                             |
0033 306-08043              361.000  SYS  |       2.75000         992.75|       3.85000        1389.85|       5.50000        1985.50
  MILLING, TRANSITION                     |                             |                             |
0034 401-07328              294.000  TON  |      92.00000       27048.00|     100.00000       29400.00|     100.00000       29400.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0035 401-07392              337.000  TON  |      63.00000       21231.00|      70.00000       23590.00|      70.00000       23590.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-10258             2430.000  LFT  |       0.25000         607.50|       0.58000        1409.40|       0.58000        1409.40
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0037 401-10259              240.000  LFT  |       1.20000         288.00|       0.60000         144.00|       0.60000         144.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0038 401-11785             2430.000  LFT  |       0.20000         486.00|       0.30000         729.00|       0.30000         729.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0039 406-05520                2.000  TON  |     200.00000         400.00|     600.00000        1200.00|     600.00000        1200.00
  ASPHALT FOR TACK COAT                   |                             |                             |
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     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01128                4.000  EACH |    1225.00000        4900.00|    1225.00000        4900.00|    1225.00000        4900.00
  GUARDRAIL, TRANSITION, TYPE WGB         |                             |                             |
0041 601-02103              119.000  LFT  |      24.00000        2856.00|      24.00000        2856.00|      24.00000        2856.00
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN. SPACING                             |                             |                             |
0042 601-02241              320.000  LFT  |       1.00000         320.00|       1.00000         320.00|       1.00000         320.00
  GUARDRAIL, REMOVE                       |                             |                             |
0043 601-06035              100.000  LFT  |      11.00000        1100.00|      11.00000        1100.00|      11.00000        1100.00
  GUARDRAIL, RESET                        |                             |                             |
0044 601-06854                2.000  EACH |    2650.00000        5300.00|    2650.00000        5300.00|    2650.00000        5300.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0045 601-07050                2.000  EACH |    1565.00000        3130.00|    1565.00000        3130.00|    1565.00000        3130.00
  GUARDRAIL END TREATMENT, OS RESET       |                             |                             |
0046 601-94689                5.000  EACH |    2500.00000       12500.00|    2500.00000       12500.00|    2500.00000       12500.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0047 601-99105              583.000  LFT  |      18.00000       10494.00|      18.00000       10494.00|      18.00000       10494.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0048 602-06729                8.000  EACH |      13.00000         104.00|      13.00000         104.00|      13.65000         109.20
  BARRIER, DELINEATOR                     |                             |                             |
0049 609-06259              350.300  SYS  |     102.00000       35730.60|     102.00000       35730.60|     118.00000       41335.40
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0050 615-06490                9.000  EACH |     145.00000        1305.00|     145.00000        1305.00|     145.00000        1305.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0051 615-06505                2.000  EACH |     865.00000        1730.00|     865.00000        1730.00|     865.00000        1730.00
  MONUMENT, B                             |                             |                             |
0052 616-02320              913.000  SYS  |       2.00000        1826.00|       2.04000        1862.52|       4.00000        3652.00
  GEOTEXTILES                             |                             |                             |
0053 616-06405              528.000  TON  |      35.00000       18480.00|      43.77000       23110.56|      38.00000       20064.00
  RIPRAP, REVETMENT                       |                             |                             |
0054 616-95754               35.000  LFT  |      12.00000         420.00|      12.00000         420.00|      25.00000         875.00
  PAVED SIDE DITCH, BREAK                 |                             |                             |
0055 621-01004                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     750.00000        1500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0056 621-06559             9914.000  SYS  |       0.50000        4957.00|       0.46000        4560.44|       0.70000        6939.80
  MULCHED SEEDING R                       |                             |                             |
0057 621-06567                3.000  kGAL |      10.00000          30.00|       1.00000           3.00|     250.00000         750.00
  WATER                                   |                             |                             |
0058 621-06574              658.000  SYS  |       7.00000        4606.00|       5.56000        3658.48|      10.00000        6580.00
  SODDING                                 |                             |                             |
0059 628-09402               12.000  MOS  |    1276.00000       15312.00|    1600.00000       19200.00|    2025.00000       24300.00
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11729                1.000  EACH |     282.00000         282.00|     250.00000         250.00|     215.00000         215.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0061 628-11730                1.000  EACH |     131.00000         131.00|     250.00000         250.00|     175.00000         175.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0062 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0063 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0064 628-11780               24.000  MOS  |      70.00000        1680.00|      75.00000        1800.00|     135.00000        3240.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0065 628-11976                1.000  EACH |     360.00000         360.00|    1176.00000        1176.00|     950.00000         950.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0066 628-11977                1.000  EACH |    1176.00000        1176.00|     360.00000         360.00|    1590.00000        1590.00
  COMPUTER SYSTEM                         |                             |                             |
0067 703-06029            46349.000  LBS  |       0.85000       39396.65|       0.85000       39396.65|       1.20000       55618.80
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0068 703-97936               14.000  EACH |      39.00000         546.00|      39.00000         546.00|      35.65000         499.10
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0069 704-51002               75.300  CYS  |     800.00000       60240.00|     850.00000       64005.00|     700.00000       52710.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0070 706-11600               16.400  CYS  |     800.00000       13120.00|     800.00000       13120.00|    1145.00000       18778.00
  RAILING, CONCRETE FC                    |                             |                             |
0071 706-11622                4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2350.00000        9400.00
  CONCRETE BRIDGE RAILING TRANSITION, WFC |                             |                             |
0072 709-51821                       LUMP |    3800.00000        3800.00|    3800.00000        3800.00|    6150.00000        6150.00
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             |
0073 710-09158               15.000  SFT  |     150.00000        2250.00|     150.00000        2250.00|      40.00000         600.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0074 715-05169               52.000  LFT  |      45.00000        2340.00|      56.58000        2942.16|      47.50000        2470.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0075 715-08306              101.000  TON  |      68.00000        6868.00|     100.00000       10100.00|     100.00000       10100.00
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0076 715-09938                       LUMP |   15000.00000       15000.00|   15000.00000       15000.00|    8500.00000        8500.00
  PIPE, BRIDGE DECK DRAIN SYSTEM          |                             |                             |
0077 715-46005                2.000  EACH |     350.00000         700.00|     383.00000         766.00|     415.00000         830.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0078 722-51401              208.000  SFT  |      35.00000        7280.00|      35.00000        7280.00|      92.00000       19136.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0079 722-51842              507.000  SYS  |      71.00000       35997.00|      71.00000       35997.00|     110.00000       55770.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0080 722-51846               10.000  CYS  |     550.00000        5500.00|     550.00000        5500.00|     550.00000        5500.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 722-60824              415.000  SYS  |       6.50000        2697.50|       6.50000        2697.50|       7.50000        3112.50
  SURFACE MILLING                         |                             |                             |
0082 723-11984               54.000  LFT  |    3890.00000      210060.00|    4400.00000      237600.00|    4055.00000      218970.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 240 IN. X 174 IN. |                             |                             |
0083 801-03290                2.000  EACH |      14.00000          28.00|      14.00000          28.00|     120.00000         240.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0084 801-04308                9.000  EACH |      22.00000         198.00|      22.00000         198.00|     125.00000        1125.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0085 801-06625               67.000  EACH |       6.00000         402.00|       6.00000         402.00|      70.00000        4690.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0086 801-06640               32.000  EACH |      14.00000         448.00|      14.00000         448.00|     100.00000        3200.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0087 801-06775                       LUMP |   16692.92000       16692.92|    9540.00000        9540.00|   25200.00000       25200.00
  MAINTAINING TRAFFIC                     |                             |                             |
0088 801-07118              168.000  LFT  |       0.45000          75.60|       0.45000          75.60|      12.00000        2016.00
  BARRICADE, III-A                        |                             |                             |
0089 801-07119              102.000  LFT  |       0.50000          51.00|       0.50000          51.00|      12.00000        1224.00
  BARRICADE, III-B                        |                             |                             |
0090 802-04089                1.000  EACH |      45.00000          45.00|      45.00000          45.00|      45.00000          45.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0091 802-05704               44.000  LFT  |       9.00000         396.00|       9.00000         396.00|       9.00000         396.00
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0092 802-05705               36.000  LFT  |      10.00000         360.00|      10.00000         360.00|      10.00000         360.00
  SIGN POST, SQUARE TYPE 2 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0093 802-07060                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0094 802-09838               18.000  SFT  |      21.00000         378.00|      21.00000         378.00|      21.00000         378.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0095 802-09840                6.000  SFT  |      40.00000         240.00|      40.00000         240.00|      40.00000         240.00
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0096 808-06712              263.000  LFT  |       0.36000          94.68|       0.36000          94.68|       0.40000         105.20
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0097 808-06713             2340.000  LFT  |       0.36000         842.40|       0.36000         842.40|       0.40000         936.00
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0098 808-06714             1130.000  LFT  |       0.36000         406.80|       0.36000         406.80|       0.40000         452.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0099 808-06716              600.000  LFT  |       2.40000        1440.00|       2.40000        1440.00|       0.75000         450.00
  LINE, REMOVE                            |                             |                             |
0100 808-06726               26.000  LFT  |       9.55000         248.30|       9.55000         248.30|       2.40000          62.40
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1065659          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |BROOKS CONSTRUCTION COMPANY  |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 808-75996               22.000  EACH |      16.00000         352.00|      20.00000         440.00|      75.00000        1650.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0102 808-75998               22.000  EACH |     129.00000        2838.00|     129.00000        2838.00|     125.00000        2750.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,137,486.00|           $     1,184,659.19|           $     1,220,998.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,137,486.00|           $     1,184,659.19|           $     1,220,998.35
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 36-2839689         |(   6  ) 35-1128289
                                          |PRIMCO INC                   |ILLINOIS CONSTRUCTORS CORP   |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   28372.00000       28372.00|    7900.00000        7900.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   66518.68000       66518.68|   70000.00000       70000.00|   71400.00000       71400.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   27301.58000       27301.58|   29900.00000       29900.00|   28500.00000       28500.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              415.000  SYS  |     110.00000       45650.00|      55.00000       22825.00|      67.35000       27950.25
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              169.000  SYS  |      80.00000       13520.00|      12.00000        2028.00|      21.50000        3633.50
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |   66243.23000       66243.23|   69750.31000       69750.31|   72189.05000       72189.05
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0014 202-51330                       LUMP |   83651.47000       83651.47|   33300.00000       33300.00|  179589.52000      179589.52
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0015 202-51822              415.000  SYS  |      12.00000        4980.00|       7.20000        2988.00|      11.00000        4565.00
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0016 202-62420              208.000  LFT  |       1.00000         208.00|       7.65000        1591.20|       1.00000         208.00
  BRIDGE RAILING, REMOVE                  |                             |                             |
0017 203-02000              695.000  CYS  |      22.00000       15290.00|      52.95000       36800.25|      22.00000       15290.00
  EXCAVATION, COMMON                      |                             |                             |
0018 203-02070              545.000  CYS  |      30.00000       16350.00|       1.00000         545.00|      18.00000        9810.00
  BORROW                                  |                             |                             |
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     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 36-2839689         |(   6  ) 35-1128289
                                          |PRIMCO INC                   |ILLINOIS CONSTRUCTORS CORP   |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06931               24.000  TON  |     100.00000        2400.00|      49.80000        1195.20|      60.00000        1440.00
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0020 205-06936               60.000  TON  |      65.00000        3900.00|      55.30000        3318.00|      95.00000        5700.00
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0021 205-06937             1890.000  LFT  |       2.35000        4441.50|       1.80000        3402.00|       1.80000        3402.00
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-09543              200.000  TON  |      30.00000        6000.00|      24.40000        4880.00|      30.00000        6000.00
  NO. 2 STONE                             |                             |                             |
0023 206-51220               40.000  CYS  |      66.00000        2640.00|      25.54000        1021.60|     100.00000        4000.00
  EXCAVATION, WET                         |                             |                             |
0024 207-09935             1849.000  SYS  |      22.00000       40678.00|      17.95000       33189.55|      19.50000       36055.50
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-02050               40.000  CYS  |      35.00000        1400.00|      95.00000        3800.00|      32.00000        1280.00
  B BORROW                                |                             |                             |
0026 211-09268             1153.000  CYS  |      70.00000       80710.00|      60.00000       69180.00|      90.00000      103770.00
  STRUCTURE BACKFILL, TYPE 5              |                             |                             |
0027 301-07448              392.000  TON  |      24.00000        9408.00|      25.15000        9858.80|      19.00000        7448.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0028 302-07455               58.400  CYS  |      85.00000        4964.00|      85.00000        4964.00|      83.00000        4847.20
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180              248.000  TON  |      24.00000        5952.00|      28.30000        7018.40|      23.00000        5704.00
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0030 305-09888               68.000  LFT  |      50.00000        3400.00|      35.00000        2380.00|      60.00000        4080.00
  RELIEF JOINT                            |                             |                             |
0031 306-08034              427.000  SYS  |      10.00000        4270.00|       8.50000        3629.50|       3.85000        1643.95
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0032 306-08042             1840.000  SYS  |       3.85000        7084.00|       3.20000        5888.00|       3.85000        7084.00
  MILLING, SCARIFICATION                  |                             |                             |
0033 306-08043              361.000  SYS  |       3.85000        1389.85|       8.15000        2942.15|       3.85000        1389.85
  MILLING, TRANSITION                     |                             |                             |
0034 401-07328              294.000  TON  |     100.00000       29400.00|      92.00000       27048.00|     100.00000       29400.00
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0035 401-07392              337.000  TON  |      70.00000       23590.00|      63.00000       21231.00|      70.00000       23590.00
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-10258             2430.000  LFT  |       0.58000        1409.40|       0.25000         607.50|       0.58000        1409.40
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0037 401-10259              240.000  LFT  |       0.60000         144.00|       1.20000         288.00|       0.60000         144.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0038 401-11785             2430.000  LFT  |       0.30000         729.00|       0.20000         486.00|       0.30000         729.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0039 406-05520                2.000  TON  |     600.00000        1200.00|     250.00000         500.00|     600.00000        1200.00
  ASPHALT FOR TACK COAT                   |                             |                             |
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     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 36-2839689         |(   6  ) 35-1128289
                                          |PRIMCO INC                   |ILLINOIS CONSTRUCTORS CORP   |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01128                4.000  EACH |    1225.00000        4900.00|    1225.00000        4900.00|    1225.00000        4900.00
  GUARDRAIL, TRANSITION, TYPE WGB         |                             |                             |
0041 601-02103              119.000  LFT  |      24.00000        2856.00|      24.00000        2856.00|      24.00000        2856.00
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN. SPACING                             |                             |                             |
0042 601-02241              320.000  LFT  |       1.00000         320.00|       1.00000         320.00|       1.00000         320.00
  GUARDRAIL, REMOVE                       |                             |                             |
0043 601-06035              100.000  LFT  |      11.00000        1100.00|      11.00000        1100.00|      11.00000        1100.00
  GUARDRAIL, RESET                        |                             |                             |
0044 601-06854                2.000  EACH |    2650.00000        5300.00|    2650.00000        5300.00|    2650.00000        5300.00
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0045 601-07050                2.000  EACH |    2664.20000        5328.40|    1565.00000        3130.00|    1565.00000        3130.00
  GUARDRAIL END TREATMENT, OS RESET       |                             |                             |
0046 601-94689                5.000  EACH |    3482.20000       17411.00|    2500.00000       12500.00|    2500.00000       12500.00
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0047 601-99105              583.000  LFT  |      18.00000       10494.00|      18.00000       10494.00|      18.00000       10494.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0048 602-06729                8.000  EACH |      11.65000          93.20|      35.00000         280.00|      15.00000         120.00
  BARRIER, DELINEATOR                     |                             |                             |
0049 609-06259              350.300  SYS  |     150.00000       52545.00|     135.00000       47290.50|     120.00000       42036.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0050 615-06490                9.000  EACH |     145.00000        1305.00|     145.00000        1305.00|     145.00000        1305.00
  RIGHT-OF-WAY MARKER                     |                             |                             |
0051 615-06505                2.000  EACH |     865.00000        1730.00|     865.00000        1730.00|     865.00000        1730.00
  MONUMENT, B                             |                             |                             |
0052 616-02320              913.000  SYS  |       3.00000        2739.00|       2.04000        1862.52|       2.25000        2054.25
  GEOTEXTILES                             |                             |                             |
0053 616-06405              528.000  TON  |      33.30000       17582.40|      43.77000       23110.56|      30.00000       15840.00
  RIPRAP, REVETMENT                       |                             |                             |
0054 616-95754               35.000  LFT  |       3.30000         115.50|     100.00000        3500.00|       5.50000         192.50
  PAVED SIDE DITCH, BREAK                 |                             |                             |
0055 621-01004                2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0056 621-06559             9914.000  SYS  |       0.46000        4560.44|       0.46000        4560.44|       0.46000        4560.44
  MULCHED SEEDING R                       |                             |                             |
0057 621-06567                3.000  kGAL |       1.00000           3.00|       1.00000           3.00|       1.00000           3.00
  WATER                                   |                             |                             |
0058 621-06574              658.000  SYS  |       5.56000        3658.48|       5.56000        3658.48|       8.00000        5264.00
  SODDING                                 |                             |                             |
0059 628-09402               12.000  MOS  |    2407.00000       28884.00|    1750.00000       21000.00|    1850.00000       22200.00
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 36-2839689         |(   6  ) 35-1128289
                                          |PRIMCO INC                   |ILLINOIS CONSTRUCTORS CORP   |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11729                1.000  EACH |     275.00000         275.00|     240.00000         240.00|     250.00000         250.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0061 628-11730                1.000  EACH |     200.00000         200.00|     225.00000         225.00|     150.00000         150.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0062 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0063 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0064 628-11780               24.000  MOS  |      75.00000        1800.00|     100.00000        2400.00|     125.00000        3000.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0065 628-11976                1.000  EACH |     900.00000         900.00|     885.00000         885.00|    2000.00000        2000.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0066 628-11977                1.000  EACH |    4800.00000        4800.00|    1150.00000        1150.00|     750.00000         750.00
  COMPUTER SYSTEM                         |                             |                             |
0067 703-06029            46349.000  LBS  |       1.25000       57936.25|       1.00000       46349.00|       1.00000       46349.00
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0068 703-97936               14.000  EACH |      52.00000         728.00|      50.00000         700.00|      37.50000         525.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0069 704-51002               75.300  CYS  |    1300.00000       97890.00|    2600.00000      195780.00|    1225.00000       92242.50
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0070 706-11600               16.400  CYS  |     900.00000       14760.00|     800.25000       13124.10|     670.00000       10988.00
  RAILING, CONCRETE FC                    |                             |                             |
0071 706-11622                4.000  EACH |    1500.00000        6000.00|    2000.00000        8000.00|    3750.00000       15000.00
  CONCRETE BRIDGE RAILING TRANSITION, WFC |                             |                             |
0072 709-51821                       LUMP |    4337.84000        4337.84|    4870.00000        4870.00|    7140.00000        7140.00
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             |
0073 710-09158               15.000  SFT  |      76.00000        1140.00|     250.00000        3750.00|     125.00000        1875.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0074 715-05169               52.000  LFT  |      45.00000        2340.00|      56.58000        2942.16|      50.00000        2600.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0075 715-08306              101.000  TON  |     100.00000       10100.00|      68.00000        6868.00|     100.00000       10100.00
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0076 715-09938                       LUMP |   12520.23000       12520.23|   62835.00000       62835.00|   13250.00000       13250.00
  PIPE, BRIDGE DECK DRAIN SYSTEM          |                             |                             |
0077 715-46005                2.000  EACH |     300.00000         600.00|     383.00000         766.00|     625.00000        1250.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0078 722-51401              208.000  SFT  |     110.00000       22880.00|     105.00000       21840.00|     155.00000       32240.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0079 722-51842              507.000  SYS  |      85.00000       43095.00|     145.00000       73515.00|      80.00000       40560.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0080 722-51846               10.000  CYS  |     550.00000        5500.00|     550.00000        5500.00|     550.00000        5500.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
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     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 36-2839689         |(   6  ) 35-1128289
                                          |PRIMCO INC                   |ILLINOIS CONSTRUCTORS CORP   |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 722-60824              415.000  SYS  |      10.00000        4150.00|       6.50000        2697.50|       7.75000        3216.25
  SURFACE MILLING                         |                             |                             |
0082 723-11984               54.000  LFT  |    4311.82000      232838.28|    4395.00000      237330.00|    4900.00000      264600.00
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 240 IN. X 174 IN. |                             |                             |
0083 801-03290                2.000  EACH |      14.00000          28.00|      14.00000          28.00|      14.00000          28.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0084 801-04308                9.000  EACH |      22.00000         198.00|      22.00000         198.00|      22.00000         198.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0085 801-06625               67.000  EACH |       6.00000         402.00|       6.00000         402.00|       6.00000         402.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0086 801-06640               32.000  EACH |      14.00000         448.00|      14.00000         448.00|      14.00000         448.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0087 801-06775                       LUMP |   32260.21000       32260.21|    6055.00000        6055.00|   61951.52000       61951.52
  MAINTAINING TRAFFIC                     |                             |                             |
0088 801-07118              168.000  LFT  |       0.45000          75.60|       0.45000          75.60|       0.45000          75.60
  BARRICADE, III-A                        |                             |                             |
0089 801-07119              102.000  LFT  |       0.50000          51.00|       0.50000          51.00|       0.50000          51.00
  BARRICADE, III-B                        |                             |                             |
0090 802-04089                1.000  EACH |      45.00000          45.00|      45.00000          45.00|      45.00000          45.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0091 802-05704               44.000  LFT  |       9.00000         396.00|       9.00000         396.00|       9.00000         396.00
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0092 802-05705               36.000  LFT  |      10.00000         360.00|      10.00000         360.00|      10.00000         360.00
  SIGN POST, SQUARE TYPE 2 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0093 802-07060                1.000  EACH |     100.00000         100.00|     100.00000         100.00|     100.00000         100.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0094 802-09838               18.000  SFT  |      21.00000         378.00|      21.00000         378.00|      21.00000         378.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0095 802-09840                6.000  SFT  |      40.00000         240.00|      40.00000         240.00|      40.00000         240.00
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0096 808-06712              263.000  LFT  |       0.36000          94.68|       0.36000          94.68|       0.36000          94.68
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0097 808-06713             2340.000  LFT  |       0.36000         842.40|       0.36000         842.40|       0.36000         842.40
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0098 808-06714             1130.000  LFT  |       0.36000         406.80|       0.36000         406.80|       0.36000         406.80
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0099 808-06716              600.000  LFT  |       2.40000        1440.00|       2.40000        1440.00|       2.40000        1440.00
  LINE, REMOVE                            |                             |                             |
0100 808-06726               26.000  LFT  |       9.55000         248.30|       9.55000         248.30|       9.55000         248.30
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1374866          |(   5   ) 36-2839689         |(   6  ) 35-1128289
                                          |PRIMCO INC                   |ILLINOIS CONSTRUCTORS CORP   |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 808-75996               22.000  EACH |      22.00000         484.00|      28.00000         616.00|      80.00000        1760.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0102 808-75998               22.000  EACH |      98.00000        2156.00|     129.00000        2838.00|     129.00000        2838.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,330,373.72|           $     1,341,194.50|           $     1,434,055.46
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,330,373.72|           $     1,341,194.50|           $     1,434,055.46
====================================================================================================================================
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     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(   8   ) 38-3806996         |(      )
                                          |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SMALL STRUCTURE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|   14000.00000       14000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   72500.00000       72500.00|   61700.00000       61700.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   30000.00000       30000.00|   15000.00000       15000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-01066              415.000  SYS  |      85.00000       35275.00|     114.00000       47310.00|
  HYDRO DEMOLITION                        |                             |                             |
0012 202-02240              169.000  SYS  |      40.00000        6760.00|      37.00000        6253.00|
  PAVEMENT REMOVAL                        |                             |                             |
0013 202-51328                       LUMP |  100000.00000      100000.00|  241150.00000      241150.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                             |                             |
  BRIDGE NO. 1                            |                             |                             |
0014 202-51330                       LUMP |   50000.00000       50000.00|   33500.00000       33500.00|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0015 202-51822              415.000  SYS  |       7.00000        2905.00|       7.75000        3216.25|
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0016 202-62420              208.000  LFT  |       1.10000         228.80|       1.00000         208.00|
  BRIDGE RAILING, REMOVE                  |                             |                             |
0017 203-02000              695.000  CYS  |      15.00000       10425.00|      53.00000       36835.00|
  EXCAVATION, COMMON                      |                             |                             |
0018 203-02070              545.000  CYS  |      35.00000       19075.00|      26.00000       14170.00|
  BORROW                                  |                             |                             |
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     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(   8   ) 38-3806996         |(      )
                                          |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-06931               24.000  TON  |      60.00000        1440.00|      59.00000        1416.00|
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             |
0020 205-06936               60.000  TON  |      60.00000        3600.00|      54.00000        3240.00|
  TEMPORARY SEDIMENT TRAP                 |                             |                             |
0021 205-06937             1890.000  LFT  |       2.30000        4347.00|       2.00000        3780.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0022 205-09543              200.000  TON  |      30.00000        6000.00|      45.00000        9000.00|
  NO. 2 STONE                             |                             |                             |
0023 206-51220               40.000  CYS  |     500.00000       20000.00|      25.00000        1000.00|
  EXCAVATION, WET                         |                             |                             |
0024 207-09935             1849.000  SYS  |       8.00000       14792.00|      27.00000       49923.00|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0025 211-02050               40.000  CYS  |      65.00000        2600.00|      35.00000        1400.00|
  B BORROW                                |                             |                             |
0026 211-09268             1153.000  CYS  |      95.00000      109535.00|     120.00000      138360.00|
  STRUCTURE BACKFILL, TYPE 5              |                             |                             |
0027 301-07448              392.000  TON  |      30.00000       11760.00|      27.00000       10584.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0028 302-07455               58.400  CYS  |      80.00000        4672.00|      90.00000        5256.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0029 303-01180              248.000  TON  |      30.00000        7440.00|      27.00000        6696.00|
  COMPACTED AGGREGATE NO. 53              |                             |                             |
0030 305-09888               68.000  LFT  |      67.50000        4590.00|     115.00000        7820.00|
  RELIEF JOINT                            |                             |                             |
0031 306-08034              427.000  SYS  |       6.00000        2562.00|       4.75000        2028.25|
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             |
0032 306-08042             1840.000  SYS  |       3.00000        5520.00|       4.75000        8740.00|
  MILLING, SCARIFICATION                  |                             |                             |
0033 306-08043              361.000  SYS  |       3.50000        1263.50|       4.75000        1714.75|
  MILLING, TRANSITION                     |                             |                             |
0034 401-07328              294.000  TON  |     110.00000       32340.00|      98.00000       28812.00|
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             |
0035 401-07392              337.000  TON  |      77.00000       25949.00|      67.00000       22579.00|
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0036 401-10258             2430.000  LFT  |       0.65000        1579.50|       0.25000         607.50|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0037 401-10259              240.000  LFT  |       0.65000         156.00|       1.25000         300.00|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0038 401-11785             2430.000  LFT  |       0.35000         850.50|       0.20000         486.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0039 406-05520                2.000  TON  |     660.00000        1320.00|     260.00000         520.00|
  ASPHALT FOR TACK COAT                   |                             |                             |
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     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(   8   ) 38-3806996         |(      )
                                          |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 601-01128                4.000  EACH |    1350.00000        5400.00|    1300.00000        5200.00|
  GUARDRAIL, TRANSITION, TYPE WGB         |                             |                             |
0041 601-02103              119.000  LFT  |      26.50000        3153.50|      25.00000        2975.00|
  GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3  |                             |                             |
  IN. SPACING                             |                             |                             |
0042 601-02241              320.000  LFT  |       1.10000         352.00|       1.05000         336.00|
  GUARDRAIL, REMOVE                       |                             |                             |
0043 601-06035              100.000  LFT  |      12.00000        1200.00|      11.50000        1150.00|
  GUARDRAIL, RESET                        |                             |                             |
0044 601-06854                2.000  EACH |    2915.00000        5830.00|    2800.00000        5600.00|
  GUARDRAIL, W-BEAM, NESTED               |                             |                             |
0045 601-07050                2.000  EACH |    1725.00000        3450.00|    1600.00000        3200.00|
  GUARDRAIL END TREATMENT, OS RESET       |                             |                             |
0046 601-94689                5.000  EACH |    2750.00000       13750.00|    2600.00000       13000.00|
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0047 601-99105              583.000  LFT  |      20.00000       11660.00|      19.00000       11077.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0048 602-06729                8.000  EACH |      25.00000         200.00|      16.00000         128.00|
  BARRIER, DELINEATOR                     |                             |                             |
0049 609-06259              350.300  SYS  |     180.00000       63054.00|     137.00000       47991.10|
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0050 615-06490                9.000  EACH |     160.00000        1440.00|     155.00000        1395.00|
  RIGHT-OF-WAY MARKER                     |                             |                             |
0051 615-06505                2.000  EACH |     950.00000        1900.00|     900.00000        1800.00|
  MONUMENT, B                             |                             |                             |
0052 616-02320              913.000  SYS  |       3.50000        3195.50|       2.00000        1826.00|
  GEOTEXTILES                             |                             |                             |
0053 616-06405              528.000  TON  |      30.00000       15840.00|      28.00000       14784.00|
  RIPRAP, REVETMENT                       |                             |                             |
0054 616-95754               35.000  LFT  |      10.00000         350.00|       9.00000         315.00|
  PAVED SIDE DITCH, BREAK                 |                             |                             |
0055 621-01004                2.000  EACH |     440.00000         880.00|     425.00000         850.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0056 621-06559             9914.000  SYS  |       0.50000        4957.00|       0.45000        4461.30|
  MULCHED SEEDING R                       |                             |                             |
0057 621-06567                3.000  kGAL |       1.10000           3.30|       1.00000           3.00|
  WATER                                   |                             |                             |
0058 621-06574              658.000  SYS  |       6.15000        4046.70|       5.75000        3783.50|
  SODDING                                 |                             |                             |
0059 628-09402               12.000  MOS  |    1750.00000       21000.00|    1560.00000       18720.00|
  FIELD OFFICE, B                         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(   8   ) 38-3806996         |(      )
                                          |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 628-11729                1.000  EACH |     300.00000         300.00|     225.00000         225.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0061 628-11730                1.000  EACH |     300.00000         300.00|     175.00000         175.00|
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0062 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0063 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0064 628-11780               24.000  MOS  |     100.00000        2400.00|      75.00000        1800.00|
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0065 628-11976                1.000  EACH |     400.00000         400.00|    5000.00000        5000.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0066 628-11977                1.000  EACH |    1300.00000        1300.00|   10000.00000       10000.00|
  COMPUTER SYSTEM                         |                             |                             |
0067 703-06029            46349.000  LBS  |       1.20000       55618.80|       1.00000       46349.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0068 703-97936               14.000  EACH |      40.00000         560.00|      41.00000         574.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0069 704-51002               75.300  CYS  |    1500.00000      112950.00|    1820.00000      137046.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0070 706-11600               16.400  CYS  |    1000.00000       16400.00|     850.00000       13940.00|
  RAILING, CONCRETE FC                    |                             |                             |
0071 706-11622                4.000  EACH |    1500.00000        6000.00|    1600.00000        6400.00|
  CONCRETE BRIDGE RAILING TRANSITION, WFC |                             |                             |
0072 709-51821                       LUMP |    5500.00000        5500.00|    8200.00000        8200.00|
  SURFACE SEAL , BRIDGE NO. 1             |                             |                             |
0073 710-09158               15.000  SFT  |     100.00000        1500.00|     160.00000        2400.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0074 715-05169               52.000  LFT  |      45.00000        2340.00|      44.00000        2288.00|
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0075 715-08306              101.000  TON  |     110.00000       11110.00|      72.00000        7272.00|
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             |
0076 715-09938                       LUMP |   15000.00000       15000.00|   23400.00000       23400.00|
  PIPE, BRIDGE DECK DRAIN SYSTEM          |                             |                             |
0077 715-46005                2.000  EACH |     400.00000         800.00|     900.00000        1800.00|
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0078 722-51401              208.000  SFT  |      25.00000        5200.00|      66.00000       13728.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0079 722-51842              507.000  SYS  |     140.00000       70980.00|      74.00000       37518.00|
  BRIDGE DECK OVERLAY                     |                             |                             |
0080 722-51846               10.000  CYS  |     550.00000        5500.00|     550.00000        5500.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(   8   ) 38-3806996         |(      )
                                          |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0081 722-60824              415.000  SYS  |       5.00000        2075.00|       5.75000        2386.25|
  SURFACE MILLING                         |                             |                             |
0082 723-11984               54.000  LFT  |    7000.00000      378000.00|    5425.00000      292950.00|
  STRUCTURE, COATED REINFORCED CONCRETE,  |                             |                             |
  THREE-SIDED SECTIONS, 240 IN. X 174 IN. |                             |                             |
0083 801-03290                2.000  EACH |      15.50000          31.00|     210.00000         420.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0084 801-04308                9.000  EACH |      25.00000         225.00|     410.00000        3690.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0085 801-06625               67.000  EACH |       6.60000         442.20|      74.00000        4958.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0086 801-06640               32.000  EACH |      15.50000         496.00|     175.00000        5600.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0087 801-06775                       LUMP |   40000.00000       40000.00|    1000.00000        1000.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0088 801-07118              168.000  LFT  |       0.50000          84.00|      21.00000        3528.00|
  BARRICADE, III-A                        |                             |                             |
0089 801-07119              102.000  LFT  |       0.55000          56.10|      21.00000        2142.00|
  BARRICADE, III-B                        |                             |                             |
0090 802-04089                1.000  EACH |      50.00000          50.00|      48.00000          48.00|
  SIGN, SHEET, REMOVE                     |                             |                             |
0091 802-05704               44.000  LFT  |      10.00000         440.00|       9.50000         418.00|
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0092 802-05705               36.000  LFT  |      11.00000         396.00|      10.50000         378.00|
  SIGN POST, SQUARE TYPE 2 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0093 802-07060                1.000  EACH |     110.00000         110.00|     105.00000         105.00|
  SIGN, SHEET, RELOCATE                   |                             |                             |
0094 802-09838               18.000  SFT  |      23.00000         414.00|      22.00000         396.00|
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0095 802-09840                6.000  SFT  |      44.00000         264.00|      42.00000         252.00|
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0096 808-06712              263.000  LFT  |       0.40000         105.20|       1.05000         276.15|
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0097 808-06713             2340.000  LFT  |       0.40000         936.00|       1.05000        2457.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0098 808-06714             1130.000  LFT  |       0.40000         452.00|       1.05000        1186.50|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0099 808-06716              600.000  LFT  |       2.65000        1590.00|       3.10000        1860.00|
  LINE, REMOVE                            |                             |                             |
0100 808-06726               26.000  LFT  |      10.50000         273.00|      10.25000         266.50|
  TRANSVERSE MARKING, PAINT, STOP LINE,   |                             |                             |
  WHITE, 24 IN.                           |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 401                     CONTRACT ID : B -30204-A                   COUNTIES : BLACKFORD       GRANT
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1310611          |(   8   ) 38-3806996         |(      )
                                          |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC         |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0101 808-75996               22.000  EACH |      30.00000         660.00|      53.00000        1166.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0102 808-75998               22.000  EACH |     142.00000        3124.00|      80.00000        1760.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     1,505,538.60|           $     1,567,067.05|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     1,505,538.60|           $     1,567,067.05|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE REPLACEMENT                                          COMPLETION DATE : 07/08/16
     LOCATION     : ON CR 750W OVER INDIANA RAILROAD, 0.4 MILE NORTH OF BASELINE     PROJECT(S) :  1173202
                    ROAD

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       743,292.71  100.0000%
   2   35-1801998     CLR INC                                                                    $       752,925.90  101.2960%
   3   35-1878024     RAGLE INC                                                                  $       798,640.50  107.4463%
   4   35-1917625     MILESTONE CONTRACTORS LP                                                   $       809,606.00  108.9216%
   5   35-1310611     DUNCAN ROBERTSON INC                                                       $       827,549.28  111.3356%
   6   38-3806996     HIS CONSTRUCTORS INC                                                       $       849,222.17  114.2514%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       915,495.61  123.1676%
   8   35-1139301     E & B PAVING INC                                                           $       931,600.00  125.3342%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2  ) 35-1801998          |(   3  ) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI |CLR INC                      |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   10000.00000       10000.00|   24325.00000       24325.00|   12500.00000       12500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   37164.63000       37164.63|   38800.00000       38800.00|   40000.00000       40000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   14865.85000       14865.85|   15500.00000       15500.00|   16000.00000       16000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   54000.00000       54000.00|   30000.00000       30000.00|   77000.00000       77000.00
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              325.000  CYS  |      75.00000       24375.00|      72.00000       23400.00|      35.00000       11375.00
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             1385.000  CYS  |      20.00000       27700.00|      31.00000       42935.00|      33.50000       46397.50
  BORROW                                  |                             |                             |
0014 205-06934                2.000  TON  |     450.00000         900.00|     450.00000         900.00|     450.00000         900.00
  TEMPORARY MULCH                         |                             |                             |
0015 205-06937             1265.000  LFT  |       1.75000        2213.75|       2.70000        3415.50|       2.50000        3162.50
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-06938               54.000  LFT  |      20.00000        1080.00|      17.00000         918.00|      47.50000        2565.00
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
0017 205-09543              100.000  TON  |      40.00000        4000.00|      25.00000        2500.00|      42.50000        4250.00
  NO. 2 STONE                             |                             |                             |
0018 205-11584               30.000  LFT  |      22.00000         660.00|      15.00000         450.00|      22.00000         660.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1801998         |(   3  ) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI |CLR INC                      |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 205-11591              115.000  LBS  |       3.50000         402.50|       3.50000         402.50|       3.50000         402.50
  TEMPORARY SEED MIXTURE                  |                             |                             |
0020 206-51230              120.000  CYS  |      40.00000        4800.00|      31.90000        3828.00|      40.00000        4800.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0021 207-08264             1725.000  SYS  |      15.00000       25875.00|       9.00000       15525.00|      10.50000       18112.50
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0022 211-06467               30.000  CYS  |      90.00000        2700.00|     108.00000        3240.00|     115.00000        3450.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0023 211-09264               44.000  CYS  |     150.00000        6600.00|      52.00000        2288.00|      35.00000        1540.00
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0024 301-07448              420.000  TON  |      35.00000       14700.00|      25.50000       10710.00|      30.50000       12810.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0025 302-07455               22.000  CYS  |      95.00000        2090.00|     103.00000        2266.00|     125.00000        2750.00
  DENSE GRADED SUBBASE                    |                             |                             |
0026 401-07321              101.000  TON  |      84.00000        8484.00|      95.00000        9595.00|      84.00000        8484.00
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0027 401-07390              170.000  TON  |      73.00000       12410.00|      73.00000       12410.00|      73.00000       12410.00
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0028 401-10258              528.000  LFT  |       0.50000         264.00|       0.50000         264.00|       0.50000         264.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259              528.000  LFT  |       0.50000         264.00|       0.50000         264.00|       0.50000         264.00
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 401-11785              528.000  LFT  |       0.05000          26.40|       0.05000          26.40|       0.05000          26.40
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05521             1235.000  SYS  |       0.20000         247.00|       0.20000         247.00|       0.20000         247.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 601-01522                4.000  EACH |    2300.00000        9200.00|    2325.00000        9300.00|    2055.00000        8220.00
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0033 601-01701                1.000  EACH |    2395.00000        2395.00|    1850.00000        1850.00|    1850.00000        1850.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 2                               |                             |                             |
0034 601-01839                1.000  EACH |    2395.00000        2395.00|    1930.00000        1930.00|    1930.00000        1930.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 6                               |                             |                             |
0035 601-01846                1.000  EACH |    2395.00000        2395.00|    1965.00000        1965.00|    1965.00000        1965.00
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 3                               |                             |                             |
0036 601-06037                1.000  EACH |    1250.00000        1250.00|    1075.00000        1075.00|     950.00000         950.00
  GUARDRAIL, END TREATMENT, I             |                             |                             |
0037 601-99105              138.000  LFT  |      43.75000        6037.50|      21.00000        2898.00|      18.00000        2484.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0038 601-99106               10.000  LFT  |      35.40000         354.00|      43.00000         430.00|      38.00000         380.00
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1801998         |(   3  ) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI |CLR INC                      |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0039 602-06729                8.000  EACH |      50.00000         400.00|      20.00000         160.00|      15.00000         120.00
  BARRIER, DELINEATOR                     |                             |                             |
0040 608-04395                5.000  TON  |     125.00000         625.00|     139.00000         695.00|      70.00000         350.00
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             |
0041 609-06257              124.000  SYS  |     115.00000       14260.00|     149.00000       18476.00|     110.00000       13640.00
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |
0042 610-07487               48.000  TON  |      84.00000        4032.00|      95.00000        4560.00|      84.00000        4032.00
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0043 615-06505                2.000  EACH |     695.00000        1390.00|     612.50000        1225.00|     875.00000        1750.00
  MONUMENT, B                             |                             |                             |
0044 616-02320              329.000  SYS  |       5.00000        1645.00|       5.00000        1645.00|       2.65000         871.85
  GEOTEXTILES                             |                             |                             |
0045 616-06405              180.000  TON  |      50.00000        9000.00|      39.00000        7020.00|      53.50000        9630.00
  RIPRAP, REVETMENT                       |                             |                             |
0046 621-01004                2.000  EACH |     850.00000        1700.00|     850.00000        1700.00|     850.00000        1700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-02770              740.000  SYS  |       3.25000        2405.00|       3.25000        2405.00|       3.25000        2405.00
  EROSION CONTROL BLANKET                 |                             |                             |
0048 621-06559             3650.000  SYS  |       0.39000        1423.50|       0.35000        1277.50|       0.39000        1423.50
  MULCHED SEEDING R                       |                             |                             |
0049 621-06567                1.000  kGAL |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  WATER                                   |                             |                             |
0050 621-06574              194.000  SYS  |      18.00000        3492.00|      18.00000        3492.00|      20.00000        3880.00
  SODDING                                 |                             |                             |
0051 628-09402               10.000  MOS  |    1800.00000       18000.00|     750.00000        7500.00|    1450.00000       14500.00
  FIELD OFFICE, B                         |                             |                             |
0052 628-11729                1.000  EACH |     350.00000         350.00|      25.00000          25.00|     100.00000         100.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0053 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0054 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0055 628-11782               10.000  MOS  |      50.00000         500.00|      25.00000         250.00|     100.00000        1000.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0056 628-11976                1.000  EACH |    1500.00000        1500.00|     200.00000         200.00|     500.00000         500.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0057 628-11977                1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00
  COMPUTER SYSTEM                         |                             |                             |
0058 701-02936              184.000  LFT  |      95.00000       17480.00|     147.00000       27048.00|     130.00000       23920.00
  PILE, STEEL H, HP 14 X 89               |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1618530          |(   2   ) 35-1801998         |(   3  ) 35-1878024
                                          |AMERICAN CONTRACTING & SERVI |CLR INC                      |RAGLE INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0059 701-02938               80.000  LFT  |     225.00000       18000.00|     295.00000       23600.00|     300.00000       24000.00
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
0060 703-06029            48575.000  LBS  |       1.15000       55861.25|       1.08000       52461.00|       1.25000       60718.75
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0061 703-97936               28.000  EACH |      45.00000        1260.00|      15.00000         420.00|      40.00000        1120.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0062 704-51002              130.400  CYS  |     800.00000      104320.00|     787.00000      102624.80|    1050.00000      136920.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 706-11455              213.000  LFT  |      47.41000       10098.33|      62.00000       13206.00|      58.00000       12354.00
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0064 706-11621                4.000  EACH |    2500.00000       10000.00|    2178.00000        8712.00|    1495.00000        5980.00
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0065 706-51020               26.000  CYS  |     730.00000       18980.00|     820.00000       21320.00|     382.00000        9932.00
  RAILING, CONCRETE C                     |                             |                             |
0066 707-09634              320.000  LFT  |     460.00000      147200.00|     539.00000      172480.00|     475.00000      152000.00
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             |
  BEAM, 48 IN. X 49 IN.                   |                             |                             |
0067 709-51821                       LUMP |    6020.00000        6020.00|    5000.00000        5000.00|    6500.00000        6500.00
  SURFACE SEAL                            |                             |                             |
0068 715-05123               48.000  LFT  |      67.00000        3216.00|      53.00000        2544.00|      50.00000        2400.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             |
0069 715-05169               42.000  LFT  |      56.00000        2352.00|      38.00000        1596.00|      45.00000        1890.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0070 715-05407               68.000  LFT  |      22.00000        1496.00|      16.00000        1088.00|      16.50000        1122.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0071 715-46005                2.000  EACH |     450.00000         900.00|     490.00000         980.00|     425.00000         850.00
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0072 715-46020                2.000  EACH |     600.00000        1200.00|     615.00000        1230.00|     785.00000        1570.00
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0073 801-03290                2.000  EACH |     275.00000         550.00|     192.50000         385.00|     125.00000         250.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0074 801-04308                4.000  EACH |     150.00000         600.00|     170.00000         680.00|     125.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0075 801-06625                4.000  EACH |     155.00000         620.00|     175.00000         700.00|      75.00000         300.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0076 801-06640                6.000  EACH |     135.00000         810.00|     155.00000         930.00|     100.00000         600.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0077 801-07118               48.000  LFT  |      12.00000         576.00|      10.80000         518.40|      12.00000         576.00
  BARRICADE, III-A                        |                             |                             |
0078 801-07119               48.000  LFT  |      14.00000         672.00|      12.60000         604.80|      12.00000         576.00
  BARRICADE, III-B                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       743,292.71|           $       752,925.90|           $       798,640.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       743,292.71|           $       752,925.90|           $       798,640.50
====================================================================================================================================
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1310611         |(   6  ) 38-3806996
                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    8500.00000        8500.00|    7500.00000        7500.00|    8295.71000        8295.71
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   22215.00000       22215.00|   40000.00000       40000.00|   42461.10000       42461.10
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   15000.00000       15000.00|   16000.00000       16000.00|   16984.44000       16984.44
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   41500.00000       41500.00|   50000.00000       50000.00|   93829.32000       93829.32
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              325.000  CYS  |      56.25000       18281.25|      25.00000        8125.00|      71.85000       23351.25
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             1385.000  CYS  |      25.00000       34625.00|      22.50000       31162.50|      29.56000       40940.60
  BORROW                                  |                             |                             |
0014 205-06934                2.000  TON  |     500.00000        1000.00|     500.00000        1000.00|     478.60000         957.20
  TEMPORARY MULCH                         |                             |                             |
0015 205-06937             1265.000  LFT  |       3.30000        4174.50|       1.85000        2340.25|       1.86000        2352.90
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-06938               54.000  LFT  |      28.00000        1512.00|      20.00000        1080.00|      32.12000        1734.48
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
0017 205-09543              100.000  TON  |      30.50000        3050.00|      30.00000        3000.00|      35.52000        3552.00
  NO. 2 STONE                             |                             |                             |
0018 205-11584               30.000  LFT  |      55.00000        1650.00|      30.00000         900.00|      23.40000         702.00
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0019 205-11591              115.000  LBS  |       3.75000         431.25|       3.75000         431.25|       3.72000         427.80
  TEMPORARY SEED MIXTURE                  |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1310611         |(   6  ) 38-3806996
                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 206-51230              120.000  CYS  |      19.00000        2280.00|      25.00000        3000.00|      41.71000        5005.20
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0021 207-08264             1725.000  SYS  |       9.70000       16732.50|       8.00000       13800.00|      10.24000       17664.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0022 211-06467               30.000  CYS  |     110.00000        3300.00|      60.00000        1800.00|      98.36000        2950.80
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0023 211-09264               44.000  CYS  |      36.50000        1606.00|      60.00000        2640.00|      18.07000         795.08
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0024 301-07448              420.000  TON  |      26.50000       11130.00|      30.00000       12600.00|      27.93000       11730.60
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0025 302-07455               22.000  CYS  |     134.50000        2959.00|      60.00000        1320.00|     115.80000        2547.60
  DENSE GRADED SUBBASE                    |                             |                             |
0026 401-07321              101.000  TON  |     115.00000       11615.00|      90.00000        9090.00|      89.34000        9023.34
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0027 401-07390              170.000  TON  |      99.00000       16830.00|      80.00000       13600.00|      77.64000       13198.80
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0028 401-10258              528.000  LFT  |       2.00000        1056.00|       0.55000         290.40|       0.53000         279.84
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259              528.000  LFT  |       2.00000        1056.00|       0.55000         290.40|       0.53000         279.84
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 401-11785              528.000  LFT  |       1.50000         792.00|       0.06000          31.68|       0.05000          26.40
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05521             1235.000  SYS  |       0.35000         432.25|       0.22000         271.70|       0.21000         259.35
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 601-01522                4.000  EACH |    2200.00000        8800.00|    2200.00000        8800.00|    2185.60000        8742.40
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0033 601-01701                1.000  EACH |    2000.00000        2000.00|    1950.00000        1950.00|    1967.57000        1967.57
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 2                               |                             |                             |
0034 601-01839                1.000  EACH |    2100.00000        2100.00|    2030.00000        2030.00|    2052.66000        2052.66
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 6                               |                             |                             |
0035 601-01846                1.000  EACH |    2100.00000        2100.00|    2050.00000        2050.00|    2089.88000        2089.88
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 3                               |                             |                             |
0036 601-06037                1.000  EACH |    1025.00000        1025.00|    1025.00000        1025.00|    1010.38000        1010.38
  GUARDRAIL, END TREATMENT, I             |                             |                             |
0037 601-99105              138.000  LFT  |      19.50000        2691.00|      19.00000        2622.00|      19.14000        2641.32
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0038 601-99106               10.000  LFT  |      41.00000         410.00|      40.00000         400.00|      40.42000         404.20
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING |                             |                             |
0039 602-06729                8.000  EACH |      19.00000         152.00|      15.00000         120.00|      20.72000         165.76
  BARRIER, DELINEATOR                     |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 411 -8
                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1310611         |(   6  ) 38-3806996
                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 608-04395                5.000  TON  |      76.00000         380.00|      30.00000         150.00|      65.90000         329.50
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             |
0041 609-06257              124.000  SYS  |     181.00000       22444.00|     115.00000       14260.00|     133.48000       16551.52
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |
0042 610-07487               48.000  TON  |     150.00000        7200.00|      90.00000        4320.00|      89.34000        4288.32
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0043 615-06505                2.000  EACH |     950.00000        1900.00|     950.00000        1900.00|     930.61000        1861.22
  MONUMENT, B                             |                             |                             |
0044 616-02320              329.000  SYS  |       3.50000        1151.50|       4.00000        1316.00|       3.40000        1118.60
  GEOTEXTILES                             |                             |                             |
0045 616-06405              180.000  TON  |      47.25000        8505.00|      30.00000        5400.00|      56.94000       10249.20
  RIPRAP, REVETMENT                       |                             |                             |
0046 621-01004                2.000  EACH |     925.00000        1850.00|     900.00000        1800.00|     904.02000        1808.04
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-02770              740.000  SYS  |       3.50000        2590.00|       3.50000        2590.00|       3.46000        2560.40
  EROSION CONTROL BLANKET                 |                             |                             |
0048 621-06559             3650.000  SYS  |       0.45000        1642.50|       0.44000        1606.00|       0.41000        1496.50
  MULCHED SEEDING R                       |                             |                             |
0049 621-06567                1.000  kGAL |       1.00000           1.00|       1.10000           1.10|       1.06000           1.06
  WATER                                   |                             |                             |
0050 621-06574              194.000  SYS  |      19.50000        3783.00|      19.00000        3686.00|      19.14000        3713.16
  SODDING                                 |                             |                             |
0051 628-09402               10.000  MOS  |    1200.00000       12000.00|    1500.00000       15000.00|    1438.59000       14385.90
  FIELD OFFICE, B                         |                             |                             |
0052 628-11729                1.000  EACH |     325.00000         325.00|     350.00000         350.00|     236.01000         236.01
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0053 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0054 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0055 628-11782               10.000  MOS  |     125.00000        1250.00|     125.00000        1250.00|      88.50000         885.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0056 628-11976                1.000  EACH |    1300.00000        1300.00|    1500.00000        1500.00|     354.02000         354.02
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0057 628-11977                1.000  EACH |    1400.00000        1400.00|    1500.00000        1500.00|    1286.25000        1286.25
  COMPUTER SYSTEM                         |                             |                             |
0058 701-02936              184.000  LFT  |     215.00000       39560.00|     100.00000       18400.00|     105.55000       19421.20
  PILE, STEEL H, HP 14 X 89               |                             |                             |
0059 701-02938               80.000  LFT  |     340.00000       27200.00|     500.00000       40000.00|     598.05000       47844.00
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
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     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1917625          |(   5   ) 35-1310611         |(   6  ) 38-3806996
                                          |MILESTONE CONTRACTORS LP     |DUNCAN ROBERTSON INC         |HIS CONSTRUCTORS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 703-06029            48575.000  LBS  |       1.15000       55861.25|       1.00000       48575.00|       1.01000       49060.75
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0061 703-97936               28.000  EACH |      66.00000        1848.00|      30.00000         840.00|      32.32000         904.96
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0062 704-51002              130.400  CYS  |    1275.00000      166260.00|    1100.00000      143440.00|    1116.70000      145617.68
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 706-11455              213.000  LFT  |      70.00000       14910.00|      62.00000       13206.00|      61.69000       13139.97
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0064 706-11621                4.000  EACH |    2500.00000       10000.00|    1500.00000        6000.00|    1590.01000        6360.04
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0065 706-51020               26.000  CYS  |     525.00000       13650.00|     800.00000       20800.00|     406.28000       10563.28
  RAILING, CONCRETE C                     |                             |                             |
0066 707-09634              320.000  LFT  |     457.00000      146240.00|     700.00000      224000.00|     489.75000      156720.00
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             |
  BEAM, 48 IN. X 49 IN.                   |                             |                             |
0067 709-51821                       LUMP |    7000.00000        7000.00|    4000.00000        4000.00|    6913.09000        6913.09
  SURFACE SEAL                            |                             |                             |
0068 715-05123               48.000  LFT  |      75.00000        3600.00|      50.00000        2400.00|      45.75000        2196.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             |
0069 715-05169               42.000  LFT  |      53.00000        2226.00|      40.00000        1680.00|      40.37000        1695.54
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0070 715-05407               68.000  LFT  |      51.00000        3468.00|      10.00000         680.00|      11.25000         765.00
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0071 715-46005                2.000  EACH |     725.00000        1450.00|     300.00000         600.00|     607.71000        1215.42
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0072 715-46020                2.000  EACH |     850.00000        1700.00|     500.00000        1000.00|     718.18000        1436.36
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0073 801-03290                2.000  EACH |     300.00000         600.00|     300.00000         600.00|     298.86000         597.72
  CONSTRUCTION SIGN, C                    |                             |                             |
0074 801-04308                4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     295.67000        1182.68
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0075 801-06625                4.000  EACH |     190.00000         760.00|     200.00000         800.00|     189.31000         757.24
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0076 801-06640                6.000  EACH |     240.00000        1440.00|     250.00000        1500.00|     239.30000        1435.80
  CONSTRUCTION SIGN, A                    |                             |                             |
0077 801-07118               48.000  LFT  |      18.50000         888.00|      19.00000         912.00|      18.08000         867.84
  BARRICADE, III-A                        |                             |                             |
0078 801-07119               48.000  LFT  |      21.00000        1008.00|      21.00000        1008.00|      20.21000         970.08
  BARRICADE, III-B                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       809,606.00|           $       827,549.28|           $       849,222.17
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       809,606.00|           $       827,549.28|           $       849,222.17
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 411 -10
                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1139301         |(      )
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE REPLACEMENT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |   14620.00000       14620.00|   25000.00000       25000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |   66000.00000       66000.00|   46500.00000       46500.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   20000.00000       20000.00|   19000.00000       19000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 202-51330                       LUMP |   57000.00000       57000.00|  142093.30000      142093.30|
  PRESENT STRUCTURE, REMOVE               |                             |                             |
0012 203-02000              325.000  CYS  |      52.00000       16900.00|      50.00000       16250.00|
  EXCAVATION, COMMON                      |                             |                             |
0013 203-02070             1385.000  CYS  |       4.00000        5540.00|      55.00000       76175.00|
  BORROW                                  |                             |                             |
0014 205-06934                2.000  TON  |    1000.00000        2000.00|     450.00000         900.00|
  TEMPORARY MULCH                         |                             |                             |
0015 205-06937             1265.000  LFT  |       3.20000        4048.00|       1.75000        2213.75|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-06938               54.000  LFT  |     110.00000        5940.00|      20.00000        1080.00|
  TEMPORARY SLOPE DRAIN.                  |                             |                             |
0017 205-09543              100.000  TON  |      48.00000        4800.00|      30.00000        3000.00|
  NO. 2 STONE                             |                             |                             |
0018 205-11584               30.000  LFT  |      45.00000        1350.00|      22.00000         660.00|
  TEMPORARY CHECK DAM, TRAVERSABLE        |                             |                             |
0019 205-11591              115.000  LBS  |      10.00000        1150.00|       3.50000         402.50|
  TEMPORARY SEED MIXTURE                  |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 411 -11
                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1139301         |(      )
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 206-51230              120.000  CYS  |      45.00000        5400.00|      22.00000        2640.00|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             |
0021 207-08264             1725.000  SYS  |       7.20000       12420.00|      11.45000       19751.25|
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0022 211-06467               30.000  CYS  |     235.00000        7050.00|      95.00000        2850.00|
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
0023 211-09264               44.000  CYS  |      45.00000        1980.00|      90.00000        3960.00|
  STRUCTURE BACKFILL, TYPE 1              |                             |                             |
0024 301-07448              420.000  TON  |      38.00000       15960.00|      35.00000       14700.00|
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0025 302-07455               22.000  CYS  |      95.00000        2090.00|     110.00000        2420.00|
  DENSE GRADED SUBBASE                    |                             |                             |
0026 401-07321              101.000  TON  |     156.00000       15756.00|     156.00000       15756.00|
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             |
0027 401-07390              170.000  TON  |     112.50000       19125.00|     112.50000       19125.00|
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             |
0028 401-10258              528.000  LFT  |       2.20000        1161.60|       2.20000        1161.60|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0029 401-10259              528.000  LFT  |       2.20000        1161.60|       2.20000        1161.60|
  JOINT ADHESIVE, INTERMEDIATE            |                             |                             |
0030 401-11785              528.000  LFT  |       3.25000        1716.00|       3.25000        1716.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0031 406-05521             1235.000  SYS  |       0.30000         370.50|       0.30000         370.50|
  ASPHALT FOR TACK COAT                   |                             |                             |
0032 601-01522                4.000  EACH |    2055.00000        8220.00|    2055.00000        8220.00|
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0033 601-01701                1.000  EACH |    1850.00000        1850.00|    1850.00000        1850.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 2                               |                             |                             |
0034 601-01839                1.000  EACH |    1930.00000        1930.00|    1930.00000        1930.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 6                               |                             |                             |
0035 601-01846                1.000  EACH |    1965.00000        1965.00|    1965.00000        1965.00|
  GUARDRAIL, TERMINAL SYSTEM, W-BEAM      |                             |                             |
  CURVED, 3                               |                             |                             |
0036 601-06037                1.000  EACH |     950.00000         950.00|     950.00000         950.00|
  GUARDRAIL, END TREATMENT, I             |                             |                             |
0037 601-99105              138.000  LFT  |      18.00000        2484.00|      18.00000        2484.00|
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0038 601-99106               10.000  LFT  |      38.00000         380.00|      38.00000         380.00|
  GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING |                             |                             |
0039 602-06729                8.000  EACH |      15.50000         124.00|      12.00000          96.00|
  BARRIER, DELINEATOR                     |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1139301         |(      )
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 608-04395                5.000  TON  |      56.00000         280.00|     120.00000         600.00|
  AGGREGATE FOR SHOULDER DRAINS           |                             |                             |
0041 609-06257              124.000  SYS  |     110.00000       13640.00|     125.00000       15500.00|
  REINFORCED CONCRETE BRIDGE APPROACH, 10 |                             |                             |
  IN.                                     |                             |                             |
0042 610-07487               48.000  TON  |     236.50000       11352.00|     236.50000       11352.00|
  HMA FOR APPROACHES, TYPE B              |                             |                             |
0043 615-06505                2.000  EACH |     875.00000        1750.00|     875.00000        1750.00|
  MONUMENT, B                             |                             |                             |
0044 616-02320              329.000  SYS  |       4.20000        1381.80|       5.00000        1645.00|
  GEOTEXTILES                             |                             |                             |
0045 616-06405              180.000  TON  |      65.00000       11700.00|      45.00000        8100.00|
  RIPRAP, REVETMENT                       |                             |                             |
0046 621-01004                2.000  EACH |     700.00000        1400.00|     850.00000        1700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0047 621-02770              740.000  SYS  |       1.50000        1110.00|       3.25000        2405.00|
  EROSION CONTROL BLANKET                 |                             |                             |
0048 621-06559             3650.000  SYS  |       0.80000        2920.00|       0.39000        1423.50|
  MULCHED SEEDING R                       |                             |                             |
0049 621-06567                1.000  kGAL |       0.10000           0.10|       1.00000           1.00|
  WATER                                   |                             |                             |
0050 621-06574              194.000  SYS  |      20.00000        3880.00|      18.00000        3492.00|
  SODDING                                 |                             |                             |
0051 628-09402               10.000  MOS  |    1913.87000       19138.70|    1900.00000       19000.00|
  FIELD OFFICE, B                         |                             |                             |
0052 628-11729                1.000  EACH |     179.43000         179.43|     500.00000         500.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0053 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0054 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0055 628-11782               10.000  MOS  |     149.52000        1495.20|     125.00000        1250.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0056 628-11976                1.000  EACH |    1196.17000        1196.17|    1150.00000        1150.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0057 628-11977                1.000  EACH |    3588.51000        3588.51|    2500.00000        2500.00|
  COMPUTER SYSTEM                         |                             |                             |
0058 701-02936              184.000  LFT  |     189.00000       34776.00|     125.00000       23000.00|
  PILE, STEEL H, HP 14 X 89               |                             |                             |
0059 701-02938               80.000  LFT  |     265.00000       21200.00|     350.00000       28000.00|
  CORED HOLE IN ROCK, 24 IN               |                             |                             |
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     CALL ORDER   : 411                     CONTRACT ID : B -34225-A                   COUNTIES : GREENE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-0918397          |(   8   ) 35-1139301         |(      )
                                          |RIETH RILEY CONSTRUCTION     |E & B PAVING INC             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0060 703-06029            48575.000  LBS  |       2.20000      106865.00|       1.00000       48575.00|
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0061 703-97936               28.000  EACH |      32.00000         896.00|      30.00000         840.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0062 704-51002              130.400  CYS  |    1140.00000      148656.00|     875.00000      114100.00|
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0063 706-11455              213.000  LFT  |      58.00000       12354.00|      70.00000       14910.00|
  BRIDGE RAILING PEDESTRIAN FENCE         |                             |                             |
0064 706-11621                4.000  EACH |    1800.00000        7200.00|    1250.00000        5000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TFT |                             |                             |
0065 706-51020               26.000  CYS  |     600.00000       15600.00|     860.00000       22360.00|
  RAILING, CONCRETE C                     |                             |                             |
0066 707-09634              320.000  LFT  |     525.00000      168000.00|     460.00000      147200.00|
  STRUCTURAL MEMBER, CONCRETE, BULB-T     |                             |                             |
  BEAM, 48 IN. X 49 IN.                   |                             |                             |
0067 709-51821                       LUMP |   13000.00000       13000.00|    6500.00000        6500.00|
  SURFACE SEAL                            |                             |                             |
0068 715-05123               48.000  LFT  |      39.00000        1872.00|      40.00000        1920.00|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             |
0069 715-05169               42.000  LFT  |      35.00000        1470.00|      35.00000        1470.00|
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             |
0070 715-05407               68.000  LFT  |      14.00000         952.00|       9.00000         612.00|
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0071 715-46005                2.000  EACH |     790.00000        1580.00|     550.00000        1100.00|
  PIPE END SECTION, DIAMETER 15 IN.       |                             |                             |
0072 715-46020                2.000  EACH |     905.00000        1810.00|     705.00000        1410.00|
  PIPE END SECTION, DIAMETER 24 IN.       |                             |                             |
0073 801-03290                2.000  EACH |     125.00000         250.00|     281.00000         562.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0074 801-04308                4.000  EACH |     125.00000         500.00|     278.00000        1112.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0075 801-06625                4.000  EACH |      75.00000         300.00|     178.00000         712.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0076 801-06640                6.000  EACH |     100.00000         600.00|     225.00000        1350.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0077 801-07118               48.000  LFT  |      12.00000         576.00|      17.00000         816.00|
  BARRICADE, III-A                        |                             |                             |
0078 801-07119               48.000  LFT  |      12.00000         576.00|      19.00000         912.00|
  BARRICADE, III-B                        |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       915,495.61|           $       931,600.00|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       915,495.61|           $       931,600.00|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 431                     CONTRACT ID : B -34880-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 07/01/16
     LOCATION     : ON CR 100N OVER I-69, 1.74 MILES NORTH OF US 20                  PROJECT(S) :  129683800ST2

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1374866     PRIMCO INC                                                                 $       636,351.81  100.0000%
   2   35-1057237     R L MCCOY INC                                                              $       650,478.43  102.2199%
   3   35-1817530     PIONEER ASSOCIATES INC                                                     $       730,716.35  114.8290%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 431                     CONTRACT ID : B -34880-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2  ) 35-1057237          |(   3  ) 35-1817530
                                          |PRIMCO INC                   |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    6436.00000        6436.00|    2500.00000        2500.00|    4500.00000        4500.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 110-01001                       LUMP |   31817.59000       31817.59|   32500.00000       32500.00|   36535.81000       36535.81
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    6363.51000        6363.51|    6500.00000        6500.00|   14614.32000       14614.32
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 202-01066              636.000  SYS  |      64.45000       40990.20|      62.00000       39432.00|      60.00000       38160.00
  HYDRO DEMOLITION                        |                             |                             |
0011 202-02240              173.000  SYS  |      35.00000        6055.00|      37.00000        6401.00|      29.00000        5017.00
  PAVEMENT REMOVAL                        |                             |                             |
0012 202-02277              654.000  LFT  |       4.00000        2616.00|      11.00000        7194.00|      10.00000        6540.00
  GUTTER LIP, REMOVE                      |                             |                             |
0013 202-51133              460.000  LFT  |       3.00000        1380.00|      12.00000        5520.00|      58.00000       26680.00
  RAILING, REMOVE                         |                             |                             |
0014 202-51328                       LUMP |  101461.23000      101461.23|  195000.00000      195000.00|   50500.00000       50500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                             |                             |
0015 202-99187               80.000  LFT  |      11.00000         880.00|      18.00000        1440.00|      18.00000        1440.00
  FENCE, FARM FIELD, REMOVE               |                             |                             |
0016 203-02000              191.000  CYS  |      15.00000        2865.00|      10.00000        1910.00|      43.00000        8213.00
  EXCAVATION, COMMON                      |                             |                             |
0017 203-08607              600.000  LFT  |       5.10000        3060.00|       3.00000        1800.00|      10.00000        6000.00
  LINEAR GRADING                          |                             |                             |
0018 207-08264              394.000  SYS  |      12.00000        4728.00|       5.00000        1970.00|      25.00000        9850.00
  SUBGRADE TREATMENT, TYPE II             |                             |                             |
0019 211-06467               35.000  CYS  |      90.00000        3150.00|      87.00000        3045.00|      80.00000        2800.00
  AGGREGATE FOR END BENT BACKFILL         |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 431                     CONTRACT ID : B -34880-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |PRIMCO INC                   |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0020 213-09269               20.000  CYS  |     100.00000        2000.00|     150.00000        3000.00|     200.00000        4000.00
  FLOWABLE BACKFILL, NON-REMOVABLE        |                             |                             |
0021 301-07448               92.000  TON  |      30.00000        2760.00|      25.00000        2300.00|      57.25000        5267.00
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0022 302-07455               33.000  CYS  |      85.00000        2805.00|      73.00000        2409.00|      65.00000        2145.00
  DENSE GRADED SUBBASE                    |                             |                             |
0023 306-08043              756.000  SYS  |       8.00000        6048.00|       5.00000        3780.00|       4.50000        3402.00
  MILLING, TRANSITION                     |                             |                             |
0024 401-07340               70.000  TON  |     120.00000        8400.00|     120.00000        8400.00|     120.00000        8400.00
  QC/QA-HMA, 3, 64, SURFACE, 12.5 mm      |                             |                             |
0025 401-10258              300.000  LFT  |       1.00000         300.00|       1.00000         300.00|       1.00000         300.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0026 401-11785              300.000  LFT  |       1.00000         300.00|       1.00000         300.00|       1.00000         300.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0027 406-05520                0.200  TON  |     500.00000         100.00|     500.00000         100.00|     500.00000         100.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0028 601-01522                4.000  EACH |    2400.00000        9600.00|    2400.00000        9600.00|    2400.00000        9600.00
  GUARDRAIL, TRANSITION, TYPE TGB         |                             |                             |
0029 601-02241              275.000  LFT  |       3.30000         907.50|      10.00000        2750.00|      15.00000        4125.00
  GUARDRAIL, REMOVE                       |                             |                             |
0030 601-99105              175.000  LFT  |      20.00000        3500.00|      20.00000        3500.00|      20.00000        3500.00
  GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING   |                             |                             |
0031 602-06729               12.000  EACH |      12.00000         144.00|      14.00000         168.00|      13.65000         163.80
  BARRIER, DELINEATOR                     |                             |                             |
0032 603-06040               80.000  LFT  |      30.00000        2400.00|      30.00000        2400.00|      30.00000        2400.00
  FENCE, FARM FIELD, 47 IN.               |                             |                             |
0033 609-06259              200.000  SYS  |      95.00000       19000.00|      93.00000       18600.00|     120.00000       24000.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                             |                             |
  IN.                                     |                             |                             |
0034 616-02320              344.000  SYS  |       4.75000        1634.00|       3.50000        1204.00|       4.65000        1599.60
  GEOTEXTILES                             |                             |                             |
0035 616-06405              133.000  TON  |      40.00000        5320.00|      50.00000        6650.00|      36.50000        4854.50
  RIPRAP, REVETMENT                       |                             |                             |
0036 616-93772                4.000  EACH |     185.00000         740.00|     150.00000         600.00|     125.00000         500.00
  INSPECTION HOLE                         |                             |                             |
0037 621-01004                1.000  EACH |     525.00000         525.00|     525.00000         525.00|     525.00000         525.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0038 621-06559              968.000  SYS  |       1.26000        1219.68|       1.26000        1219.68|       1.26000        1219.68
  MULCHED SEEDING R                       |                             |                             |
0039 621-06574              167.000  SYS  |      17.30000        2889.10|      17.30000        2889.10|      17.30000        2889.10
  SODDING                                 |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 431                     CONTRACT ID : B -34880-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |PRIMCO INC                   |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 628-09402                6.000  MOS  |    2417.80000       14506.80|    2150.00000       12900.00|    2425.00000       14550.00
  FIELD OFFICE, B                         |                             |                             |
0041 628-11729                1.000  EACH |     275.00000         275.00|     250.00000         250.00|     225.00000         225.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0042 628-11730                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     160.00000         160.00
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0043 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0044 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0045 628-11780               12.000  MOS  |      75.00000         900.00|      75.00000         900.00|     135.00000        1620.00
  CELLULAR TELEPHONE SERVICE, 500 MIN.    |                             |                             |
0046 702-51005                5.000  CYS  |    1500.00000        7500.00|    1100.00000        5500.00|    2950.00000       14750.00
  CONCRETE, A, SUBSTRUCTURE               |                             |                             |
0047 702-51863              702.000  EACH |      15.00000       10530.00|      14.00000        9828.00|      16.50000       11583.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0048 703-06029            35935.000  LBS  |       1.30000       46715.50|       0.95000       34138.25|       1.24000       44559.40
  REINFORCING BARS, EPOXY COATED          |                             |                             |
0049 703-08247              112.000  EACH |      45.00000        5040.00|      33.00000        3696.00|      22.22000        2488.64
  EMBEDDED GALVANIC ANODE                 |                             |                             |
0050 703-97936               32.000  EACH |      35.00000        1120.00|      28.00000         896.00|      32.75000        1048.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             |
0051 704-51002               72.000  CYS  |    1255.00000       90360.00|    1200.00000       86400.00|    1000.00000       72000.00
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             |
0052 706-11620                4.000  EACH |     950.00000        3800.00|    1600.00000        6400.00|    3000.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TFC |                             |                             |
0053 706-51025              460.000  LFT  |      85.00000       39100.00|      45.00000       20700.00|     125.00000       57500.00
  RAILING, CONCRETE C                     |                             |                             |
0054 709-51821                       LUMP |    4236.90000        4236.90|    4500.00000        4500.00|    7500.00000        7500.00
  SURFACE SEAL                            |                             |                             |
0055 711-51877                       LUMP |    1500.00000        1500.00|    4000.00000        4000.00|   25000.00000       25000.00
  JACKING AND SUPPORTING, BEAMS           |                             |                             |
0056 715-05407              102.000  LFT  |      20.00000        2040.00|      13.00000        1326.00|      19.05000        1943.10
  PIPE, END BENT DRAIN, 6 IN.             |                             |                             |
0057 722-51401              100.000  SFT  |      15.00000        1500.00|      35.00000        3500.00|      50.00000        5000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0058 722-51842              780.000  SYS  |      85.00000       66300.00|      64.00000       49920.00|     116.00000       90480.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0059 722-51846               12.800  CYS  |     550.00000        7040.00|     550.00000        7040.00|     550.00000        7040.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0060 722-60824              636.000  SYS  |       9.00000        5724.00|       6.00000        3816.00|       9.65000        6137.40
  SURFACE MILLING                         |                             |                             |
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     CALL ORDER   : 431                     CONTRACT ID : B -34880-A                   COUNTIES : STEUBEN
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1374866          |(   2   ) 35-1057237         |(   3  ) 35-1817530
                                          |PRIMCO INC                   |R L MCCOY INC                |PIONEER ASSOCIATES INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0061 726-92406                1.000  EACH |     915.00000         915.00|    1550.00000        1550.00|    3275.00000        3275.00
  BEARING ASSEMBLY ELASTOMERIC            |                             |                             |
0062 801-03290                4.000  EACH |      91.00000         364.00|      91.00000         364.00|     125.00000         500.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0063 801-06640               46.000  EACH |      91.00000        4186.00|      91.00000        4186.00|     100.00000        4600.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0064 801-06710               30.000  DAY  |       1.00000          30.00|       1.00000          30.00|      15.00000         450.00
  FLASHING ARROW SIGN                     |                             |                             |
0065 801-06775                       LUMP |   19595.00000       19595.00|    6555.00000        6555.00|   45000.00000       45000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0066 801-07118               48.000  LFT  |       7.40000         355.20|       7.40000         355.20|      12.00000         576.00
  BARRICADE, III-A                        |                             |                             |
0067 801-07119               24.000  LFT  |       9.30000         223.20|       9.30000         223.20|      12.00000         288.00
  BARRICADE, III-B                        |                             |                             |
0068 802-04089                4.000  EACH |      45.00000         180.00|      45.00000         180.00|     250.00000        1000.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0069 802-05704               40.000  LFT  |      15.00000         600.00|      15.00000         600.00|      22.35000         894.00
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0070 808-10033             1200.000  LFT  |       1.10000        1320.00|       1.10000        1320.00|       1.50000        1800.00
  LINE, MULTI-COMPONENT, SOLID, WHITE, 4  |                             |                             |
  IN.                                     |                             |                             |
0071 808-10034             1200.000  LFT  |       1.10000        1320.00|       1.10000        1320.00|       1.50000        1800.00
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0072 808-75996               16.000  EACH |      26.40000         422.40|      20.00000         320.00|     130.00000        2080.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0073 808-75998               16.000  EACH |    1000.00000       16000.00|     100.00000        1600.00|     170.00000        2720.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       636,351.81|           $       650,478.43|           $       730,716.35
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       636,351.81|           $       650,478.43|           $       730,716.35
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 441 -1
                                                          VENDOR RANKING

     CALL ORDER   : 441                     CONTRACT ID : B -34972-A                   COUNTIES : KNOX
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
     DESCRIPTION  : BRIDGE DECK OVERLAY                                         COMPLETION DATE : 04/07/17
     LOCATION     : ON SR 441 OVER WABASH RIVER, 2.34 MILES NORTH OF US 41           PROJECT(S) :  1006491

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1128289     BEATY CONSTRUCTION INC                                                     $     3,231,000.00  100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $     3,767,238.55  116.5967%
   3   36-2839689     ILLINOIS CONSTRUCTORS CORP                                                 $     4,045,000.00  125.1934%
   4   35-1801998     CLR INC                                                                    $     4,296,304.70  132.9714%
   5   37-1047512     HALVERSON CONSTRUCTION COMPANY INC                                         $     4,872,844.40  150.8154%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 441                     CONTRACT ID : B -34972-A                   COUNTIES : KNOX
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1128289          |(   2  ) 35-1618530          |(   3  ) 36-2839689
                                          |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI |ILLINOIS CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    4894.20000        4894.20|    5500.00000        5500.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |  150000.00000      150000.00|  188361.92000      188361.92|  185955.60000      185955.60
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   50000.00000       50000.00|   75344.77000       75344.77|   60000.00000       60000.00
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 201-90788                       LUMP |   25000.00000       25000.00|    7000.00000        7000.00|   70000.00000       70000.00
  DEBRIS, REMOVE STRUCTURE NO. ,          |                             |                             |
  (441)50-42-00690                        |                             |                             |
0012 202-01066             2552.000  SYS  |      45.00000      114840.00|      50.00000      127600.00|      45.00000      114840.00
  HYDRO DEMOLITION                        |                             |                             |
0013 202-51822             2552.000  SYS  |      12.00000       30624.00|      25.00000       63800.00|       7.50000       19140.00
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0014 205-03371                2.000  CYS  |      50.00000         100.00|     500.00000        1000.00|     150.00000         300.00
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06937              250.000  LFT  |       4.82000        1205.00|      10.00000        2500.00|      10.00000        2500.00
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-09543              858.000  TON  |      35.00000       30030.00|      35.00000       30030.00|      26.00000       22308.00
  NO. 2 STONE                             |                             |                             |
0017 205-11587              808.000  SYS  |       3.00000        2424.00|       2.50000        2020.00|       4.00000        3232.00
  TEMPORARY GEOTEXTILE                    |                             |                             |
0018 206-51235                       LUMP |  535000.00000      535000.00|  400000.00000      400000.00| 1349000.00000     1349000.00
  COFFERDAM                               |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : B -34972-A                   COUNTIES : KNOX
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1128289          |(   2   ) 35-1618530         |(   3  ) 36-2839689
                                          |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI |ILLINOIS CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08043              131.000  SYS  |      16.00000        2096.00|       4.00000         524.00|       4.00000         524.00
  MILLING, TRANSITION                     |                             |                             |
0020 401-07322               12.000  TON  |    1420.00000       17040.00|    1420.00000       17040.00|    1420.00000       17040.00
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258               60.000  LFT  |      25.00000        1500.00|      25.00000        1500.00|      25.00000        1500.00
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785               60.000  LFT  |       5.00000         300.00|       5.00000         300.00|       5.00000         300.00
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05521              131.000  SYS  |       0.40000          52.40|       0.40000          52.40|       0.40000          52.40
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 604-04452                2.000  CFT  |    1800.00000        3600.00|    1200.00000        2400.00|    2000.00000        4000.00
  LIMESTONE , REPLACE                     |                             |                             |
0025 616-02320             2864.000  SYS  |       3.00000        8592.00|       2.50000        7160.00|       2.50000        7160.00
  GEOTEXTILES                             |                             |                             |
0026 616-05688             2631.000  TON  |      55.00000      144705.00|      90.00000      236790.00|      70.00000      184170.00
  RIPRAP, CLASS 1                         |                             |                             |
0027 621-01004                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0028 621-06560             1185.000  SYS  |       1.00000        1185.00|       1.00000        1185.00|       1.00000        1185.00
  MULCHED SEEDING U                       |                             |                             |
0029 628-09402               19.000  MOS  |    1500.00000       28500.00|    1800.00000       34200.00|     795.00000       15105.00
  FIELD OFFICE, B                         |                             |                             |
0030 628-11729                2.000  EACH |     300.00000         600.00|     350.00000         700.00|     200.00000         400.00
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0031 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0032 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0033 628-11782               38.000  MOS  |     150.00000        5700.00|      73.17000        2780.46|     100.00000        3800.00
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0034 628-11976                2.000  EACH |    1000.00000        2000.00|    1800.00000        3600.00|     800.00000        1600.00
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0035 628-11977                1.000  EACH |     500.00000         500.00|    1200.00000        1200.00|    2500.00000        2500.00
  COMPUTER SYSTEM                         |                             |                             |
0036 702-51863                3.000  EACH |      25.00000          75.00|      45.00000         135.00|      20.00000          60.00
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0037 709-51821                       LUMP | 1700000.00000     1700000.00| 1500000.00000     1500000.00| 1500000.00000     1500000.00
  SURFACE SEAL , MODIFIED                 |                             |                             |
0038 710-09158              115.000  SFT  |      75.00000        8625.00|     500.00000       57500.00|     300.00000       34500.00
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0039 715-10238               10.000  EACH |     650.00000        6500.00|     975.00000        9750.00|     350.00000        3500.00
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : B -34972-A                   COUNTIES : KNOX
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1128289          |(   2   ) 35-1618530         |(   3  ) 36-2839689
                                          |BEATY CONSTRUCTION INC       |AMERICAN CONTRACTING & SERVI |ILLINOIS CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 722-51401              150.000  SFT  |      40.00000        6000.00|     100.00000       15000.00|     110.00000       16500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0041 722-51842             2552.000  SYS  |      68.00000      173536.00|     173.00000      441496.00|      90.00000      229680.00
  BRIDGE DECK OVERLAY                     |                             |                             |
0042 722-51846               72.900  CYS  |     550.00000       40095.00|     550.00000       40095.00|     550.00000       40095.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0043 722-60824             2552.000  SYS  |       8.00000       20416.00|      10.00000       25520.00|       2.00000        5104.00
  SURFACE MILLING                         |                             |                             |
0044 724-03276              966.000  LFT  |      70.00000       67620.00|      65.00000       62790.00|      65.00000       62790.00
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0045 727-90308               29.000  LFT  |      30.00000         870.00|     300.00000        8700.00|     125.00000        3625.00
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0046 727-90309                1.000  GAL  |      90.00000          90.00|     300.00000         300.00|      20.00000          20.00
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0047 727-93560                       LUMP |    1200.00000        1200.00|    2500.00000        2500.00|    1650.00000        1650.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0048 801-03290                3.000  EACH |     492.00000        1476.00|     295.00000         885.00|     295.00000         885.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0049 801-04308                4.000  EACH |     261.00000        1044.00|     150.00000         600.00|     150.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0050 801-06625               45.000  EACH |     120.00000        5400.00|     130.00000        5850.00|     130.00000        5850.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0051 801-06640               22.000  EACH |     250.00000        5500.00|     135.00000        2970.00|     135.00000        2970.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0052 801-06775                       LUMP |   25000.00000       25000.00|  375000.00000      375000.00|   60000.00000       60000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0053 801-07118               72.000  LFT  |      14.00000        1008.00|      14.00000        1008.00|      14.00000        1008.00
  BARRICADE, III-A                        |                             |                             |
0054 808-06714             2207.000  LFT  |       1.20000        2648.40|       1.00000        2207.00|       1.00000        2207.00
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0055 808-75998               15.000  EACH |     160.00000        2400.00|      89.00000        1335.00|      89.00000        1335.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     3,231,000.00|           $     3,767,238.55|           $     4,045,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     3,231,000.00|           $     3,767,238.55|           $     4,045,000.00
====================================================================================================================================
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     CALL ORDER   : 441                     CONTRACT ID : B -34972-A                   COUNTIES : KNOX
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1801998          |(   5   ) 37-1047512         |(      )
                                          |CLR INC                      |HALVERSON CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |  349500.00000      349500.00|   16000.00000       16000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0008 109-11362                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0009 110-01001                       LUMP |  205500.00000      205500.00|  240000.00000      240000.00|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 201-52370                       LUMP |   82000.00000       82000.00|   21000.00000       21000.00|
  CLEARING RIGHT OF WAY                   |                             |                             |
0011 201-90788                       LUMP |   75000.00000       75000.00|  100000.00000      100000.00|
  DEBRIS, REMOVE STRUCTURE NO. ,          |                             |                             |
  (441)50-42-00690                        |                             |                             |
0012 202-01066             2552.000  SYS  |     110.00000      280720.00|     115.00000      293480.00|
  HYDRO DEMOLITION                        |                             |                             |
0013 202-51822             2552.000  SYS  |       6.00000       15312.00|      38.00000       96976.00|
  BRIDGE DECK OVERLAY, REMOVE             |                             |                             |
0014 205-03371                2.000  CYS  |     400.00000         800.00|     250.00000         500.00|
  SEDIMENT, REMOVE                        |                             |                             |
0015 205-06937              250.000  LFT  |      28.00000        7000.00|      11.00000        2750.00|
  TEMPORARY SILT FENCE                    |                             |                             |
0016 205-09543              858.000  TON  |      28.00000       24024.00|      55.00000       47190.00|
  NO. 2 STONE                             |                             |                             |
0017 205-11587              808.000  SYS  |       2.25000        1818.00|       3.50000        2828.00|
  TEMPORARY GEOTEXTILE                    |                             |                             |
0018 206-51235                       LUMP |  350000.00000      350000.00|  555000.00000      555000.00|
  COFFERDAM                               |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : B -34972-A                   COUNTIES : KNOX
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1801998          |(   5   ) 37-1047512         |(      )
                                          |CLR INC                      |HALVERSON CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 306-08043              131.000  SYS  |      14.00000        1834.00|      32.00000        4192.00|
  MILLING, TRANSITION                     |                             |                             |
0020 401-07322               12.000  TON  |    2000.00000       24000.00|    1420.00000       17040.00|
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0021 401-10258               60.000  LFT  |      25.00000        1500.00|      25.00000        1500.00|
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0022 401-11785               60.000  LFT  |       5.00000         300.00|       5.00000         300.00|
  LIQUID ASPHALT SEALANT                  |                             |                             |
0023 406-05521              131.000  SYS  |       0.40000          52.40|       0.40000          52.40|
  ASPHALT FOR TACK COAT                   |                             |                             |
0024 604-04452                2.000  CFT  |    4000.00000        8000.00|    3000.00000        6000.00|
  LIMESTONE , REPLACE                     |                             |                             |
0025 616-02320             2864.000  SYS  |       3.85000       11026.40|       6.00000       17184.00|
  GEOTEXTILES                             |                             |                             |
0026 616-05688             2631.000  TON  |     109.00000      286779.00|     155.00000      407805.00|
  RIPRAP, CLASS 1                         |                             |                             |
0027 621-01004                1.000  EACH |    1500.00000        1500.00|    3500.00000        3500.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             |
  SEEDING                                 |                             |                             |
0028 621-06560             1185.000  SYS  |       1.50000        1777.50|      15.00000       17775.00|
  MULCHED SEEDING U                       |                             |                             |
0029 628-09402               19.000  MOS  |     750.00000       14250.00|    2500.00000       47500.00|
  FIELD OFFICE, B                         |                             |                             |
0030 628-11729                2.000  EACH |      25.00000          50.00|     275.00000         550.00|
  CELLULAR TELEPHONE, TYPE A              |                             |                             |
0031 628-11731                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL DATA     |                             |                             |
0032 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0033 628-11782               38.000  MOS  |      25.00000         950.00|     325.00000       12350.00|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0034 628-11976                2.000  EACH |     200.00000         400.00|    2000.00000        4000.00|
  COMPUTER SYSTEM EQUIPMENT               |                             |                             |
0035 628-11977                1.000  EACH |     500.00000         500.00|    5000.00000        5000.00|
  COMPUTER SYSTEM                         |                             |                             |
0036 702-51863                3.000  EACH |     200.00000         600.00|     140.00000         420.00|
  FIELD DRILLED HOLE IN CONCRETE          |                             |                             |
0037 709-51821                       LUMP | 1920000.00000     1920000.00| 2250000.00000     2250000.00|
  SURFACE SEAL , MODIFIED                 |                             |                             |
0038 710-09158              115.000  SFT  |     125.00000       14375.00|     600.00000       69000.00|
  PATCHING CONCRETE STRUCTURES            |                             |                             |
0039 715-10238               10.000  EACH |     825.00000        8250.00|    1000.00000       10000.00|
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
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     CALL ORDER   : 441                     CONTRACT ID : B -34972-A                   COUNTIES : KNOX
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : VINCENNES DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1801998          |(   5   ) 37-1047512         |(      )
                                          |CLR INC                      |HALVERSON CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 722-51401              150.000  SFT  |     125.00000       18750.00|     235.00000       35250.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                             |                             |
0041 722-51842             2552.000  SYS  |     130.00000      331760.00|     147.00000      375144.00|
  BRIDGE DECK OVERLAY                     |                             |                             |
0042 722-51846               72.900  CYS  |     550.00000       40095.00|     550.00000       40095.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                             |                             |
0043 722-60824             2552.000  SYS  |       3.50000        8932.00|       4.00000       10208.00|
  SURFACE MILLING                         |                             |                             |
0044 724-03276              966.000  LFT  |      79.00000       76314.00|     127.00000      122682.00|
  STRUCTURAL EXPANSION JOINT SEALING SYS  |                             |                             |
0045 727-90308               29.000  LFT  |     360.00000       10440.00|      66.00000        1914.00|
  EPOXY INJECTION, CRACK PREPARATION      |                             |                             |
0046 727-90309                1.000  GAL  |    1075.00000        1075.00|     580.00000         580.00|
  EPOXY INJECTION, EPOXY MATERIAL         |                             |                             |
0047 727-93560                       LUMP |    7000.00000        7000.00|    5800.00000        5800.00|
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                             |                             |
0048 801-03290                3.000  EACH |     166.00000         498.00|     295.00000         885.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0049 801-04308                4.000  EACH |     300.00000        1200.00|     150.00000         600.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0050 801-06625               45.000  EACH |      95.00000        4275.00|     130.00000        5850.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0051 801-06640               22.000  EACH |     135.00000        2970.00|     135.00000        2970.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0052 801-06775                       LUMP |  100000.00000      100000.00|    4850.00000        4850.00|
  MAINTAINING TRAFFIC                     |                             |                             |
0053 801-07118               72.000  LFT  |      15.00000        1080.00|      14.00000        1008.00|
  BARRICADE, III-A                        |                             |                             |
0054 808-06714             2207.000  LFT  |       1.20000        2648.40|       1.00000        2207.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0055 808-75998               15.000  EACH |      96.00000        1440.00|     860.00000       12900.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $     4,296,304.70|           $     4,872,844.40|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     4,296,304.70|           $     4,872,844.40|           $
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 451                     CONTRACT ID : B -37176-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
     DESCRIPTION  : THIN DECK OVERLAY                                           COMPLETION DATE : 09/15/16
     LOCATION     : ON SR 44, US 31, SR 252 AT VARIOUS LOCATIONS                     PROJECT(S) :  140042200ST5
                                                                                                   140043100ST5
                                                                                                   140043200ST5
                                                                                                   OTHERS

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   38-1164400     RAM CONSTRUCTION SRVCS OF MICHIGAN INC                                     $       464,722.10  100.0000%
   2   38-3806996     HIS CONSTRUCTORS INC                                                       $       503,053.88  108.2483%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                            $       530,776.50  114.2137%
   4   35-1310611     DUNCAN ROBERTSON INC                                                       $       534,352.01  114.9831%
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     CALL ORDER   : 451                     CONTRACT ID : B -37176-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

====================================================================================================================================
                                          |(   1  ) 38-1164400          |(   2  ) 38-3806996          |(   3  ) 35-1618530
                                          |RAM CONSTRUCTION SRVCS OF MI |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   THIN DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    2000.00000        2000.00|    2946.96000        2946.96|    1000.00000        1000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 110-01001                       LUMP |   81180.00000       81180.00|    1508.59000        1508.59|   26538.82000       26538.82
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 306-08043              306.000  SYS  |      12.00000        3672.00|      17.18000        5257.08|      35.00000       10710.00
  MILLING, TRANSITION                     |                             |                             |
0011 401-07322               25.400  TON  |     900.00000       22860.00|     852.86000       21662.64|     763.00000       19380.20
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0012 401-10258              377.000  LFT  |       0.20000          75.40|       0.17000          64.09|       0.15000          56.55
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-11785              377.000  LFT  |       0.10000          37.70|       0.06000          22.62|       0.05000          18.85
  LIQUID ASPHALT SEALANT                  |                             |                             |
0014 406-05520                0.200  TON  |     650.00000         130.00|     558.90000         111.78|     500.00000         100.00
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 722-51852             2529.000  SFT  |      20.00000       50580.00|      76.33000      193038.57|      20.00000       50580.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0017 738-09456             5644.000  SYS  |      36.00000      203184.00|      37.01000      208884.44|      52.50000      296310.00
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0018 801-03290                8.000  EACH |     150.00000        1200.00|     148.13000        1185.04|     150.00000        1200.00
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-04308                7.000  EACH |     140.00000         980.00|     136.74000         957.18|     250.00000        1750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0020 801-06207             4364.000  LFT  |       1.50000        6546.00|       1.42000        6196.88|       1.50000        6546.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |
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     CALL ORDER   : 451                     CONTRACT ID : B -37176-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   1  ) 38-1164400          |(   2   ) 38-3806996         |(   3  ) 35-1618530
                                          |RAM CONSTRUCTION SRVCS OF MI |HIS CONSTRUCTORS INC         |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 801-06625               63.000  EACH |     115.00000        7245.00|     111.67000        7035.21|      60.00000        3780.00
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0022 801-06640               49.000  EACH |     125.00000        6125.00|     119.64000        5862.36|     120.00000        5880.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0023 801-06645                8.000  EACH |      70.00000         560.00|      68.37000         546.96|      40.00000         320.00
  CONSTRUCTION SIGN, B                    |                             |                             |
0024 801-06710               60.000  DAY  |      30.00000        1800.00|      28.49000        1709.40|      20.00000        1200.00
  FLASHING ARROW SIGN                     |                             |                             |
0025 801-06775                       LUMP |   32656.50000       32656.50|    7748.42000        7748.42|   65000.00000       65000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0026 801-07118               36.000  LFT  |       9.00000         324.00|       9.12000         328.32|       6.00000         216.00
  BARRICADE, III-A                        |                             |                             |
0027 801-07119               72.000  LFT  |      10.00000         720.00|      10.26000         738.72|      15.00000        1080.00
  BARRICADE, III-B                        |                             |                             |
0028 801-11642                8.000  EACH |    2000.00000       16000.00|    2051.05000       16408.40|    3500.00000       28000.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0029 808-06711              862.000  LFT  |       2.50000        2155.00|       2.56000        2206.72|       0.40000         344.80
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0030 808-06712               78.000  LFT  |       2.75000         214.50|       2.85000         222.30|       0.40000          31.20
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0031 808-06713             5496.000  LFT  |       1.00000        5496.00|       0.90000        4946.40|       0.40000        2198.40
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0032 808-06714             2798.000  LFT  |       1.00000        2798.00|       0.82000        2294.36|       0.40000        1119.20
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0033 808-06716             5464.000  LFT  |       1.00000        5464.00|       0.97000        5300.08|       0.65000        3551.60
  LINE, REMOVE                            |                             |                             |
0034 808-10034             1844.000  LFT  |       3.00000        5532.00|       0.55000        1014.20|       0.27000         497.88
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0035 808-75996               24.000  EACH |      75.00000        1800.00|      59.72000        1433.28|      10.00000         240.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0036 808-75998               26.000  EACH |     130.00000        3380.00|     131.38000        3415.88|     120.00000        3120.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       464,722.10|           $       503,053.88|           $       530,776.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       464,722.10|           $       503,053.88|           $       530,776.50
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 451 -4
                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -37176-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   THIN DECK OVERLAY
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    5000.00000        5000.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0004 109-08440                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, HMA                |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-08463                1.000  DOL  |       1.00000           1.00|                             |
  PROJECT ESTIMATE ADJUSTMENT             |                             |                             |
0008 109-09489                1.000  DOL  |       1.00000           1.00|                             |
  PAYMENT ADJUSTMENT PG ASPHALT BINDER    |                             |                             |
0009 110-01001                       LUMP |   25000.00000       25000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0010 306-08043              306.000  SYS  |      15.00000        4590.00|                             |
  MILLING, TRANSITION                     |                             |                             |
0011 401-07322               25.400  TON  |     840.00000       21336.00|                             |
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                             |                             |
0012 401-10258              377.000  LFT  |       0.16000          60.32|                             |
  JOINT ADHESIVE, SURFACE                 |                             |                             |
0013 401-11785              377.000  LFT  |       0.05000          18.85|                             |
  LIQUID ASPHALT SEALANT                  |                             |                             |
0014 406-05520                0.200  TON  |     550.00000         110.00|                             |
  ASPHALT FOR TACK COAT                   |                             |                             |
0016 722-51852             2529.000  SFT  |      20.00000       50580.00|                             |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             |
0017 738-09456             5644.000  SYS  |      55.00000      310420.00|                             |
  POLYMERIC CONCRETE BRIDGE DECK OVERLAY  |                             |                             |
0018 801-03290                8.000  EACH |     165.00000        1320.00|                             |
  CONSTRUCTION SIGN, C                    |                             |                             |
0019 801-04308                7.000  EACH |     275.00000        1925.00|                             |
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             |
0020 801-06207             4364.000  LFT  |       1.65000        7200.60|                             |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 451 -5
                                                        TABULATION OF BIDS

     CALL ORDER   : 451                     CONTRACT ID : B -37176-A                   COUNTIES : JOHNSON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1310611          |(       )                    |(      )
                                          |DUNCAN ROBERTSON INC         |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0021 801-06625               63.000  EACH |      66.00000        4158.00|                             |
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             |
0022 801-06640               49.000  EACH |     132.00000        6468.00|                             |
  CONSTRUCTION SIGN, A                    |                             |                             |
0023 801-06645                8.000  EACH |      44.00000         352.00|                             |
  CONSTRUCTION SIGN, B                    |                             |                             |
0024 801-06710               60.000  DAY  |      22.00000        1320.00|                             |
  FLASHING ARROW SIGN                     |                             |                             |
0025 801-06775                       LUMP |   50000.00000       50000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
0026 801-07118               36.000  LFT  |       7.00000         252.00|                             |
  BARRICADE, III-A                        |                             |                             |
0027 801-07119               72.000  LFT  |      16.50000        1188.00|                             |
  BARRICADE, III-B                        |                             |                             |
0028 801-11642                8.000  EACH |    3850.00000       30800.00|                             |
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0029 808-06711              862.000  LFT  |       0.44000         379.28|                             |
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             |
0030 808-06712               78.000  LFT  |       0.44000          34.32|                             |
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             |
0031 808-06713             5496.000  LFT  |       0.44000        2418.24|                             |
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0032 808-06714             2798.000  LFT  |       0.44000        1231.12|                             |
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0033 808-06716             5464.000  LFT  |       0.72000        3934.08|                             |
  LINE, REMOVE                            |                             |                             |
0034 808-10034             1844.000  LFT  |       0.30000         553.20|                             |
  LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 |                             |                             |
  IN.                                     |                             |                             |
0035 808-75996               24.000  EACH |      11.00000         264.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             |
  REMOVE                                  |                             |                             |
0036 808-75998               26.000  EACH |     132.00000        3432.00|                             |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       534,352.01|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       534,352.01|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 461 -1
                                                          VENDOR RANKING

     CALL ORDER   : 461                     CONTRACT ID : B -38194-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : BRIDGE PAINTING                                             COMPLETION DATE : 07/15/16
     LOCATION     : ON SR 9 OVER THE WHITE RIVER, 0.66 MILE NORTH OF SR 32           PROJECT(S) :  150022400ST3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   36-4696205     OLYMPUS PAINTING LLC                                                       $       385,504.00  100.0000%
   2   35-2019240     CENTRAL PAINTING INC                                                       $       397,000.00  102.9821%
   3   35-1645115     THREE STAR PAINTING INC                                                    $       445,000.00  115.4333%
   4   35-1602596     CIVIL COATINGS AND CONSTRUCTION INC                                        $       473,904.00  122.9310%
   5   75-3124141     EAGLE PAINTING & MAINTENANCE COMPANY INC                                   $       477,104.00  123.7611%
   6   35-1841931     VENUS PAINTING COMPANY                                                     $       584,004.00  151.4910%
   7   35-1778430     N I SPANOS PAINTING INC                                                    $       599,344.00  155.4702%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 461 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : B -38194-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 36-4696205          |(   2  ) 35-2019240          |(   3  ) 35-1645115
                                          |OLYMPUS PAINTING LLC         |CENTRAL PAINTING INC         |THREE STAR PAINTING INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   10100.00000       10100.00|   15000.00000       15000.00|   20616.00000       20616.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 619-11052                       LUMP |  294000.00000      294000.00|  250000.00000      250000.00|  400000.00000      400000.00
  CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1  |                             |                             |
0007 619-51859                       LUMP |   75000.00000       75000.00|  118196.00000      118196.00|   20000.00000       20000.00
  PAINT STEEL BRIDGE, BRIDGE NO. 1        |                             |                             |
0008 715-10238               36.000  EACH |      25.00000         900.00|     300.00000       10800.00|      20.00000         720.00
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0009 801-06775                       LUMP |    5500.00000        5500.00|    3000.00000        3000.00|    3660.00000        3660.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       385,504.00|           $       397,000.00|           $       445,000.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       385,504.00|           $       397,000.00|           $       445,000.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 461 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : B -38194-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   4  ) 35-1602596          |(   5   ) 75-3124141         |(   6  ) 35-1841931
                                          |CIVIL COATINGS AND CONSTRUCT |EAGLE PAINTING & MAINTENANCE |VENUS PAINTING COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   20000.00000       20000.00|   30000.00000       30000.00|   80000.00000       80000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 619-11052                       LUMP |  398000.00000      398000.00|  287000.00000      287000.00|  400280.00000      400280.00
  CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1  |                             |                             |
0007 619-51859                       LUMP |   50000.00000       50000.00|  155000.00000      155000.00|  100000.00000      100000.00
  PAINT STEEL BRIDGE, BRIDGE NO. 1        |                             |                             |
0008 715-10238               36.000  EACH |      25.00000         900.00|     100.00000        3600.00|      20.00000         720.00
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0009 801-06775                       LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    3000.00000        3000.00
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       473,904.00|           $       477,104.00|           $       584,004.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       473,904.00|           $       477,104.00|           $       584,004.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
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                                                        TABULATION OF BIDS

     CALL ORDER   : 461                     CONTRACT ID : B -38194-A                   COUNTIES : MADISON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   7  ) 35-1778430          |(       )                    |(      )
                                          |N I SPANOS PAINTING INC      |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   BRIDGE PAINTING
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0002 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0005 110-01001                       LUMP |   25000.00000       25000.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0006 619-11052                       LUMP |  400000.00000      400000.00|                             |
  CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. 1  |                             |                             |
0007 619-51859                       LUMP |  170900.00000      170900.00|                             |
  PAINT STEEL BRIDGE, BRIDGE NO. 1        |                             |                             |
0008 715-10238               36.000  EACH |      40.00000        1440.00|                             |
  PIPE, ROADWAY DRAIN CASTING EXTENSION   |                             |                             |
0009 801-06775                       LUMP |    2000.00000        2000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       599,344.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       599,344.00|           $             0.00|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 501 -1
                                                          VENDOR RANKING

     CALL ORDER   : 501                     CONTRACT ID : M -38060-A                   COUNTIES : BOONE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : PCCP PATCHING                                               COMPLETION DATE : 10/31/15
     LOCATION     : ON I-65N, 1.38 MILES SOUTH OF SR 39                              PROJECT(S) :  140175700ST1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1151771     CALUMET CIVIL CONTRACTORS INC                                              $       114,600.00  100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       144,459.76  126.0556%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 501 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : M -38060-A                   COUNTIES : BOONE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2  ) 35-0918397          |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   DISTRICT PAVEMENT PROJECT (INTERSTATE)
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    3000.00000        3000.00|    3000.00000        3000.00|
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    5600.00000        5600.00|    7215.15000        7215.15|
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 202-75997              100.000  EACH |       8.60000         860.00|      10.00000        1000.00|
  PRISMATIC REFLECTOR, REMOVE             |                             |                             |
0008 207-09935               40.000  SYS  |     200.00000        8000.00|     170.07000        6802.80|
  SUBGRADE TREATMENT, TYPE IC             |                             |                             |
0009 302-06464               10.000  CYS  |     255.00000        2550.00|     568.13000        5681.30|
  SUBBASE FOR PCCP                        |                             |                             |
0010 503-03489               10.000  EACH |      46.00000         460.00|     155.61000        1556.10|
  RETROFITTED TIE BARS                    |                             |                             |
0011 506-06333               40.000  SYS  |     365.00000       14600.00|     762.41000       30496.40|
  PCCP PATCHING, FULL DEPTH               |                             |                             |
0012 606-11064               15.000  LFT  |     625.00000        9375.00|     100.00000        1500.00|
  MILLED PCCP CORRUGATIONS                |                             |                             |
0013 628-11730                1.000  EACH |     150.00000         150.00|     564.17000         564.17|
  CELLULAR TELEPHONE, TYPE B              |                             |                             |
0014 628-11732                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|
  CELLULAR TELEPHONE, ADDITIONAL MINUTES  |                             |                             |
0015 628-11782                1.000  MOS  |     150.00000         150.00|     282.08000         282.08|
  CELLULAR TELEPHONE SERVICE, 1000 MIN.   |                             |                             |
0016 801-01093                6.000  EACH |     475.00000        2850.00|     475.00000        2850.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             |
  ASSEMBLY                                |                             |                             |
0017 801-03290                4.000  EACH |     179.00000         716.00|     179.00000         716.00|
  CONSTRUCTION SIGN, C                    |                             |                             |
0018 801-06207            13380.000  LFT  |       1.25000       16725.00|       1.25000       16725.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             |
  4 IN.                                   |                             |                             |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 501 -3
                                                        TABULATION OF BIDS

     CALL ORDER   : 501                     CONTRACT ID : M -38060-A                   COUNTIES : BOONE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1151771          |(   2   ) 35-0918397         |(      )
                                          |CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION     |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 801-06640               16.000  EACH |     139.00000        2224.00|     139.00000        2224.00|
  CONSTRUCTION SIGN, A                    |                             |                             |
0020 801-06710               20.000  DAY  |      25.00000         500.00|      25.00000         500.00|
  FLASHING ARROW SIGN                     |                             |                             |
0021 801-06775                       LUMP |   27999.00000       27999.00|   44905.76000       44905.76|
  MAINTAINING TRAFFIC                     |                             |                             |
0022 801-11642                1.000  EACH |    1800.00000        1800.00|    1800.00000        1800.00|
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
0023 802-09840               40.000  SFT  |      20.00000         800.00|      30.00000        1200.00|
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0024 802-76065               80.000  LFT  |      20.00000        1600.00|      10.00000         800.00|
  SIGN POST, B                            |                             |                             |
0025 808-06713               20.000  LFT  |       7.50000         150.00|       7.50000         150.00|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             |
0026 808-06714             4180.000  LFT  |       0.60000        2508.00|       0.60000        2508.00|
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             |
0027 808-06716             5440.000  LFT  |       0.95000        5168.00|       0.95000        5168.00|
  LINE, REMOVE                            |                             |                             |
0028 808-75001             1270.000  LFT  |       3.00000        3810.00|       3.00000        3810.00|
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                             |                             |
0029 808-75994              100.000  EACH |      20.00000        2000.00|      20.00000        2000.00|
  PRISMATIC REFLECTOR                     |                             |                             |
0030 808-75998                1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       114,600.00|           $       144,459.76|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       114,600.00|           $       144,459.76|           $
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 541 -1
                                                          VENDOR RANKING

     CALL ORDER   : 541                     CONTRACT ID : T -35176-B                   COUNTIES : VIGO
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
     DESCRIPTION  : TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS                      COMPLETION DATE : 06/01/16
     LOCATION     : ON US 41, US 40 AND US 150 AT VARIOUS LOCATIONS                  PROJECT(S) :  129687700ST1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $       354,558.20  100.0000%
   2   35-2046222     MORPHEY CONSTRUCTION INC                                                   $       490,634.60  138.3791%
   3   35-1710202     SIGNAL CONSTRUCTION INC                                                    $       527,411.00  148.7516%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 541                     CONTRACT ID : T -35176-B                   COUNTIES : VIGO
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1657131          |(   2  ) 35-2046222          |(   3  ) 35-1710202
                                          |MICHIANA CONTRACTING INC     |MORPHEY CONSTRUCTION INC     |SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   TRAFFIC SIGNAL VISIBILITY IMPROVEMENTS
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |     120.00000         120.00|    1500.00000        1500.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-06640               40.000  EACH |     200.00000        8000.00|     190.00000        7600.00|     179.00000        7160.00
  CONSTRUCTION SIGN, A                    |                             |                             |
0008 801-06710              150.000  DAY  |      18.00000        2700.00|      20.00000        3000.00|       0.01000           1.50
  FLASHING ARROW SIGN                     |                             |                             |
0009 801-06775                       LUMP |    1425.00000        1425.00|   40000.00000       40000.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0010 802-04089               24.000  EACH |      14.10000         338.40|      50.00000        1200.00|      25.00000         600.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0011 802-05701                9.000  LFT  |      11.00000          99.00|      21.00000         189.00|      18.00000         162.00
  SIGN POST, SQUARE TYPE 1 REINFORCED     |                             |                             |
  ANCHOR BASE                             |                             |                             |
0012 802-09838              757.000  SFT  |      14.50000       10976.50|      23.00000       17411.00|      26.00000       19682.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0013 802-09840              110.000  SFT  |      17.80000        1958.00|      24.00000        2640.00|      26.50000        2915.00
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
0014 802-09842              122.000  SFT  |      17.50000        2135.00|      25.00000        3050.00|      32.00000        3904.00
  SIGN, SHEET, WITH LEGEND, 0.125 IN.     |                             |                             |
0015 805-01830               27.000  EACH |    1060.00000       28620.00|    1400.00000       37800.00|    1600.00000       43200.00
  CONFLICT MONITOR CHANGEOUT              |                             |                             |
0016 805-02087                       LUMP |     850.00000         850.00|    1200.00000        1200.00|    3000.00000        3000.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             |
  EQUIPMENT                               |                             |                             |
0017 805-06483               24.000  EACH |    2950.00000       70800.00|    3200.00000       76800.00|    3600.00000       86400.00
  CONTROLLER                              |                             |                             |
0018 805-09089                4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2200.00000        8800.00
  RADIO YAGI ANTENNA                      |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 541                     CONTRACT ID : T -35176-B                   COUNTIES : VIGO
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-1657131          |(   2   ) 35-2046222         |(   3  ) 35-1710202
                                          |MICHIANA CONTRACTING INC     |MORPHEY CONSTRUCTION INC     |SIGNAL CONSTRUCTION INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 805-78205              238.000  EACH |     448.00000      106624.00|     525.00000      124950.00|     580.00000      138040.00
  TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.  |                             |                             |
0020 805-78225               61.000  EACH |     522.00000       31842.00|     620.00000       37820.00|     760.00000       46360.00
  TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.  |                             |                             |
0021 805-78230               24.000  EACH |     848.00000       20352.00|    1000.00000       24000.00|     975.00000       23400.00
  TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.  |                             |                             |
0022 805-78415                2.000  EACH |    2165.00000        4330.00|    2600.00000        5200.00|    6000.00000       12000.00
  SPAN, CATENARY, AND TETHER              |                             |                             |
0023 805-78415               61.000  EACH |     230.00000       14030.00|    1000.00000       61000.00|     900.00000       54900.00
  SPAN, CATENARY, AND TETHER , ADJUST     |                             |                             |
0024 805-78415                1.000  EACH |     200.00000         200.00|     600.00000         600.00|    1000.00000        1000.00
  SPAN, CATENARY, AND TETHER , REMOVE     |                             |                             |
0025 805-78495             1750.000  LFT  |       1.75000        3062.50|       2.50000        4375.00|       2.50000        4375.00
  SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA |                             |                             |
0026 808-06368              315.000  LFT  |       6.00000        1890.00|       5.40000        1701.00|       5.10000        1606.50
  TRANSVERSE MARKING, REMOVE              |                             |                             |
0027 808-06705              104.000  LFT  |       7.70000         800.80|       6.90000         717.60|       6.50000         676.00
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             |
0028 808-75245              530.000  LFT  |       7.70000        4081.00|       6.90000        3657.00|       6.50000        3445.00
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             |
  IN.                                     |                             |                             |
0029 808-75297               40.000  LFT  |      23.00000         920.00|      20.50000         820.00|      19.50000         780.00
  TRANSVERSE MARKING, THERMOPLASTIC, STOP |                             |                             |
  LINE, WHITE, 24 IN.                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       354,558.20|           $       490,634.60|           $       527,411.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       354,558.20|           $       490,634.60|           $       527,411.00
====================================================================================================================================
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                                                          VENDOR RANKING

     CALL ORDER   : 551                     CONTRACT ID : T -35812-A                   COUNTIES : WHITE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT
     DESCRIPTION  : SIGN MODERNIZATION                                          COMPLETION DATE : 05/14/16
     LOCATION     : AT VARIOUS  LOCATIONS IN THE CITY OF MONTICELLO                  PROJECT(S) :  1172053

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-1657131     MICHIANA CONTRACTING INC                                                   $        55,358.25  100.0000%
   2   35-0965412     SHAMBAUGH & SON LP                                                         $        79,492.60  143.5967%
   3   35-2040834     GRIDLOCK TRAFFIC SYSTEMS INC                                               $        98,712.00  178.3149%



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 551 -2
                                                        TABULATION OF BIDS

     CALL ORDER   : 551                     CONTRACT ID : T -35812-A                   COUNTIES : WHITE
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : LAPORTE DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-1657131          |(   2  ) 35-0965412          |(   3  ) 35-2040834
                                          |MICHIANA CONTRACTING INC     |SHAMBAUGH & SON LP           |GRIDLOCK TRAFFIC SYSTEMS INC
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   SIGN MODERNIZATION
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1275.00000        1275.00|    7500.00000        7500.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 109-08359                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  LIQUIDATED DAMAGES                      |                             |                             |
0003 109-08360                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  CONTRACT LIENS                          |                             |                             |
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0006 110-01001                       LUMP |    3535.00000        3535.00|    4000.00000        4000.00|   10000.00000       10000.00
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0007 801-06710               20.000  DAY  |      18.00000         360.00|      35.00000         700.00|      20.00000         400.00
  FLASHING ARROW SIGN                     |                             |                             |
0008 801-06775                       LUMP |     830.00000         830.00|    2000.00000        2000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                             |                             |
0009 802-04089               71.000  EACH |      25.00000        1775.00|      55.00000        3905.00|      20.00000        1420.00
  SIGN, SHEET, REMOVE                     |                             |                             |
0010 802-05704             3156.000  LFT  |       6.60000       20829.60|       6.85000       21618.60|      10.00000       31560.00
  SIGN POST, SQUARE TYPE 1 UNREINFORCED   |                             |                             |
  ANCHOR BASE                             |                             |                             |
0011 802-07059              187.000  EACH |      14.65000        2739.55|      65.00000       12155.00|      30.00000        5610.00
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                             |                             |
0012 802-07060               48.000  EACH |      51.00000        2448.00|      75.00000        3600.00|     100.00000        4800.00
  SIGN, SHEET, RELOCATE                   |                             |                             |
0013 802-09838             1558.000  SFT  |       7.05000       10983.90|       9.00000       14022.00|       9.00000       14022.00
  SIGN, SHEET, WITH LEGEND, 0.080 IN.     |                             |                             |
0014 802-09840              908.000  SFT  |      11.65000       10578.20|      11.00000        9988.00|      12.00000       10896.00
  SIGN, SHEET, WITH LEGEND, 0.100 IN.     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $        55,358.25|           $        79,492.60|           $        98,712.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $        55,358.25|           $        79,492.60|           $        98,712.00
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 10/23/15
                                                                                                                   PAGE : 561 -1
                                                          VENDOR RANKING

     CALL ORDER   : 561                     CONTRACT ID : T -37025-B                   COUNTIES : HAMILTON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
     DESCRIPTION  : GUARDRAIL,  MAINTENANCE OR REPAIR                           COMPLETION DATE : 05/26/16
     LOCATION     : ALONG VARIOUS ROADS THROUGHOUT THE GREENFIELD DISTRICT           PROJECT(S) :  138325400LC3

  -------------------------------------------------------------------------------------------------------------------------------
                                                                                                         TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   35-2110733     SPECIALTIES COMPANY LLC AND SUBSIDIARY                                     $       236,675.00  100.0000%
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : T -37025-B                   COUNTIES : HAMILTON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

====================================================================================================================================
                                          |(   1  ) 35-2110733          |(      )                     |(      )
                                          |SPECIALTIES COMPANY LLC AND  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GUARDRAIL, MAINTENANCE OR REPAIR
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0001 105-06845                       LUMP |    1500.00000        1500.00|                             |
  CONSTRUCTION ENGINEERING                |                             |                             |
0002 107-09358                9.000  EACH |     500.00000        4500.00|                             |
  INSPECTION HOLE, DEEPER THAN 3 FT       |                             |                             |
0003 109-08359                1.000  DOL  |       1.00000           1.00|                             |
  LIQUIDATED DAMAGES                      |                             |                             |
0004 109-08360                1.000  DOL  |       1.00000           1.00|                             |
  CONTRACT LIENS                          |                             |                             |
0005 109-08443                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             |
  CONTROL DEVICES                         |                             |                             |
0006 109-08444                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             |
0007 109-11362                1.000  DOL  |       1.00000           1.00|                             |
  QUALITY ADJUSTMENTS, FAILURE TO         |                             |                             |
  MAINTAIN TEMPORARY EROSION AND SEDIMENT |                             |                             |
  CONTROL MEASURES                        |                             |                             |
0008 110-01001                       LUMP |   11830.00000       11830.00|                             |
  MOBILIZATION AND DEMOBILIZATION         |                             |                             |
0009 201-52370                       LUMP |    7100.00000        7100.00|                             |
  CLEARING RIGHT OF WAY                   |                             |                             |
0010 203-02000              213.000  CYS  |      55.00000       11715.00|                             |
  EXCAVATION, COMMON                      |                             |                             |
0011 205-03371              555.000  CYS  |      42.00000       23310.00|                             |
  SEDIMENT, REMOVE                        |                             |                             |
0012 205-06937             3100.000  LFT  |       2.25000        6975.00|                             |
  TEMPORARY SILT FENCE                    |                             |                             |
0013 301-07448              425.000  TON  |      50.00000       21250.00|                             |
  COMPACTED AGGREGATE NO. 53 BASE         |                             |                             |
0014 601-02241             1050.000  LFT  |       7.00000        7350.00|                             |
  GUARDRAIL, REMOVE                       |                             |                             |
0015 601-09238               29.000  EACH |     100.00000        2900.00|                             |
  HAND DIG GUARDRAIL POST HOLES           |                             |                             |
0016 601-94689               24.000  EACH |    3500.00000       84000.00|                             |
  GUARDRAIL, END TREATMENT, OS            |                             |                             |
0017 601-99132                4.000  EACH |     250.00000        1000.00|                             |
  GUARDRAIL, TRANSITION, VH, 6 FT 3 IN.   |                             |                             |
  SPACING                                 |                             |                             |
0018 611-06497                1.000  EACH |     356.00000         356.00|                             |
  MAILBOX ASSEMBLY, SINGLE                |                             |                             |
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                                                        TABULATION OF BIDS

     CALL ORDER   : 561                     CONTRACT ID : T -37025-B                   COUNTIES : HAMILTON
     LETTING DATE : 09/02/15  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
====================================================================================================================================
                                          |(   1  ) 35-2110733          |(       )                    |(      )
                                          |SPECIALTIES COMPANY LLC AND  |                             |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0019 621-02770              129.000  SYS  |       5.50000         709.50|                             |
  EROSION CONTROL BLANKET                 |                             |                             |
0020 621-06559             1722.000  SYS  |       2.25000        3874.50|                             |
  MULCHED SEEDING R                       |                             |                             |
0021 628-09409               12.000  MOS  |     150.00000        1800.00|                             |
  MOBILE INTERNET SERVICE , 1 EACH        |                             |                             |
0022 628-11977                1.000  EACH |    1500.00000        1500.00|                             |
  COMPUTER SYSTEM                         |                             |                             |
0023 801-06775                       LUMP |   45000.00000       45000.00|                             |
  MAINTAINING TRAFFIC                     |                             |                             |
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     SECTION TOTALS                       |           $       236,675.00|           $                 |           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $       236,675.00|           $             0.00|           $
====================================================================================================================================


